










 

    City of Stuart 

                  121 SW Flagler Avenue    Stuart    Florida 34994 
                  Department of Financial Services 

 Procurement & Contracting Services Division 
                                                                                                                         
Lenora Darden, CPPB                                                                               Telephone (772) 288-5308 
Procurement Manager Fax:  (772) 600-0134 
purchasing@ci.stuart.fl.us  www.cityofstuart.us 
 

 
August 16, 2017 Via: Email transmission: ncounsell@thompsoncs.net 
    jhoyle@thompsoncs.net  
 
 
Thompson Consulting Services 
Attn:  Mr. Nate Counsell, Vice President 
1135 Townpark Avenue, Suite 2101 
Lake Mary, FL 32746 
 
Subject:  Notice of Award  
 RFP #2017-168: Annual Contract for Debris Monitoring Services 

Dear Mr. Counsell, 

The Stuart City Commission awarded RFP# 2017-168, Annual Contract for Debris Monitoring Services to your 
firm on Monday, August 14, 2017.  Please consider this your formal notice of award.  The City of Stuart requests that 
you provide all necessary insurance requirements within 10 days (August 26, 2017) as listed below:  

A “Certificate of Insurance” which reflects all types and levels of coverage as noted in the Request for Proposal.  The 
insurance certificate must also have printed in the “Remarks” box, words to the effect: “The City of Stuart is an 
additional insured”.   The City requests that the insurance certificate lists the project number and the project name, 
2017-168, Annual Contract for Debris Monitoring Services.   

The initial contract period will be for one year, effective September 1, 2017 through August 31, 2018, with four 
(one-year) renewal options. The City reserves the right to exercise the option to renew annually, if mutually 
agreed upon in writing by both parties subject to the same terms and conditions of the original agreement. 
Annual renewals shall be subject to vendor’s satisfactory performance and determination that the contract 
renewal is in the best interest of the City. 

The City of Stuart looks forward to a mutually beneficial business relationship.  If you have any questions, 
please feel free to contact me by email at purchasing@ci.stuart.fl.us or call me at (772) 288-5308. 

Sincerely yours, 
 
 
  
 
 
Lenora Darden 
Procurement Manager 
 
c:   Public Works Staff   
 RFP 2017-168 Official File 
  

RFP No. 2017-168, Annual Contract for Debris Monitoring Services  Notice of Award 
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 PRIMARY 

CONTRACTOR:  THOMPSON CONSULTING SERVICES 
                                   1135 TOWNPARK AVENUE, SUITE 2101 
   LAKE MARY, FL 32746 
 
 
          PROJECT: RFP #2017-168: ANNUAL CONTRACT FOR  
  DEBRIS MONITORING SERVICES 
 

CONTRACT FOR SERVICES 

 THIS CONTRACT, hereinafter “Contract,” adopted and entered into the 14th  day of August, 2017 by and 
between Thompson Consulting Services, hereinafter referred to as "Contractor" and the City of Stuart, Florida, a 
municipal corporation, 121 SW Flagler Avenue, Stuart, Florida 34994, hereinafter referred to as "City", for and in 
consideration of the following terms, conditions and covenants. 
 
I.  PURPOSE OF CONTRACT 
 
 City intends to enter into a contract with Contractor for provision of Debris Monitoring Services by the Contractor 
and the payment for those services by City as set forth below.  
 
II.  SCOPE OF SERVICES 
 
 The Contractor shall provide Debris Monitoring Services pursuant to this Contract as hereinafter provided.  These 
services will include all labor, equipment, and materials necessary to provide Debris Monitoring Services.   
 
 Contractor shall work with City staff  regarding Debris Monitoring Services as rendered.  The services will be 
those customarily attendant to Debris Monitoring Services. The detailed scope of services to be performed and schedule 
of rates for those services is described in Exhibit A (Contractor’s response to RFP #2017-168 as accepted by the CITY) 
and Exhibit B (CITY’s original Request For Proposals) incorporated herein. 

Contractor must handle debris management activities in the City of Stuart Florida in accordance with applicable 
regulations of the Federal Emergency Management Agency (FEMA), Federal Highway Administration (FHWA), Florida 
Department of Transportation (FDOT), Florida Department of Health (FDH), Natural Resources Conservation Services 
(NRCS), South Florida Water Management District (SFWMD), and the Florida Department of Environmental Protection 
(FDEP) in conjunction with the City’s needs. The Contractor shall have an excellent understanding of the documentation 
involved for the reimbursement from FEMA, FHWA, or Other Federal Agencies, and the State relief programs to make 
the process of cost recovery efficient and accurate. The processes and documentation required will be in strict compliance 
with FEMA, FHWA, or Other Federal Agencies, and other State relief programs regulations regarding edibility. 
 
III.  CONTRACT PROVISIONS 
 
Section 1. Period of Service 
  
1.1 Term of Contract 
 

Upon award of this Contract, the effective date of this Contract shall be the date of Commission approval.  Term 
of this contract shall be for an initial period of one (1) year with the option of four (4) additional one-year renewal periods, 
upon the mutual written agreement of the parties.  Extension of the contract for additional thirty (30) day periods for 
the convenience of either party shall be permissible at the mutual consent of both parties not to exceed six (6) 
months.  
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Section 2. Compensation and Method of Payment 
 
2.1  Fee Schedule 
 
 CITY will compensate Contractor for the Debris Monitoring Services in accordance with Contractor's pricing 
schedule formalized in “Exhibit A-Price Proposal Forms” to this Contract. Contractor's pricing schedule may be updated 
annually prior to each optional renewal period. 
 
2.2  Invoices 
 
 Contractor shall submit invoices to the City for work accomplished and accepted by the City under this Contract 
for reimbursement from FEMA. Each invoice shall be detailed and include, but not be limited to, a legible copy of the 
estimate approved by the City Representative, and the date work was completed and accepted by the City. 
 
2.3  Payment 
 
 Payment for services rendered is due within thirty days of receipt and approval of invoice by City.  Payment is 
delinquent 30 days following receipt and approval of invoice by City. 
 
Section 3. Guarantee  
 
 The Contractor guarantees to provide inspection services and make good to the satisfaction of the City at the 
time of the inspection but does not guarantee future condition, efficiency, or life expectancy of systems or 
components.  Contractor further guarantees the successful performance of workmanship for the service 
intended.  If the City deems it inexpedient to require the Contractor to correct deficient labor, an equitable 
deduction from the contract price shall be made therefore or in the alternative the City may sue for damages, or 
both.   
 
Section 4. Audit 
 
 The Contractor agrees that the City or any of its duly authorized representatives shall, until the 
expiration of three years after expenditure of funds under this Agreement, have access to and the right to 
examine any directly pertinent books, documents, papers, and records of the Contractor involving transactions 
related to this Agreement.  The Contractor agrees that payment(s) made under this Agreement shall be subject 
to reduction for amounts charged thereto which are found on the basis of audit examination not to constitute 
allowable costs under this Agreement.  The Contractor shall refund by check payable to the City the amount of 
such reduction of payments.  All required records shall be maintained until an audit is completed and all 
questions arising therefrom are resolved, or three years after completion of the project and issuance of the final certificate, 
whichever is sooner. 
 
Section 5. Contractor Responsibility 
 
5.1  Independent Contractor  

 
The Contractor is an independent contractor and is not an employee or agent of the City. Nothing in this 

Agreement shall be interpreted to establish any relationship other than that of an independent contractor, between the City 
and the Contractor, its employees, agents, subcontractors, or assigns, during or after the performance of this Agreement.  
 
5.2 Responsibility for Work 

 
The Contractor shall take the whole responsibility of the Agreement Work and shall bear all losses resulting to 

him because of bad weather, or because of errors or omissions in his or its bid on the Agreement price, or except as 
otherwise provided in the Agreement Documents because of any other causes whatsoever. 
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5.3 Contractor’s Records  
 
As a condition precedent to Contractor filing any claim against City, Contractor shall make available to City all of 

Contractor’s books and records (directly or indirectly related to the claim of Contractor’s business) requested by City.  
Refusal to do so shall constitute a material breach of this contract and cause for dismissal of any litigation. 
 
5.4 Time of Performance  
 

The Contractor shall begin work within 24 hours after delivery of written Notice to Proceed, hereinafter “NTP,” 
issued by the Project Manager for the City to the Project Manager for the Contractor.   

The Primary Contractor will be used in every instance as long as their firm is capable of providing services 
within the time specified.  If the Primary Contractor is not able to provide the services within the specified time, 
the City reserves the right to contact the Secondary Contractor.   

 
The work shall be conducted in such a manner and with sufficient labor, materials, tools, and equipment 

necessary to complete the work. The Contractor fully understands and agrees that the City shall not pay for any obligation 
or expenditure made by the Contractor prior to the Notice to Proceed. 

5.5 Inspection & Direction 
 

The Project Manager or an appointed inspector will make final inspection of the work covered by this contract when 
it is completed and finished in all respect in accordance with specifications and must be approved before payment is made.  
Appointments for the final inspection shall be made one (1) day in advance. 

 
5.6 Performance & Payment Bonds 
 

Contractor, when provided a notice to proceed, shall be required to furnish payment and performance bonds with 
a carrier duly licensed and authorized to do business in the State of Florida, equal to one hundred percent (100%) of the 
total amount of the contract to assure faithful performance and timely payments to all persons providing labor, materials 
or supplies used in the performance of the work. 

 
5.7 Contractor Supplied Equipment 
 
 Contractor shall provide their own ladders and any tools required to perform inspections.  Contractor shall also 
provide their own cell phone, vehicle, fuel, vehicle maintenance and insurance. 
 
5.8 Use of Documents  
 

All original documents that result from the Contractor’s services pursuant to this Agreement shall be the sole 
property of the City.  
 
Section 6. Termination 
 
6.1  Termination for Convenience 
 
 Either party upon a thirty (30) day written notice to the other party may terminate this Contract. In the event of 
any termination, Contractor shall be paid for all services rendered to the date of termination including all authorized 
reimbursable expenses. 
 
6.2  Termination for Cause 
 
 The performance of the Contract may be terminated by the City of Stuart in accordance with this clause, in whole 
or in part, in writing, whenever the City shall determine that the contractor has failed to meet performance requirement(s) 
of the Contract.  If the successful bidder should be adjudged bankrupt, or if he should make a general assignment for the 
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benefit of his creditors, or if a receiver should be appointed on account of his insolvency, or if he should fail to provide 
properly skilled personnel or proper service in the sole discretion of the City, then the City can, after giving the successful 
proposer seven (7) days written notice, and without prejudice to any other right or remedy, terminate this Contract. 
 
6.3 Default 

In the event that the Contractor cannot respond adequately to the needs of the City by any reason, the 
Contractor shall advise the City, as soon as possible but no later than within 24 hours from receipt of Notice to 
Proceed, and further advise as to the said inability.  The City may then contact the secondary Contractor for 
completion of services.   
 
6.4 Performance Evaluation  

Throughout the contract period the Contractor(s) performance will be monitored by City staff.  If 
Contractor performance fails to meet the standards specified and receives an unacceptable rating, the City may 
without cause and without prejudice to any other right or remedy, terminate the contract whenever the City 
determines that such termination is in the best interest of the City.  Contractor’s receiving an unacceptable rating 
will be notified by certified mail.  Contract termination shall be served by written notice by the Procurement 
Division. 
 
Section 7. Project Managers 
 
 The Project Manager for the City with the authority to act on the City's behalf with respect to all aspects of the 
Project is the Public Works Director or designee.   
 
 The Project Managers for the Contractor with authority to act on the Contractor's behalf with respect to all aspects 
of the Project are: 
 
Jon Hoyle, President      Nate Counsell, Vice President 
O: 407.792.0018      O: 407.792.0018 
C: 321.303.2543      C: 407.619.2781 
F: 407.878.7858     F: 407.878.7858 
E‐mail: jhoyle@thompsoncs.net    E‐mail: ncounsell@thompsoncs.net 
 
Section 8. Persons Bound by Contract 
 
8.1  Parties to the Contract 
 
 The persons bound by this Contract are the Contractor and the City and their respective partners, successors, 
heirs, executors, administrators, assigns and other legal representative. 
 
8.2  Assignment of Interest in Contract 
 
 This Contract and any interest or services associated with this Contract may not be assigned, sublet or transferred 
to another by either party without the prior written consent of the other party. Nothing contained herein shall be construed 
to prevent Contractor from employing such independent Contractors, associates and subcontractors as Contractor may 
deem appropriate to assist in the performance of the services hereunder.   
 
8.3  Rights and Benefits 
 
 Nothing herein shall be construed to give any rights or benefits arising from this Contract to anyone other than 
Contractor and the City. 
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Section 9. Indemnification of City 
 
 Contractor assumes the entire responsibility and liability for all damages or injury to all persons, and to all property, 
caused by the Contractor or Contractor’s employees, agents, consultants or sub-contractors, and Contractor shall to the fullest 
extent allowed by law, indemnify and hold harmless the CITY, and its officers and employees, from liabilities, damages, 
losses, and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused by the negligence, omission, or 
intentional conduct of the Contractor and other persons employed or utilized by the Contractor in the performance of the 
contract.  Specific consideration for this indemnity is $10.00, the receipt and sufficiency of which are hereby acknowledged by 
Contractor. 
     
 Contractor shall obtain, maintain and pay for general liability insurance coverage to insure the provisions of this 
paragraph. 
 
Section 10. Insurance. 
 
10.1. Requirements 
 
 Contractor shall procure and maintain insurance, in the amounts noted in Item 5.2 of the Request for Proposal and 
included in “Exhibit C” of this Contract, which names the Contractor, its officers, board members, employees and agents 
as additional insured on General Liability and Automobile Liability insurance policies. Such certificate must contain a 
provision for notification of the City 30 days in advance of any material change or cancellation. The City by and through 
its Risk Manager, reserves the right to review, modify, reject or accept any required policies of insurance, including limits 
coverages or endorsements, herein from time to time throughout the term of this contract. All insurance carriers must have 
an A.M. Best Rating of at least A:VII or better. When a self-insured retention or deductible exceeds $5,000, the City 
reserves the right, but not the obligation, to review and request a copy of contractor’s most recent annual report or audited 
financial statement. All contractors, including any independent contractors and subcontractors utilized, must comply with 
the insurance requirements as set forth in the documents identified and listed in “Exhibit C” attached hereto. 

 
10.2  Certificate of Insurance 
 

Certificates of all insurance required from the Contractor shall be attached to this agreement and shall be subject 
to the City's approval for adequacy. 
 
Section 11.   Professional Standards 
 
 All work performed by Contractor will be in accordance with the highest professional standards and in accordance 
with all applicable governmental regulations.  
 
Section 12.  General Conditions 
 
12.1 Venue in Martin County 
 
 Jurisdiction a venue for any lawsuit to enforce the terms and obligations of this Contract shall lie exclusively in 
the County Court or the Circuit Court in and for Martin County, Florida. 
 
12.2 Laws of Florida 
 
 The validity, interpretation, construction, and effect of this Contract shall be in accordance with and governed by 
the laws of the State of Florida.   
 
12.3 Attorney’s Fees and Costs 
 
 In the event the Contractor breaches or defaults in the performance of any of the terms, covenants and conditions 
of this Contract, the Contractor agrees to pay all damages and costs incurred by the CITY in the enforcement of this 
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Contract, including reasonable attorney's fees, court costs and all expenses, even if not taxable as court costs, including, 
without limitation, all such fees, costs and expenses incident to appeals incurred in such action or proceeding.  
 
12.4 Mediation as Condition Precedent to Litigation 
 
 Prior to the initiation of any litigation by the parties concerning this Contract, and as a condition precedent to 
initiating any litigation, the parties agree to first seek resolution of the dispute through non-binding mediation.   Mediation 
shall be initiated by any party by serving a written request for same on the other party.  The parties shall, by mutual 
agreement, select a mediator within 15 days of the date of the request for mediation.  If the parties cannot agree on the 
selection of a mediator then the CITY shall select the mediator who, if selected solely by the CITY, shall be a mediator 
certified by the Supreme Court of Florida.  The mediator’s fee shall be paid in equal shares by each party to the mediation. 
 
12.5 Contract Amendment 

Agreement extends only to those services specifically described herein. If upon the request of the CITY, the 
Contractor agrees to perform additional services hereunder, the CITY shall pay the Contractor for the performance of such 
additional services an amount (in addition to all other amounts payable under this agreement) based on a formula or 
method which is the same or similar to that used in establishing the prices in this agreement. 

 
No modification, amendment or alteration in the terms or conditions contained in this Contract shall be effective 

unless contained in a written documents executed with the same formality and of equal dignity herewith.  This Contract 
constitutes the entire agreement between the parties, and no prior, or contemporaneous oral agreement shall be binding on 
either party.  If either party fails to enforce a portion of this Contract, it shall not constitute a waiver of the same.   
 
12.6 Contractual Authority 

By signing this Contract the Contractor swears or affirms, under penalty of perjury, that this is a valid act 
of the Contractor, and that no later claim shall be made by the CONTRACTOR that the Contract is invalid or an ultra 
vires act, by reason of a failure to have the proper authority to execute the Contract.  In the event that a court of competent 
jurisdiction later determines that the Contract is or would be null and void for failure of the signatory to have proper or 
complete authority, this Contract shall nonetheless be deemed valid under the theory of “apparent authority,” or in the sole 
alternative of the City, shall be deemed to be the act of the signatory, as an individual, who shall be fully responsible for 
its complete performance.    
 
12.7 Sovereign Immunity 

Nothing contained herein shall be construed or interpreted as a waiver of the sovereign immunity liability limits 
established under chapter 768.20 Florida Statutes as amended. 

Section 13.   Public Records 

If the Contractor has questions regarding the application of Chapter 119, Florida 
Statutes, to the Contractor’s duty to provide public records relating to this contract, 
contact the office of the City Clerk as the custodian of Public Records for the City of 
Stuart, and all the respective departments at 772-288-5306 or cwhite@ci.stuart.fl.us , City 
of Stuart, City Clerk 121 SW Flagler Avenue, Stuart, Fl. 34994 per F.S. 119.12. 

Public Records Relating to Compliance, Request for Records; Noncompliance, & Civil Action with F.S. 119.0701 
the Contractor shall: 
 

Keep and maintain public records required by the public agency to perform the service.  

Upon request from the public agency’s custodian of public records, provide the public agency with a copy of the 
requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the 
cost provided in this chapter or as otherwise provided by law. 
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Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements 
are not disclosed except as authorized by law for the duration of the contract term and following completion of the 
contract if the contractor does not transfer the records to the public agency.  

Upon completion of the contract, transfer, at no cost, to the public agency all public records in possession of the 
contractor or keep and maintain public records required by the public agency to perform the service. If the contractor 
transfers all public records to the public agency upon completion of the contract, the contractor shall destroy any duplicate 
public records that are exempt or confidential and exempt from public records disclosure requirements. If the contractor 
keeps and maintains public records upon completion of the contract, the contractor shall meet all applicable requirements 
for retaining public records. All records stored electronically must be provided to the public agency, upon request from 
the public agency’s custodian of public records, in a format that is compatible with the information technology systems of 
the public agency.  

A request to inspect or copy public records relating to a public agency’s contract for services must be made 
directly to the public agency. If the public agency does not possess the requested records, the public agency shall 
immediately notify the contractor of the request, and the contractor must provide the records to the public agency or allow 
the records to be inspected or copied within a reasonable time. 

If a contractor does not comply with the public agency’s request for records, the public agency shall enforce the 
contract provisions in accordance with the contract. 

A contractor who fails to provide the public records to the public agency within a reasonable time may be subject 
to penalties under F.S. 119.10. 

If a civil action is filed against a contractor to compel production of public records relating to a public agency’s 
contract for services, the court shall assess and award against the contractor the reasonable costs of enforcement, including 
reasonable attorney fees, if: 

 The court determines that the contractor unlawfully refused to comply with the public records request 
within a reasonable time; and  

 At least 8 business days before filing the action, the plaintiff provided written notice of the public records 
request, including a statement that the contractor has not complied with the request, to the public agency 
and to the contractor. 

 
A notice complies with subparagraph above, if it is sent to the public agency’s custodian of public records and to 

the contractor at the contractor’s address listed on its contract with the public agency or to the contractor’s registered 
agent. Such notices must be sent by common carrier delivery service or by registered, Global Express Guaranteed, or 
certified mail, with postage or shipping paid by the sender and with evidence of delivery, which may be in an electronic 
format. 

A contractor who complies with a public records request within eight (8) business days after the notice is sent is 
not liable for the reasonable costs of enforcement. 
 
Section 14.   Exhibits 
 
 The following Exhibits are attached to and made a part of this Contract: 
 
“Exhibit A” - "Proposal as Submitted by Respondent and Accepted by City" 
 
“Exhibit B” - “Original Request for Proposal as Issued by City, including all Addenda” 
 
“Exhibit C” - "Insurance and Indemnification." 
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EXHIBIT A 

“PROPOSAL AS SUBMITTED BY RESPONDENT AND ACCEPTED BY CITY” 

 



 

 

   

 

    
 
 

     

 
 

 

Request for Proposal No. 2017-168 

DEBRIS MONITORING SERVICES     

Due Date/Time: June 28, 2017 | 2:30 P.M.  

 
 

 
 

City of Stuart, Florida    

Electronic Copy 



 
 

1135 Townpark Avenue, Suite 2101 
Lake Mary, Florida 32746 

407.792.0018 ph. / 407.878.7858 fax 
www.thompsoncs.net 

 
A THOMPSON HOLDINGS, INC. COMPANY 

June 28, 2017 

 
City of Stuart, Florida  
Procurement & Contracting Services 
121 S.W. Flagler Avenue 
Stuart, Florida 34994 

Re:  Request for Proposals No. 2017‐168, Debris Monitoring Services 

Dear Members of the Selection Committee, 

Thompson Consulting Services (Thompson) is pleased to submit the enclosed proposal to provide the City of 

Stuart, Florida (City) with professional disaster debris removal monitoring services.  Thompson is a full 

service emergency planning, response, disaster recovery and grant management consultancy.  Our 

consultants have over 50 years of combined experience in supporting local and state agencies in response to 

tornadoes, hurricanes, floods, wildfires, earthquakes, ice storms, rock slides, oil spills and other natural 

disasters. Our approach to providing disaster response and recovery services maintains a primary focus on 

the efficient and effective utilization of resources while assisting our clients with navigating the funding 

channels of the Federal Emergency Management Agency's (FEMA) Public Assistance (PA) program as well as 

other post‐disaster grant programs. We believe Thompson is best suited to assist the City with disaster 

debris monitoring services for the following reasons: 

POST‐DISASTER DEBRIS REMOVAL MANAGEMENT AND FEMA FUNDING EXPERIENCE: Thompson’s 

experience with post‐disaster debris removal monitoring and management services spans three decades 

and accounts for the administration of more than $3 billion of debris removal funding on behalf of more 

than 150 local and state government agencies. Our staff’s experience is unparalleled in the industry and 

provides assurance to the City that we will stand by our work from project inception to regulatory closeout 

and audit. 

QUALIFICATIONS OF OUR STAFF: Thompson’s staff of consultants is amongst the most educated, qualified, 

and dynamic in the industry. All of Thompson’s staff has extensive experience with disaster recovery 

programs including both small and large scale debris removal programs, many involving over 1,000,000 

cubic yards. Our emergency response and disaster recovery experts have responded to some of the most 

devastating incidents to impact the United States in the last two decades. This experience means that the 

City can rest assured that its disaster reimbursement is in the hands of the industries most qualified 

professionals.  

AUTOMATED DEBRIS MANAGEMENT SYSTEM (ADMS): Thompson invests considerable resources in 

technologies to support more efficient debris removal monitoring. Thompson proposes using our ADMS 

solution, the Thompson Data Management Suite (TDMS) to electronically capture data in the field and 

ensure accurate and timely reporting to the City.  TDMS has been routinely deployed on FEMA reimbursed 

projects and meets the requirements for the U.S. Army Corps of Engineers (USACE) Advanced Contracting 

Initiative (ACI).   



 
Selection Committee June 28, 2017 
City of Stuart, Florida  
  

VERSATILITY OF OUR TEAM: While many firms can offer experience and personnel in certain aspects of the 

City’s needs, Thompson provides the City with professional engineers and consultants that have experience 

with developing programs to address any of the following disaster recovery programs:  

 Right‐of‐way (ROW) debris removal 

 Right‐of‐way leaning tree and hanging limb removal (leaner/hanger) 

 Parks cleanup 

 Private property debris removal (PPDR) 

 Right‐of‐entry (ROE) administration 

 Demolition program management 

 Vehicle/vessel recovery 

 White goods removal and decommissioning 

ABILITY TO QUICKLY RESPOND:  Thompson has offices throughout the Southeast, including our 

headquarters in Lake Mary, Florida and inspectors on stand‐by. Should a debris generating incident occur, 

we will be able to deploy staff and resources within 24 hours of receiving a notice to proceed from the City. 

We have a successful history of meeting, and often exceeding the response times required by our clients. 

Thompson is set‐up to quickly adapt to the uncertain and changing needs of the City.  

LOCAL PREFERENCE FOR HIRING DEBRIS MONITORS: Following contract activation, Thompson will provide 

qualified City residents in need of work with the first opportunity to fill available temporary positions as 

debris monitors.  Thompson will provide qualified residents with safety training, drug screening, and on the 

job training with experienced Thompson supervisors.  This effort will help residents earn a competitive wage 

and participate in the City’s recovery effort with a meaningful contribution, ultimately turning FEMA funding 

over within the City’s local businesses. 

COMMITMENT TO SAFETY AND QUALITY: Thompson is the only debris monitoring firm that performs drug 

screening and motor vehicle operating record reviews for temporary employees. This practice results in a 

team of monitors that is both safe and committed to quality. In addition, Thompson deploys a safety and 

quality assurance team to each of its projects to ensure that certain safety and quality standards are being 

upheld, regardless of the operating conditions and climate. 

I would like to extend our sincerest hope that the City is not impacted by a disaster incident that would 

necessitate our assistance. In the event of such an occurrence, however, I would like to extend our 

commitment to serving the City as it endeavors to recover from any disaster and rebuild a fortified and 

stronger community.  Thompson is committed to timely perform Debris Monitoring Services within the 

budgetary requirements approved by the City. Thompson has the experience, personnel, and resources to 

be extremely responsive to the City. We would be honored to serve as your disaster debris removal 

monitoring services provider and stand prepared to exceed the service expectations that the City has 

established.   

Best regards, 

THOMPSON CONSULTING SERVICES, LLC 

Nate Counsell, Vice President           

AUTHORIZED POINTS OF CONTACT: 
Jon Hoyle, President  
O: 407.792.0018 | C: 321.303.2543 |F:  407.878.7858 
E‐mail: jhoyle@thompsoncs.net 

Nate Counsell, Vice President 
O: 407.792.0018 | C: 407.619.2781 | F: 407.878.7858 
E‐mail: ncounsell@thompsoncs.net 
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SECTION 1 
QUALIFICATIONS /  KNOWLEDGE 
Firm Overview    

Thompson Consulting Services is a full service emergency response, disaster recovery and grant 

management consultancy, organized as a subsidiary of Thompson Holdings, Inc. (Thompson) which also 

includes our sister companies Thompson Engineering and Watermark Design. What began as a small 

company doing basic soils and materials testing in Mobile, Alabama has since grown into a national 

corporation with thirteen branch offices throughout five states in the southeastern United States. Our 

ongoing success, strong growth, consistent project delivery and commitment to 100 percent client 

satisfaction can be traced back to 1953 when our founder, Vester J. Thompson, established the high 

standards that lay the foundation of our work ethic. These standards are still upheld today and 

summarized as follows: 

 Excellence in workmanship 

 Innovative solutions 

 Timely, responsive service 

 Cost effectiveness 

With more than 325 personnel spanning the consulting, engineering and architecture disciplines, 

commitment to these standards ensures a universal threshold for project quality. Our staff has a vested 

interest in providing safe, quality driven, successful projects that are completed on time and within 

budget.  

The corporate organizational chart below graphically depicts the relationship between the Thompson 

Family of Companies and provides a brief summary of each company’s service offerings. Thompson 

Consulting Services will serve as the contracting entity for the services requested by the City of Stuart, 

Florida (City). 
 

 

 

 

 

 
Services 

Disaster Debris Monitoring 
Grant Writing & Administration 

Infrastructure & Housing Mitigation 

 
Services 

Full‐Service Engineering 
Environmental Consulting 
Construction Management 

 
Services 

Architecture 
Interior Design 
Master Planning 

Prior to the inception of Thompson Consulting Services in 2011, disaster debris monitoring and program 

management services have been provided by Thompson Engineering since 1979 following Hurricane 

Frederic. Since then our organization has supported various local, state, and federal entities, including 

the United States Army Corps of Engineers (USACE), throughout the Nation respond to and recover from 
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a variety of natural disasters. Thompson Consulting Services was founded to focus solely on disaster 

preparedness, response and recovery service offerings. 

Firm Data  
Firm Name:  Thompson Consulting Services, LLC 

Address: 
1135 Townpark Avenue, Suite 2101 

Lake Mary, Florida 32746 

Telephone:  (407) 792‐0018 

Fax:  (407) 878‐7858 

Email:  info@thompsoncs.net 

Website:  www.thompsoncs.net 

Company / Ownership Type:  Limited Liability Company 

Year Established:  2011 

Former Name:  Thompson Engineering 

Year Est.:  1953 

Sate of Formation:   Delaware 

Federal ID No.:  45‐2015453   

SAM No. / CAGE Code:  968677158 / 7NZ42   

E‐Verify Company ID:  1111126   

State of Florida Registration:  M11000002276   

Officers/Board of Managers:  
Jon Hoyle, President 
Nate Counsell, Vice President 
James H. Shumock, C.P.A., BOM 

John H. Baker, III, BOM 
Michael Manning, BOM 

Qualifications and Experience 
Thompson has provided disaster response and recovery services 

since 1979 following Hurricane Frederic. Since then, our staff has 

supported over 150 federal, state and local government entities plan 

for and respond to a variety of disaster incidents, such as, 

tornadoes, hurricanes, floods, earthquakes, ice storms, oil spills and 

other natural disasters. Our emergency response and disaster 

recovery consultants have over 50 years of combined experience 

and have responded to some of the most devastating incidents to 

impact the United States in the last two decades including: Hurricanes Charley, Frances and Ivan in 

2004; Hurricane Katrina in 2005; the Buffalo, NY ice and snow storm of 2006; Hurricane Ike in 2008; the 

Nashville, TN floods in 2010; the Southeast tornadoes of April 2011; Hurricane Irene in 2011; the 

Midwest tornados of 2012 which impacted Missouri, Illinois, Indiana, Kentucky, Tennessee and West 

Virginia, Hurricanes Isaac and Sandy in 2012, Winter Storm Pax in 2014; South Carolina flooding in 2015 

and Hurricane Matthew in 2016 which impacted Florida, Georgia, South Carolina, North Carolina and 

Virginia. This work has resulted in our clients successfully applying for and retaining more than $3 billion 

of federal grant funding for debris removal.  

Our staff has monitored the 
federally reimbursed removal 
of over 80 million cubic yards 

of debris on behalf of over 
150 different local and state 
government agencies across 

the United States. 
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Our approach to providing disaster response and recovery services to the City of Stuart (City) 

maintains a primary focus on the efficient and effective utilization of available resources while 

assisting the City in navigating the funding and compliance channels of the Florida Division of 

Emergency Management (FDEM) and the Federal Emergency Management Agency (FEMA) Public 

Assistance (PA) Program. Thompson’s consultants have performed debris monitoring and grant 

administration services for a variety of Federal Emergency Management Agency (FEMA) and Federal 

Highway Administration (FHWA) reimbursable federally declared disasters and emergencies.  

Experience & Knowledge of Federal, State & Local Emergency Management   

Our recent disaster recovery and debris monitoring experience in Georgia, Florida, South Carolina, 

Virginia, Louisiana, Mississippi, and Alabama demonstrates Thompson’s ability to comply with 

application requirements of the FEMA Public Assistance Alternative Procedures Pilot Program for Debris 

Removal as well as other guidance documents and eligibility requirements issued by FEMA. Thompson 

closely monitors changes to FEMA policy and guidance so that we can make the appropriate changes to 

our own practices and procedures in order to best protect the clients we serve. For instance, our team is 

thoroughly versed and ready to implement the updated (April 2017) Public Assistance Program and 

Policy Guide (PAPPG) which incorporates and supersedes language from other PA Program publications 

including FEMA 325, 327 and the 9500 Series. 

Thompson’s consultants are competent in federal program compliance regulations and policy for FEMA 

and other federal agencies. Although the guidance listed below is not exhaustive in nature, it is a sample 

of specific material which may shape the City’s recovery. Our consultants understand the material 

contained in these documents and will use this to aid in the recovery and reimbursement of all eligible 

debris and other related project costs in conjunction with local regulations and existing agreements. 

Thompson’s goal is to promote an effective recovery in the most efficient amount of time while focusing 

on the end product of reimbursement though compliance with all applicable federal, state and local 

regulations.  

 Local/state government debris management plan/standard operating procedures  

 Local/state government purchasing guidelines and manuals  

 Local government code of ordinances 

 Local memorandums of understanding or mutual aid agreements 

 FEMA Public Assistance Program and Policy Guide (FEMA PAPPG) 

 FEMA Damage Assessment Operations Manual 

 OMB Circular A‐87 – Cost Principles for State, Local and Indian Tribal Governments 

 OMB Circular A‐133 – Audits of States, Local Governments and Non‐Profit Organizations 

 44 CFR Part 13 – Uniform Administrative Requirements for Grants and Cooperative Agreements 

to State and Local Governments 

Thompson’s approach to providing disaster debris monitoring services begins with the desired 

outcome at the forefront of what we do: document debris removal in a manner to ensure maximum 

grant reimbursement to our clients.  

Through past experience and lessons learned, we have been able to develop a fine tuned and tested 

approach to efficiently and effectively meet or exceed the FEMA compliance regulation standards for 
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maximum reimbursement to our clients. When dealing with disaster recovery and compliance with 

FEMA and other federal agency regulations, not many things can take the place of first‐hand experience.  

Our debris monitoring and reimbursement procedures, tools and training methods are the results of a 

unique blend of theoretical and applied implementation strategies on real recovery projects. The City 

receives the benefits of past client successes which have been retained and included in our program 

knowledge base. By the same token, we have been able to actively morph our tools based on the ever 

changing environment of debris monitoring and reimbursement assistance. 

Office Locations  

Thompson Consulting Services’ corporate office is located 

in Lake Mary, Florida, less than 2.5 hours away from the 

City of Stuart. In addition, Thompson maintains 13 

corporate and eight satellite offices scattered throughout 

the southeast. The geographic distribution of our offices 

will ensure the City will receive a timely response to a 

disaster event regardless of its magnitude.  

Following contract activation, Thompson will establish a 

local office for the duration of the project that will be 

serviced from our headquarters in Lake Mary, Florida. 

Subcontractors / Minority and Women-
Owned Business Participation  

Thompson Consulting Services is not a certified minority business enterprise (MBE) or a women‐owned 

business enterprise (WBE). We do encourage and engage the participation of M/WBE organizations in 

the communities where we work. Currently, Thompson maintains the resources and experience to fulfill 

the scope of work requested by the City without the need to employ an additional subcontractor. 

Should the scope of work expand to include an opportunity to engage additional resources, Thompson 

will work to identify an appropriate M/WBE firm and take all steps to confirm compliance with all 

applicable Federal or State laws or ordinances for M/WBE participation, including 2 CFR 200.321. 

Past Performance 

Thompson has an exceptional record of performance on our previous and existing contracts. The 

following select project examples highlight our experience and capabilities performing similar services to 

the scope of work requested by the City and include several recent examples that demonstrate our 

experience and ability to guide local governments to meet the FEMA Public Assistance Program 

eligibility requirements for debris removal and monitoring.  

In addition, many of these projects provide evidence of our ability to perform damage assessment, right‐

of‐way monitoring, hazardous leaner/hanger removal, private property debris removal (PPDR), disposal 

site monitoring, solid and hazardous waste management, waterway debris removal, data management, 

hauler invoice reconciliation and contraction, and FEMA reimbursement and FEMA appeals assistance. 

Thompson has completed and included the Reference Form in Section 6, References.  
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Solid Waste Authority of Palm Beach County, Florida October 2016 - Present 
Debris Removal Monitoring & FEMA Grant Management Support  Debris Quantity: 14,500 CY 
Summary: When Hurricane Matthew brushed Palm Beach County in 2016, the 

Solid Waste Authority of Palm Beach County (Authority) did not immediately 

elect to activate their emergency debris removal contracts.  When the 

Authority made the decision to supplement their franchise haulers debris 

removal capacity and activate its emergency disaster debris removal 

contractor, Thompson mobilized within 24 hours with experienced debris 

management personnel and full Automated Debris Management System 

(ADMS) capabilities.  Within two weeks of activation, Thompson monitored 

the removal of 14,500 cubic yards of vegetative debris, with an emphasis on 

providing relief to hot spots within the County identified by the Authority and 

its customers.  Thompson continues to support the Authority’s recovery 

efforts with FEMA reimbursement support for contractor costs incurred as a result of Hurricane Matthew. 

 
City of Daytona Beach, Florida  Oct 2016 – Mar 2017 
Debris Removal Monitoring & FEMA Grant Management Support  Debris Quantity: 330,000 CY 

Summary: As the City’s debris monitor and FEMA Public Assistance grant 

management consultant, Thompson is assisting the City of Daytona Beach with 

their debris removal operations and FEMA PA activities following the 

devastating impacts of Hurricane Matthew. Thompson immediately responded 

to the City following passing of Hurricane Matthew to begin on‐boarding and 

training local residents as debris removal monitors. Over all, Thompson 

monitored, documented, and substantiated reimbursement for the removal of 

330,000 cubic yards of debris. In addition, Thompson has assisted the City with 

the identification of eligible projects, provided FEMA policy and process 

guidance, and continues to provide hands‐on support to prepare and review 

the City’s documentation and FEMA project worksheets. Thompson’s FEMA PA consultants have a seven‐year 

history of performance with Daytona Beach. 

 
City of Palm Bay, Florida  October 2016 – February 2017 
Debris Removal Monitoring Debris Quantity: 100,000 CY 
Summary: As the City’s debris monitor, Thompson assisted the City of Palm Bay with their debris removal 

operations following the impacts of Hurricane Matthew. Thompson immediately responded to the City following 

passing of Hurricane Matthew to begin on‐boarding and training local residents as debris removal monitors. Over 

all, Thompson monitored, documented, and substantiated reimbursement for the removal of 100,000 cubic yards 

of vegetative and construction and demolition debris.  

 
Chatham County, Georgia October 2016 – April 2017 
Hurricane Matthew Disaster Debris Removal Monitoring / PPDR Debris Quantity: 1,400,000 CY 

Summary: Thompson has maintained a stand‐by debris monitoring contract with 

Chatham County, GA (County) for over four years prior to being activated following 

Hurricane Matthew in October of 2016. During that time, Thompson performed 

annual debris training and disaster response process reviews with the County in order 

to maintain a high level of operational readiness should our debris monitoring team 

ever be needed to respond to a, historically and, statistically rare direct hurricane 

impact to the coast of Georgia. 

While Hurricane Matthew worked its way up the Atlantic Coast, Thompson deployed 
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a response team to the County 72 hours prior to receiving a notice to proceed in anticipation of a contract 

activation. In the aftermath of the hurricane, the County activated Thompson’s contract and we began debris 

operations immediately with over 75 field staff ready due to our diligent planning and pre‐deployment of 

resources. To date Thompson has monitored the removal of over 1,400,000 cubic yards of vegetative debris, as 

well as the removal of hazardous limbs from 16,000 trees and the complete removal of over 900 hazardous 

leaning trees. In addition, Thompson has worked closely with the County and its stakeholders to obtain approval 

for, and implement a FEMA approved private property debris removal program that has resulted in the removal 

of over 200,000 cubic yards from private property and gated communities. 

 
City-Parish of East Baton Rouge, Louisiana August 2016 - Present 
Disaster Debris Removal Monitoring  Debris Quantity: 1,890,000 CY 
Summary: In August 2016 prolonged severe storms caused massive flooding 

throughout the City‐Parish of East Baton Rouge, Louisiana leaving over 60,000 

homes damaged or destroyed. As the flood waters subsided the City‐Parish 

activated their debris removal hauler and monitor, Thompson, to assist in the 

monumental effort of managing the removal of debris generated from the 

thousands of flooded homes. Thus far, Thompson has performed disaster 

debris removal monitoring services overseeing the collection of more than 1.8 

million cubic yards of construction and demolition debris throughout the City‐

Parish.  

In addition, Thompson worked closely with the City‐Parish and the debris 

removal hauler to design and implement a comprehensive Private Property 

Debris Removal Program for extended ROW collection. Thompson canvased neighborhoods distributing right‐of‐

entry forms and staffed multiple libraries and community centers to assist homeowners in completing the 

required paper work.  Once ownership of the property was verified Thompson logged the record into TDMS and 

provided the debris removal contractor with a list and map of properties approved for PPDR. Over 1,450 right‐of‐

entry forms were collected, validated and processed for extended collection. 

 
City of Ormond Beach, Florida  October 2016 – March 2017 
Debris Removal Monitoring & FEMA Grant Management Support  Debris Quantity: 170,500 CY 
Summary: Following Hurricane Matthew, Thompson was activated by the City of Ormond Beach to perform 

debris removal monitoring and management services. Overall, Thompson substantiated over 170,500 cubic yards 

of vegetative debris on behalf of the City. The City also selected Thompson to provide FEMA PA assistance 

support in the development of Project Worksheets as well as the identification of additional recovery projects.  

 
South Carolina Department of Transportation (SCDOT) Feb 2014 –  Mar 2017 
Debris Removal Monitoring and Public Assistance Consulting Debris Quantity: 2,275,000 CY 
Hurricane Matthew 2016: Following Hurricane Matthew, the SCDOT again activated Thompson to provide 

disaster debris removal monitoring and disaster recovery services in seven counties, including Colleton, 

Darlington, Florence, Horry, Orangeburg, Sumter and Williamsburg. Thompson 

mobilized within 24 hours of receiving a notice to proceed.  Thompson monitored 

the collection and final disposal of over 1,054,700 cubic yards of vegetative 

debris. 

Severe Flooding 2015: In early October, 2015, South Carolina experienced severe 

storms and heavy rainfall which left multiple counties throughout the State 

flooded and in need of disaster assistance. Homeowners began removing 

damaged household items and piling debris along the right‐of‐way. SCDOT 

activated Thompson to guide and assist with response and recovery efforts. 
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Thompson worked with the SCDOT to quickly establish debris removal operations along State maintained 

roadways and assisted in the development of a Mutual Aid Agreement for SCDOT to provide debris removal and 

monitoring services to participating counties along municipal roadways as well. Thompson performed monitoring 

services in 11 counties throughout the State and documented over 111,500 cubic yards of C&D debris, as well as 

39.89 tons of unregulated E‐Waste, 1,480 units of regulated E‐Waste, 48.4 tons of HHW and 486 units of white 

goods. In addition, hundreds of roadways and bridges throughout the State were compromised from the flood 

waters and SCDOT has again sought the services of Thompson's FEMA Public Assistance professionals to assist in 

the management and development of project worksheets.  

Winter Storm Pax 2014: In February, 2014 Winter Storm Pax coated an 18 county area in South Carolina with up 

to 1.5” of ice and generated widespread vegetative debris.  The SCDOT activated its pre‐event contract with 

Thompson to monitor a six county area in the eastern part of the state including, Horry, Georgetown, 

Williamsburg, Florence, Dillon, and Marion Counties. Thompson monitored, documented, and substantiated 

reimbursement for the removal of 1,200,000 cubic yards of debris and the removal of hazardous limbs from 

175,000 hazardous trees by three debris removal contractors.   

Thompson also supported the SCDOT by providing Federal Emergency Management Agency (FEMA) Public 

Assistance, Category A and B consulting services, overseeing the preparation of more than 115 large Project 

Worksheets on behalf of SCDOT and recovering more than $155,000,000 in funding. 

 

City of Denham Springs, Louisiana  August 2016 - Present 
Debris Removal Monitoring / PPDR & FEMA Grant Management Debris Quantity: 257,000 CY 
2016 Severe Flooding: Thompson is currently providing disaster debris 

removal monitoring and FEMA grant management and Public Assistance 

consulting services to the City of Denham Springs following the recent flooding 

that impacted over 90% of the City causing approximately $7,000,000 in 

damages eligible for FEMA PA reimbursement. Thompson has substantiated 

over 257,000 cubic yards of vegetative debris and 272 tons of white goods. In 

addition, Thompson worked closely with the City to implement a 

comprehensive Private Property Debris Removal Program for extended ROW 

collection. Overall, 339 right‐of‐entry forms were collected, validated and 

processed for extended collection.  

 Most of the damage in Denham Springs consisted of residential property 

flooding. Thompson’s FEMA PA consultants are assisting the City in their pursuit of funding for a private property 

housing demolition program to restore destroyed properties currently posing a threat to public health and safety.  
Additionally, Thompson is preparing projects and supporting documentation for damages to City‐owned 

buildings, equipment, roads, storm water and wastewater utilities, and for the reimbursement of force account 

emergency protective measures.  

2012 Hurricane Isaac: Following Hurricane Isaac’s landfall, Thompson was engaged by the City to provide disaster 

debris removal monitoring services. The force of the wind downed power lines and trees and scattered debris 

throughout the City. Within hours of a notice to proceed, Thompson deployed a field management team to train 

and on‐board local debris monitors in the impacted area, as well as coordinated with the City, the Governor’s 

Office of Homeland Security and Emergency Preparedness (GOHSEP), Louisiana Department of Environmental 

Quality (LDEQ), and FEMA to begin emergency debris removal.  

Thompson monitored emergency road clearance and debris removal operations and right‐of‐way collection of 

over 9,300 CY of vegetative and construction and demolition (C&D) debris throughout the affected areas. 

Furthermore, Thompson conducted a city‐wide survey to identify hurricane damaged trees and assisted with the 

development and implantation of a leaner/hanger program to address City ROW and public parks. 
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Aiken County, South Carolina February  – August 2014 
Debris Removal Monitoring  Debris Quantity: 1,500,000 CY 
Summary: In February, 2014 Winter Storm Pax, a powerful ice storm, coated an 18 County area in South Carolina 

with up to 1.5” of ice and generated widespread vegetative debris. Aiken County activated a contract with 

Thompson following an emergency procurement to monitor debris removal from County maintained roads, 

schools, parks, facilities and waterways. Thompson monitored, documented, and substantiated reimbursement 

for the removal of 1,500,000 cubic yards of debris and the removal of hazardous limbs from 155,000 hazardous 

trees from County roads ways. In addition, Thompson is monitored the removal of debris and hazardous hanging 

limbs from the Horse Creek Water Trail, a historically significant waterway, in order to substantiate 

reimbursement for the removal of over 40,000 cubic yards of debris and the removal of hazardous limbs from 

4,000 hazardous trees. 

 
Terrebonne Parish, Louisiana September – October 2012 
Hurricane Recovery Management and Debris Removal Monitoring Debris Quantity: 56,000 CY 
Summary: After Hurricane Isaac made landfall, Thompson immediately responded to Terrebonne Parish by 

deploying a field management team to train and on‐board local residents to monitor and document emergency 

push and debris removal operations. Thankfully, Terrebonne Parish did not sustain the same magnitude of  

damage and debris experienced as a result of Hurricanes Katrina and Gustav, however as Isaac’s eye passed over 

the Parish, high winds and heavy rainfall generated debris and downed trees and power lines. Thompson worked 

with Terrebonne Parish on an expedited debris removal schedule, and after close coordination with the 

Governor’s Office of Homeland Security and Emergency Preparedness (GOHSEP), Louisiana Department of 

Environmental Quality (LDEQ), and FEMA, completed emergency time and materials as well as ROW debris 

removal in less than 30 days. In addition, Thompson assisted the Parish with the development and 

implementation of a leaner hanger program in Parish parks. Thompson managed and documented the removal of 

nearly 56,000 CY of debris in order to satisfy FEMA and State reimbursement requirements. 

 
Hancock County, Mississippi September 2012 
Hurricane Recovery Management and Debris Removal Monitoring Debris Quantity: 15,000 CY 
Summary: Following Hurricane Isaac’s landfall, Thompson was engaged by 

Hancock County, MS to provide disaster debris removal monitoring services for 

debris removal from County Beaches and ROW debris removal from FHWA Beach 

Blvd. Storm surge wrought by Hurricane Isaac drowned thousands of nutria 

which subsequently washed onto the County’s beaches along with thousands of 

cubic yards of debris and sea grass. Piles of debris posed an immediate threat to 

public health and safety. Furthermore, storm surge and several days of pounding 

waves caused extensive erosion along the Hancock County shoreline and 

displaced beach sand onto Beach Blvd. and other high traffic roads. Within hours 

of a notice to proceed, Thompson deployed a field management team to train 

and on‐board local debris monitors in the impacted area, as w ell as coordinated with the County, MDEQ, and 

FEMA to begin emergency debris removal from the beaches and with FHWA to coordinate debris and sand 

removal from Beach Blvd. The County activated two separate contractors and Thompson coordinated with each 

to ensure project completion within an expedited debris removal schedule that allowed the County to quickly 

recover from the costly environmental and economic impacts of Hurricane Isaac. 

 
United States Army Corps of Engineers, Vicksburg District 2005 - 2007 
Hurricane Recovery Management & Debris Removal Monitoring Debris Quantity: 7,000,000 CY 
Summary: Thompson Engineering provided 240 debris monitoring inspectors to support the Hurricane Katrina 

recovery effort in multiple counties in southern Mississippi. Thompson mobilized 100 Inspectors in 3 days and 
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Personnel by Discipline 
   Grant/Financial Consultants    10  Environmental Engineers       9 
   Debris Project Managers     25  Geologists    10 
   Debris Supervisors    50  Scientists/Environmental   20 
   On-call Debris Monitors         1000  Credentialed Inspectors   57 
   Construction Managers    26  Investigative / Roof Consultants  13 
   Architects      3  Professional Land Surveyors      9 
   Civil Engineers    30  LEED Accredited Professionals    5 
   Marine Engineers      4  Construction Engineering Inspectors   50 
   Structural Engineers      7  Construction Materials Techs  19 
   Geotechnical Engineers    14  C.P. - Stormwater Quality (CPSWQ)      1 
   Transportation Engineers      5  C.P. - Erosion & Sediment Control     5 
   Hydraulic Engineers      3  Safety Professionals                  4 

reached the Corps staffing goal of 250 within the timeframe established by the mission managers. Thompson 

debris removal monitoring responsibilities included daily quality assurance inspection, load ticket preparation, 

daily reports, by County, and project record keeping. Thompson inspectors monitored the collection of over 7M 

cubic yards of debris thought out the mission. Thompson also served as a liaison between the USACE, state 

agencies, and county representatives to report debris removal progress and resolve issues in the field.  There 

were no FEMA reimbursement issues on this project.  

Project Organization and Management 

Staff Overview and Capacity  

Thompson’s staff of consultants is amongst the most educated, qualified and dynamic in the industry. 

Our personnel are disaster recovery and response experts, business and financial consultants; registered 

professional engineers, geologists, and surveyors; scientists; and technical professionals in the following 

disciplines: civil, structural, environmental, geotechnical, hydraulic, mechanical, and electrical 

engineering.  

Thompson has over 350 multi‐disciplined personnel on staff with diverse qualifications that can be 

drawn upon to address any project needs. Thompson has provided the following list of personnel by 

discipline as evidence of our unique qualifications and credentials as well as our capacity to support 

projects of any size and scope. 

With advanced degrees in business, economics, finance, engineering, computer science and other 

disciplines we provide a well‐rounded perspective and approach to problem solving in the emergency 

management and disaster recovery industry. Thompson provides the City with access to a unique 

combination of experience, services, resources and personnel through our family of companies.  

Proposed Project Organization, Management and Qualifications 

Thompson is committed to staffing the City’s disaster debris monitoring and support services in 

accordance with the management staffing and key personnel proposed herein. The following 

organizational chart graphically presents Thompson’s proposed project staffing and key personnel.  
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Figure 1-1: Proposed Organizational Chart 

 

Key Personnel Overview  

JON HOYLE will serve as the Principal‐in‐Charge for the City and provide support as needed to ensure 

project operations are in accordance with the City’s expectations. Mr. Hoyle has over thirteen years of 

experience providing management and oversight for disaster response and recovery efforts and grant 

writing administration / program management throughout the United States. He has managed 75 

projects under contracts that total over $1.5 billion in grant administration and recovery efforts that 

required the mobilization of over 5,000 field and professional personnel over the past 10 years. His 

programmatic experience includes FEMA‐PA, FHWA‐ER, NRCS‐EWP, HUD‐CDBG, FEMA‐HMGP, and 

others.  

NATE COUNSELL will serve as the Client Resource Officer to ensure project operations have the staff and 

resources necessary to remain on track, on schedule and on budget in accordance with the contract and 

task order(s) issued by the City. Mr. Counsell has managed over 60 projects under contracts that total 

over $1 billion in recovery efforts and required the mobilization of over 5,000 professional and field 

personnel.  He has designed and managed removal projects in Texas, Louisiana, Florida, Mississippi, 

Alabama, South Carolina, North Carolina, Virginia, New Jersey and New York.  

ERIC HARRISON will serve as a Project Manager for the City and ensure project operations are 

implemented in accordance with the contract and task order(s) issued by the City. Mr. Harrison will also 

coordinate closely with the City’s debris hauler to coordinate crew requirements and scheduling. Mr. 

Harrison has over twelve years of experience providing debris monitoring program management 

support and oversight for disaster response and recovery efforts throughout the United States.    

JEFF HOLLIS will serve as the on‐site Project Manager for the City and oversee day‐to‐day operations of 

the project. Mr. Hollis understands the unique challenges and objectives following a disaster debris 

generating event and will be able to quickly and efficiently work with the City and their debris removal 

contractor to implement future debris removal operations. In addition, Mr. Hollis has managed FEMA 
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funded debris removal projects in Florida, Louisiana, Texas, Mississippi, Arkansas, Oklahoma, Missouri, 

New York, and South Carolina.   

Resumes for key personnel have been included in Exhibit 1‐1 following this section. 

The following tables further summarize the background and experience of our key personnel, outlines 

our staff’s extensive experience managing and monitoring debris removal operations, including projects 

resulting in the collection of more than 1,000,000 cubic yards of debris, on behalf of local and state 

governments.  

Table 1-1: Summary of Project Team Experience 
Name / Project Role / 

Background 
Representative Experience/ 

Cubic Yards of Debris (as applicable) 
Debris Program Experience 

Jon M. Hoyle,  Principal in Charge 

MBA – Finance/Management 

13 Years of experience 

 Georgia DOT – 180,000 CY 
 South Carolina DOT – 3,000,000 CY 
 Aiken County, SC – 1,500,000 CY 
 Harris County, TX – 2,500,000 CY 
 Chambers County, TX – 500,000 CY 
 Norman, OK – 750,000 CY 
 Springfield, MO – 1,448,539 CY  

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Vessel/Vehicle Recovery 
 Waterways Debris Removal 
 Beach Restoration 
 Private Property Debris Removal 
 Demolition Management 
 Recycling (DMS site separation) 

Nate Counsell, Principal in Charge 

MBA – Finance/Management 

13 Years of experience 

 Baton Rouge, LA – 1,800,000 CY 
 Chatham Co, GAA – 1,400,000 CY 
 South Carolina DOT – 1,200,000 CY 
 Virginia DOT  – 500,000 CY 
 New Orleans, LA  – 1,000,000 CY 
 Amherst, NY – 800,000 CY 
 Miami‐Dade County, FL  – 3,000,000 CY 
 Escambia County, FL – 7,681,500 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Vessel/Vehicle Recovery 
 Waterways Debris Removal 
 Beach Restoration 
 Private Property Debris Removal 
 Demolition Management 
 Recycling (DMS site separation) 
 White Goods (household appliances) 

Eric Harrison, Project Manager 

MS – Electronics Engineering 

12 Years of experience 

 St. Augustine, FL – 83,000 CY 
 Baton Rouge, LA – 1,800,000 CY 
 Daytona Beach, FL – 330,000 CY 
 South Carolina DOT – 3,000,000 CY 
 Virginia DOT  – 500,000 CY 
 New Orleans, LA  – 1,000,000 CY 
 Pembroke Pines, FL – 800,000 CY 
 Tonawanda, NY – 200,000 CY 
 Greene County, MO – 545,000 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Vessel/Vehicle Recovery 
 Waterways Debris Removal 
 Beach Restoration 
 Private Property Debris Removal 
 Demolition Management 
 Recycling (DMS site separation) 
 White Goods (household appliances) 

Jeff Hollis, Project Manager 

12 Years of experience   St. Augustine, FL – 83,000 CY 
 Baton Rouge, LA – 1,800,000 CY 
 South Carolina DOT – 1,200,000 CY 
 Texas DOT – 1,000,000 CY 
 Harrison County, MS – 1,850,000 CY 
 Escambia County, FL – 7,681,500 CY 

 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Vessel/Vehicle Recovery 
 Waterways Debris Removal 
 Private Property Debris Removal 
 Demolition Management 
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Name / Project Role / 
Background 

Representative Experience/ 
Cubic Yards of Debris (as applicable) 

Debris Program Experience 

 Recycling (DMS site separation) 

Nicole Counsell, Planning and Preparedness 

BA – Psychology & Spanish 

10 Years of experience 

 St. Augustine, FL – 83,000 CY 
 Chatham Co, GA – 1,400,000 CY 
 Daytona Beach, FL ‐ 330,000 CY 
 Georgetown County, SC – 100,000 CY 
 Virginia DOT  – 500,000 CY 
 Galveston County, TX  – 1,700,000 CY 
 City of Galveston, TX 1,700,000 CY 
 New Orleans, LA  ‐ 1,000,000 CY 
 Norman, OK – 750,000 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Vessel/Vehicle Recovery 
 Waterways Debris Removal 
 Beach Restoration 
 Private Property Debris Removal 
 Demolition Management 
 Recycling (DMS site separation) 
 White Goods (household appliances) 

Corey Thomas, FEMA Coordination 

MBA – Finance/Management 

8 Years of experience 

 Baton Rouge, LA – 1,800,000 CY 
 Georgia DOT – 180,000 CY 
 South Carolina DOT – $195,000,000 
 Alabama Tornados – $25,000,000 
 Iowa Flooding – $1,640,325 
 South Dakota Winter Storms –  $60,000,000 
 Hurricane Alex – $3,500,000 
 Hurricane Ike – $445,000,000 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 Private Property Debris Removal 

Demolitions/ROE Program Design 
 Debris Project Formulation 
 Debris Removal Invoice Management 
 Debris Closeout Audit Support 
 Debris Appeals Assistance 

Wes Holden, ADMS Deployment 

BS – Mgmt. Info. Systems 

13 Years of experience  

 Chatham Co, GA – 1,400,000 CY  
 Baton Rouge, LA – 1,800,000 CY 
 South Carolina DOT – 3,000,000 CY 
 Houston , TX – 4,500,000 CY 
 New Orleans, LA – 1,000,000 CY 
 Harris County, TX – 2,500,000 CY 
 Baytown, TX  – 1,000,000 CY 
 Charlotte County, FL – 1,870,669 CY 

 ADMS Implementation 
 Private Property Debris Removal 
 Leaners, Hangers, and Stumps 
 Debris Data Management 
 Debris Document Management 
 Waterways Debris Removal 
 Hazardous Materials 
 Household Hazardous Waste 
 Recycling (source 

separating/curbside) 

Danny Gardner, Data Manager 

MBA – Finance/Management 

8 Years of experience 

 Chatham Co, GA – 1,400,000 CY  
 Baton Rouge, LA – 1,800,000 CY 
 South Carolina DOT – 3,000,000 CY 
 Aiken County, SC – 1,500,000 CY 
 Alabama Tornados – $25,000,000 
 Hurricane Ike – $445,000,000 
 Hurricane Gustav – $19,374,540 
 Hurricane Dolly – $12,241,000 
 Massachusetts Severe Storms  – $896,475 

 ADMS Implementation 
 Demolitions/ROE Program Design 
 Debris Project Formulation 
 Debris Data Management 
 Debris Document Management 
 Debris Removal Invoice Management 
 Debris Closeout Audit Support 

 

Table 1-2: Summary of Operations Manager/Supervisor Experience 

Name/Background 
Representative Experience/ 

Cubic Yards of Debris (as applicable) 
Debris Program Experience 

Gary Brooks, Project Manager 

U. S. Marine Corps, Ret. 

12 Years of experience 

 South Carolina DOT – 3,000,000 CY 
 Denham Springs, LA – 300,000 CY 
 Virginia DOT  – 500,000 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
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Name/Background 
Representative Experience/ 

Cubic Yards of Debris (as applicable) 
Debris Program Experience 

 Springfield, MO – 1,448,539 CY 
 Baytown, TX  – 1,000,000 CY 
 Harrison County, MS – 1,850,000 CY 
 Escambia County, FL – 7,681,500 CY 

 DMS Operations 
 Vessel/Vehicle Recovery 
 Waterways Debris Removal 
 Beach Restoration 
 Private Property Debris Removal 
 Demolition Management 
 Recycling (DMS site separation) 
 White Goods (household appliances) 

Tommy Dorsey, Project/Operations Manager 

12 Years of experience   City of Vero Beach – 24,000 CY 
 South Carolina DOT – 200,000 CY 
 Aiken County, SC – 1,500,000 CY 
 Putnam County – 140,000 CY 
 South Carolina DOT –  1,200,000 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Waterways Debris Removal 
 Private Property Debris Removal 
 Recycling (DMS site separation) 
 White Goods (household appliances) 

Patrick Edgens, Operations Manager/Supervisor 

BS – Chemical Engineering 

20 Years of experience 

 Hancock County, MS  – 5,773,291 CY 
 Forrest County, MS – 2,496,933 CY 
 Jones County, MS – 1,961,427 CY 
 Mobile County, AL – 789,658 CY 
 Mobile, AL – 728,469 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Recycling (DMS site separation) 

Keith Forrester, Operations Manager/Supervisor 

B.A Marketing and 

Management 

12 Years of experience 

 Baton Rouge, LA – 1,800,000 CY 
 South Carolina DOT – 200,000 CY 
 Springfield, MO – 1,448,539 CY 
 Virginia DOT  – 500,000 CY 
 Alabama DCNR – 100,000 CY 
 Escambia County, FL  – 7,681,500 CY 
 Harrison County, MS – 1,850,000 CY 
 Escambia County, FL – 7,681,500 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Vessel/Vehicle Recovery 
 Waterways Debris Removal 
 Beach Restoration 
 Private Property Debris Removal 
 Demolition Management 
 White Goods (household appliances) 

David Harrell, Operations Manager/Supervisor 

BA – Marketing 

12 Years of experience 

 Virginia DOT  – 500,000 CY 
 Calhoun County, AL – 350,000 CY 
 Clark County, IN – 25,000 CY 
 Olive, NY – 25,000 CY 
 Alabama DCNR – 100,000 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Recycling (DMS site separation) 

Raul Cardenas, Project Manager 

11 Years of experience   Chatham Co, GA – 1,400,000 CY  
 Baton Rouge, LA – 1,800,000 CY 
 South Carolina DOT – 1,200,000 CY 
 Virginia DOT  – 500,000 CY 
 Broward County, FL – 1,800,000 CY 
 Florida DOT – 1,000,000 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Recycling (DMS site separation) 

Roger Jones, Operations Manager/Supervisor 

21 Years of experience   Hancock County, MS  – 5,773,291 CY 
 Forrest County, MS – 2,496,933 CY 
 Jones County, MS – 1,961,427 CY 
 Mobile County, AL – 789,658 CY 
 Mobile, AL – 728,469 CY 

 ADMS Implementation 
 ROW Debris Removal 
 Leaners, Hangers, and Stumps 
 DMS Operations 
 Recycling (DMS site separation) 
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Thompson’s proposed staffing plan is designed to be flexible and scalable so that we can effectively and 

efficiently respond to the City’s needs.  We maintain a staff of full time and on‐call disaster debris 

monitoring experts, consultants and supervisors that will be available to support the implementation 

and management of debris removal monitoring operations. In addition, Thompson maintains 

professional human resources and recruiting staff that have over 10 years of experience in disaster 

response and recovery services available to assist in identifying and placing personnel. 

It is Thompson’s intent to fill temporary debris monitoring positions with the City’s qualified residents in 

need of work.  Thompson will provide qualified residents with safety training, drug screening, and on the 

job training with experienced debris monitoring supervisors. Thompson is the only debris monitoring 

firm that performs drug screening and motor vehicle operating record reviews for temporary 

employees. This practice results in a team of monitors that is both safe and committed to quality. We 

will make sure that all local hires are properly trained prior to being deployed to monitor a debris 

removal crew.  In addition, this effort will help residents participate in the City’s recovery efforts with a 

meaningful impact and earn a competitive hourly wage. 

Ability to Onboard and Train within 48 Hours 

Thompson has made a tremendous investment in our personnel, resources, technology, and tools to 
have the flexibility and scalability necessary to be an industry leader in debris monitoring.  Part of this 
investment is in a proven process to identify, train, and equip local hires in a safe manner in extremely 
short periods of time.  Thompson begins the process of recruiting and on‐boarding immediately upon 
contract award, not reactively following a notice to proceed.  Thompson will issue contingent job 
postings through a variety of outlets to pre‐identify a pool of existing candidates to serve as field 
monitors.  Table 1‐3 below outlines Thompson’s local hire tasks and timelines to ensure that we deploy 
trained, safe, drug‐free local hires within 48 hours of a notice‐to‐proceed: 

Table 1-3 Local Hire Task Summary 

Task  Timeframe  
(to meet or exceed) 

Comments 

Local Hiring Recruiting (non‐event)  Year‐round 
When no task order is imminent, Thompson pro‐actively 
develops a pool of local hire candidates. 

Local Hiring Recruiting (activation known)  12 to 48 hours 

Once activated, Thompson Project Administrative team 
can recruit and onboard 100 local hires per day.  
Thompson initiates on‐boarding 72 to 96 hours prior to 
known disaster events. 

Drug‐testing  12 to 48 hours  Thompson requirement for employment 

Driver Motor Vehicle Record Check  12 to 48 hours  Thompson requirement for employment 

Safety Training  12 to 48 hours  Thompson requirement for employment 

Continued on the Job Safety Training  48 to 72 hours  Thompson requirement for employment  

Debris Monitor Training  12 to 48 hours  Thompson requirement for employment 

Automated Debris Management System 
Training 

12 to 48  hours  Contract specific requirement 

Issuance of Personal Protective 
Equipment 

48 hours 
Issued by Project Administration team upon completion of 
Safety Training 
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Experience and Qualifications 
Mr. Hoyle has thirteen years of experience providing 
management and oversight for disaster response and 
recovery efforts and grant writing administration / 
program management throughout the United States. 
He has managed 65 projects under contracts that total 
over $1 Billion in grant administration and recovery 
efforts that required the mobilization of over 5,000 
field and professional personnel. 

Project Experience 
Hurricane Matthew, Disaster Recovery Operations, 
Multiple States, 2016 - 2017 – Mr. Hoyle served as 
principal-in-charge during Thompson’s multi-state 
mobilization in response to Hurricane Matthew. 
Thompson conducted debris removal monitoring 
operations in five (5) states and 23 unique clients 
simultaneously. Mr. Hoyle was responsible for contract 
obligations, cost controls, and FEMA Category A&B 
reimbursement for all projects. Thompson provided 
debris monitoring and substantiation for more than 
3.2M cubic yards of debris as a result of Hurricane 
Matthew. 

South Carolina Department of Transportation, Severe 
Flooding, 2015 - 2016 – Mr. Hoyle again served on the 
Thompson management team during the SCDOT’s  

response to statewide severe flooding.  He was 
responsible for contract obligations, cost controls, and 
FEMA Category A&B reimbursement for all projects. 
Thompson provided debris monitoring services on behalf 
of the SCDOT in 11 counties as well as FEAM PA services 
to identify and document damages to approximately 600 
sites and prepared and submitted both large and small 
project worksheets totaling over $35,000,000 and 
including hazard mitigation measures. 

Putnam, Fentress and Overton Counties, Tennessee, 
Sever Winter Storm, 2015 – Mr. Hoyle served as the 
Principal-in-Charge during for all projects following a 
regional ice storm that impacted Tennessee. He 
managed and ensured all contracts and task orders were 
processed and implemented.     

South Carolina, Winter Storm Pax Regional Response 
and Disaster Recovery, 2014 –Winter Storm Pax 
impacted the State of South Carolina generated 
widespread vegetative disaster debris. Thompson was 
activated by the South Carolina Department of 
Transpiration (SCDOT), Georgetown, Marion, 
Williamsburg, Aiken and Allendale Counties to provide 
debris removal monitoring services. Mr. Hoyle served on 
the Thompson management team responsible for 
contract obligations, cost controls, and FEMA Category 
A&B reimbursement for all projects. Thompson 
monitored, documented, and substantiated 
reimbursement for the removal of over 2,900,000 cubic 
yards of debris and the removal of 400,000 hazardous 
limbs and trees. 

Louisiana and Mississippi, Hurricane Isaac Regional 
Response and Disaster Recovery, 2012 – In August 2012, 
Hurricane Isaac struck the Louisiana and Mississippi gulf 
coast with Category 1 strength winds and 24 hours of 
sustained rainfall.  Mr. Hoyle served on the Thompson 
debris program team responsible for mobilizing and 
deploying project staff and resources to multiple 
jurisdictions along coastal Mississippi and Louisiana, 
including Jackson and Hancock County, MS, and 
Terrebonne Parish and Denham Springs, LA. In all, 
Thompson’s field monitoring efforts documented and 
substantiated reimbursement for the removal of nearly 
100,000 cubic yards of debris from roadways, canals, and 
beaches.   

Virginia Department of Transportation (VDOT), 
Multiple Locations, Hurricane Recovery Debris 
Monitoring, 2011 – In the wake of Hurricane Irene the 
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VDOT called upon it’s pre-position contractors to assist it 
with collecting and disposing of debris strewn about its 
rights-of-way in the Central and Eastern regions of the 
State.  Thompson was tasked with providing debris 
removal monitoring services in the Ashland, Chesterfield, 
Petersburg, South Hill, and Saluda Residencies, which 
included a territory of 23 Counties. Mr. Hoyle served as 
the Principal-In-Charge acting as the liaison officer 
between the VDOT’s pre-positioned contractors and the 
field management team.    

Alabama Department of Conservation and Natural 
Resources (ADCNR), Disaster Management and Debris 
Monitoring, Alabama, 2011 – Mr. Hoyle served as the 
Project Manager for the disaster management and  debris 
monitoring at Guntersville, Buck’s Pocket, and Morgan’s 
Cove State Parks following the crippling tornados of April 
2011. The camp grounds were totally destroyed and 
massive amounts of debris were scattered in the 
roadways, trail systems, and fire lines. At peak, 90 crews 
were mobilized, managed, and monitored. Contract value 
totals $1.5-million. 

Calhoun County, Alabama, Tornado Recovery 
Operations, 2011 – During April of 2011, north/central 
Alabama, eastern Mississippi, northwest Georgia, and 
southeast Tennessee, were struck with a record-breaking 
number of crippling, deadly tornados. Thompson 
Consulting Services (Thompson) was selected by Calhoun 
County (County) to provide disaster response and 
recovery consulting services including grant 
administration and debris removal monitoring.  Mr. Hoyle 
served as the Principal-In-Charge while supporting the 
field management team’s efforts to aid the County in a 
swift recovery.   

Texas and Louisiana, Hurricane Ike Long Term Recovery, 
Infrastructure Repair and Grant Management 
Administration, 2008-2011 – Following the devastating 
impact that Hurricanes Ike made on the Texas and 
Louisiana coast, Mr. Hoyle implemented and managed 
over 15 large long term recovery, infrastructure repair, 
and grant administration programs in Texas and Louisiana 
and helping obtain over $250 million FEMA PA, FHWA ER, 
and CDBG DR funds on behalf of local governments and 
agencies such as the Port of Galveston, City of Galveston, 
and Texas Department of Transportation. 

Escambia County, Florida, BP Deep-water Horizon Oil 
Spill Response, 2010 – As oil threatened the beaches and 
waterways of Escambia County (Pensacola), FL during the 
summer of 2010, Mr. Hoyle deployed a team responsible 
for documenting and accounting for over $10 million of 
contracted efforts to contain the oil and mitigate the 

environmental impact the oil spill made on beaches, 
waterways, and tourism.  

Norman, Oklahoma, Ice Storm Deployment, 2008 – 
Following a crippling ice storm in Norman, Oklahoma in 
2008, Mr. Hoyle served as the Principal in Charge for a 
program to document and account for contracted 
response, recovery, and debris removal operations 
initiated by the City.  The effort documented and 
substantiated over $3 million worth of eligible FEMA 
and FHWA funding. 

Florida and Mississippi, Hurricane Deployment, 
Hurricane Katrina, 2005-2007 – Mr. Hoyle deployed 
teams to simultaneously respond to multiple local 
governments in Florida and Mississippi to provide 
debris monitoring and grant administration assistance.  
The effort documented and substantiated the removal 
of over 5,000,000 cubic yards of debris, representing 
$175 million of FEMA and FHWA reimbursement to 
local governments.   
 

Previous Employment Experience 
Science Applications International Corporation (SAIC), 
Maitland, FL, 2009-2011 – Mr. Hoyle served as the 
Director of the Financial Recovery Services Division. 
His responsibilities included: 

• Managed $11.5-million division that provides 
consultancy with grant application, administration 
and program management services (founded and 
grew from inception) 

• Directly oversaw division business development team 
to manage CRM pipeline of $20-million 

• Senior oversight of project delivery including design 
of standard operating procedures and project 
deliverable guidelines 

• Member of the Senior Management Team that 
provided company business planning including the 
development of budgets, strategy, tactics, goals, and 
business initiatives 

Beck Disaster Recovery (BDR), Maitland, FL, 2005-
2009 – Mr. Hoyle was a company co-founder, owner 
and managing principal of the Response and Recovery 
Services division. As a Vice President of BDR, his 
responsibilities included: 

• Managed project delivery for $150-million of 
consulting services during four-year period 

• Created Financial Recovery Services division to meet 
company objective of diversifying revenues 
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Experience and Qualifications  
Mr. Counsell has twelve years of experience providing 
management and oversight for disaster response and 
recovery efforts throughout the United States. He has 
managed 60 projects under contracts that total over 
$1 Billion in recovery efforts that required the 
mobilization of over 5,000 field and professional 
personnel.   

Project Experience  
Louisiana Severe Flooding, City of Baton Rouge, 
Parish of East Baton Rouge and Denham Springs, LA, 
2016 - 2017 – Mr. Counsell served as the principal-in-
charge / corporate resource officer for the City of 
Baton Rouge, Parish of East Baton Rouge and Denham 
Springs disaster recovery operations conducted by 
Thompson. Each of these communities were severely 
impacted by massive flooding and required specialized 
debris removal programs. Recovery operations in the 
City / Parish of East Baton Rouge resulted in the 
collection of over 1.9M cubic yards of construction and 
demolition debris, the largest C&D removal program 
since Hurricane Katrina. Over 90% of the City of 
Denham Springs was impacted by flooding resulting in 
250,000 CY of debris collected. Both projects also 

required extended ROW debris removal and 
Thompson worked with each community to 
implement a private property debris removal (PPDR) 
program. Mr. Counsell ensured all projects had the 
resources necessary to implement monitoring 
operations for all programs. He also worked closely 
with the leadership of each community to address 
public information concerns and worked closely with 
the debris removal contractors to assist in organized 
debris removal operations. 

South Carolina Department of Transportation, Severe 
Flooding, 2015 – Mr. Counsell served as the corporate 
resource officer during the SCDOT’s response to 
statewide severe flooding. Mr. Counsell ensured all 
projects had the resources necessary to implement 
debris removal monitoring in 11 counties throughout 
the State.     

South Carolina, Winter Storm Pax Regional Response 
and Disaster Recovery, 2014 – Winter Storm Pax 
impacted the State of South Carolina covering various 
regions of the State in up to 1.5” of ice which 
generated widespread vegetative disaster debris. 
Thompson was activated by the South Carolina 
Department of Transpiration (SCDOT), Georgetown, 
Marion, Williamsburg, Aiken and Allendale Counties to 
provide debris removal monitoring services. Mr. 
Counsell is serving on the Thompson management 
team responsible for contract obligations, cost 
controls, and FEMA Category A&B reimbursement for 
all projects. Thompson monitored, documented, and 
substantiated reimbursement for the removal of over 
2,900,000 cubic yards of debris and the removal of 
400,000 hazardous limbs and trees. 

Louisiana and Mississippi, Hurricane Isaac Regional 
Response and Disaster Recovery, 2012 – In August 
2012, Hurricane Isaac struck the Louisiana and 
Mississippi gulf coast with Category 1 strength winds 
and 24 hours of sustained rainfall.  Mr. Counsell served 
on the Thompson financial team responsible for 
contract cost controls and FEMA Category A&B 
reimbursement for multiple jurisdictions along coastal 
Mississippi and Louisiana, including Jackson and 
Hancock County, MS, and Terrebonne Parish and 
Denham Springs, LA. In all, Thompson’s data and 
financial management efforts authorized nearly a 
$1,000,000 of eligible contractor payments and 
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substantiated reimbursement for the removal of 
nearly 100,000 cubic yards of debris from roadways, 
canals, and beaches.   

Virginia Department of Transportation (Multiple 
Locations), Hurricane Recovery and Debris Removal, 
2011 – In the wake of Irene, the Virginia Department 
of Transportation (VDOT) called upon their pre-
position contractors to assist it with collecting and 
disposing of debris strewn about its rights-of-way in 
the Central and Eastern regions of the State. 
Thompson was tasked with providing debris removal 
monitoring services in the Ashland, Chesterfield, 
Petersburg, South Hill, and Saluda Residencies, which 
included a territory of 23 Counties. Mr. Counsell 
served as Project Manager for this engagement and 
oversaw all debris monitoring operations.   

Calhoun County, Alabama, Tornado Disaster Debris 
Monitoring, 2011 – Mr. Counsell served as the Project 
Manager for disaster debris removal monitoring 
following the crippling tornados of April 2011. The 
project involved monitoring right-of-way collection of 
vegetative and construction and demolition (C&D) 
debris throughout the County and administering and 
monitoring contracted debris removal from private 
property through a right-of-entry (ROE) program as 
part of Operation Clean Sweep administered by FEMA 
and AEMA. Contract value totals $3-million. 

Cedar Rapids, Iowa, FEMA Funded Demolition Sinclair 
Meatpacking Plant, 2010-2011 – Between 2010 and 
2011, Mr. Counsell served as the Principal in Charge 
for the FEMA funded demolition of the historic Sinclair 
Meatpacking Plant located on the Cedar River in Cedar 
Rapids, IA.  At the time the largest FEMA funded 
commercial demolition in the Country, the project 
required the administration and implementation of 
over $5 million FEMA PA funds. 

New Orleans, Louisiana, FEMA Funded Commercial 
and Residential Demolition Program, 2007-2009 – 
Between 2007 and 2009, Mr. Counsell served as the 
Program Manager of the City of New Orleans 
residential and commercial demolition program, 
helping the City design and implement a multi-phase 
process for the identification, historical review, 
decommissioning, demolition, and disposal of over 
1,500 residential and commercial structures located 
throughout the City.  The program required 
coordinated cost tacking to 5 large Project Worksheets 

totaling over $50 million in FEMA Public Assistance 
Funding.   

Louisiana and Texas, Hurricane Deployment, 
Hurricanes Dolly, Gustav, and Ike, 2008-2010 – 
Following the devastating impact that Hurricanes 
Dolly, Gustav, and Ike made on the Texas and 
Louisiana coast, Mr. Counsell deployed, implemented, 
and executed 10 large scale debris monitoring and 
grant administration programs in Texas and Louisiana 
and helped obtain $250 million FEMA PA, FHWA ER, 
and CDBG DR funds on behalf of local governments 
and agencies such as Terrebonne Parish, City of New 
Orleans, and City of Houston. 

South Florida, Hurricane Deployment, Hurricane 
Wilma, 2005-2006 – Mr. Counsell deployed teams to 
simultaneously respond to 17 local governments in 
Broward, Miami-Dade, and Monroe County, FL to 
provide debris monitoring and grant administration 
assistance.  The effort documented and substantiated 
the removal of over 5,000,000 cubic yards of debris, 
representing $175 million of FEMA and FHWA 
reimbursement to local governments.   

Previous Employment Experience 
Science Applications International Corporation (SAIC), 
Maitland, FL, 2009-2011 – Mr. Counsell served as the 
Director of the Response and Recovery Services 
Division. His responsibilities included: 
• Management of a $25-million division that 

provides debris monitoring, grant management 
and implementation, and housing program 
management services (founded and grew from 
inception) to over 200 state and local government 
agencies throughout the United States 

• Directed a national business development team to 
manage CRM pipeline of $3-million annual non-
disaster related contract opportunities 

• Provided senior oversight on project delivery 
including design of standard and customized 
operating procedures, project deliverable 
guidelines, training materials, sub-contracts, and 
fraud prevention 

• Member of the Senior Management Team that 
provided company business planning including the 
development of budgets, strategy, tactics, goals, 
and business initiatives 



Eric Harrison 
Post-event Operations Practice Manager 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Experience and Qualifications  
Mr. Harrison has twelve years of experience assisting 
communities with disaster response and recovery 
efforts throughout the United States. He has lead and 
supported multiple debris operations through project 
management, mobilization of response teams, staging 
logistics, data management and permitting debris 
sites. Also, as a geographic information systems (GIS) 
specialist he has extensive experience in developing 
zone and routing maps for disaster recovery projects. 
Utilizing his extensive knowledge and experience with 
debris removal programs, Mr. Harrison has been a 
major innovator in the development of the 
TDMSmobile solution and the configuration of 
electronic debris removal program documentation. He 
is also responsible for training field management staff 
on the capabilities and use of ADMS. 

Project Experience  
Hurricane Matthew, Disaster Recovery Operations, 
Multiple States, 2016 - 2017 – Mr. Harrison oversaw 
Thompson’s debris removal monitoring operations in 
five (5) states and 23 unique clients simultaneously. He 
assigned and managed project and operations 
managers across all projects and ensured each had the 
resources necessary to complete efficient and 
effective debris removal monitoring operations. 
Thompson provided debris monitoring and 
substantiation for more than 3.2M cubic yards of 
debris as a result of Hurricane Matthew. 

South Carolina Department of Transportation, Severe 
Flooding, 2015 – Following severe statewide flooding 
in South Carolina, SCDOT contracted Thompson to 
provide debris removal monitoring services in 11 
counties throughout the State. Mr. Harrison served on 
the Thompson management team responsible 
overseeing operations, staffing and controls on all 
active projects including the mobilization and 
demobilization of staff and resources throughout the 
State. 

South Carolina, Winter Storm Pax Regional Response 
and Disaster Recovery, 2014 –Winter Storm Pax 
impacted the State of South Carolina which generated 
widespread vegetative disaster debris. Thompson was 
activated by the South Carolina Department of 
Transpiration (SCDOT), Georgetown, Marion, 
Williamsburg, Aiken and Allendale Counties to provide 
debris removal monitoring services. Mr. Harrison 
served on the Thompson management team 
responsible overseeing operations, staffing and 
controls on all active projects. Thompson is scheduled 
to monitor, documents, and substantiate 
reimbursement for the removal of 1,000,000 cubic 
yards of debris and the removal of hazardous limbs 
from 154,000 hazardous trees. 

Hurricane Deployment, Hurricane Sandy, New Jersey, 
New York, 2012 – Mr. Harrison deployed teams to 
respond to Hoboken, NJ and Babylon, New York 
following Hurricane Sandy to provide debris 
monitoring using ADMS and grant administration 
assistance. Mr. Harrison performed quality control of 
field supervisors and monitors utilizing ADMS to certify 
equipment, credential new monitors, and track debris 
removal. Concurrently, Mr. Harrison also deployed a 
field team skilled in ADMS and special programs to 
manage the extensive documentation associated with 
the identification, removal, and inventory 
management of flooded vehicles and vessels in New 
York City. 

Mississippi and Louisiana, Hurricane Deployment, 
Hurricane Isaac, 2012 – Mr. Harrison deployed teams 
to simultaneously respond to four local governments 
in Terrebonne Parish, LA, Denham Springs, LA, 
Hancock County, MS, and Jackson County, MS to 
provide debris monitoring and grant administration 
assistance. Mr. Harrison was responsible for the 
deployment and project specific configuration of 
handheld devices to each activated contract. The 
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effort documented and substantiated the removal of 
nearly 100,000 cubic yards of debris in less than 45 
days. 

Virginia Department of Transportation (VDOT), 
Hurricane Irene Recovery Operations, 2011 – Mr. 
Harrison served as project manager overseeing 
disaster debris removal operations in the Richmond 
and Fredericksburg VDOT Districts which included six 
different residencies across the eastern part of state. 
The recovery efforts included the collection and 
removal of over 450,000 cubic yards of debris which 
was tracked and managed with TDMSweb.  

City of New Orleans, FEMA Funded Commercial and 
Residential Demolition Program, New Orleans, LA, 
2007-2011 – Between 2007 and 2011, Mr. Harrison 
served as the Deputy Project Manager of the City of 
New Orleans Residential and Commercial Demolition 
Program. He was responsible for preparing 
applications for two historic review committees for 
demolition requests and for carrying out all required 
procedures set forth in City ordinances prior to 
committee review.  Also, using GIS software Mr. 
Harrison mapped demolition progress and managed a 
demolition database of nearly 3,000 properties. The 
program required coordinated cost tacking to 5 large 
Project Worksheets totaling over $50 million in FEMA 
Public Assistance Funding.   

Louisiana and Texas, Hurricane Deployment, 
Hurricanes, Gustav, and Ike, 2008-2010 – Following 
the devastating impact that Hurricanes Gustav and Ike 
made on the Louisiana and Texas coast, Mr. Harrison 
supported the debris monitoring operations in New 
Orleans as well as providing GIS support for multiple 
field operations in Texas. 

Green County, Missouri, Snow/Ice Storm Recovery 
Program Management, 2007 – Mr. Harrison was part 
of a critical management team mobilized to begin the 
disaster debris removal and clean-up program after a 
devastating ice storm swept through Green County, 
MO. Mr. Harrison served as the leaner/hanger 
operations manager and was responsible for 
overseeing the removal of 53,856 trees with hangers 
and 409 leaning trees on behalf of the County.  

Town of North Tonawanda, New York, Snow/Ice 
Storm Recovery Program Management, 2006 – Mr. 
Harrison served as the operations manager for the 
Town of North Tonawanda’s snow storm recovery 
efforts.  He assisted the Town in initiating its right-of-
way (ROW) debris removal operation and ROW leaner 

and hanger removal program. He worked closely with 
the Town to identify critical debris removal areas and 
earmark hazardous trees and hanging limbs for 
removal from over 14,000 eligible trees. 

City of Waveland, Mississippi , Hurricane 
Deployment, Hurricane Katrina, 2005-2007 – Mr. 
Harrison served as GIS specialist and assisted the City 
of Waveland, MS with developing zone maps, 
conducting damage assessments and leaner and 
hanger debris removal programs following Hurricane 
Katrina. 

Pembroke Pines, Florida, Hurricane Deployment, 
Hurricane Wilma, 2005-2006 – Mr. Harrison served as 
the operations manager and assisted in the 
deployment of an immediate response team to 
provide storm debris cleanup and recovery planning 
on behalf of the City of Pembroke Pines, FL in response 
to Hurricane Wilma.  He also assisted in the 
development of zone and routing maps for the City’s 
recovery efforts.  

Hurricane Deployment, Hurricane Rita, Texas, 2005 – 
Mr. Harrison was a part of the response team and 
served as the operations manager to provide 
immediate on-site assistance of disaster recovery 
management and storm debris clean-up monitoring 
services to aid the city of Beaumont and Port Arthur 
Texas.   

South Florida, Hurricane Deployment, Hurricanes 
Charley, Frances and Jeanne, 2004-2005 – Mr. 
Harrison was a part of a response team to provide 
immediate on-site assistance and a wide range of 
disaster recovery management and storm debris 
clean-up monitoring services to aid multiple South 
Florida communities in making a quick recovery.  Mr. 
Harrison assisted with surveying areas for special 
collection needs such as tree stumps, hazardous trees 
and construction and demolition (C&D) debris.  

Training and Certifications   
• Occupation Safety and Health Administration 

(OSHA) 7600 Disaster Site Worker  

• Occupation Safety and Health Administration 
(OSHA) 10-hour Construction Safety  

• Federal Emergency Management Agency (FEMA) IS-
700a – NIMS An Introduction 

• ArcGIS 9.x and ArcGIS Server 9.x 

• ArcGIS Spatial and Network Analyst 
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Experience and Qualifications 
Mr. Kelley has over 13 years of experience providing 
professional recruiting and staff augmentation services 
to assist disaster recovery companies and state and 
local government agencies with properly staffing large 
scale disaster recovery operations with the 
appropriate level of qualified man-power.  Mr. Kelley 
has also managed several large scale debris monitoring 
operations in Florida, Texas, and South Carolina.   

Project Experience 
Hurricane Matthew, Disaster Recovery Operations, 
Multiple States, 2016 - 2017 – Mr. Kelly served as lead 
recruiter during Thompson’s multi-state mobilization in 
response to Hurricane Matthew. Thompson conducted 
debris removal monitoring operations in five (5) states 
across 23 unique clients simultaneously. Mr. Kelley was 
responsible for identifying and on-boarding local 
residents of the impacted communities to serve as 
temporary debris removal monitors. He worked closely 
with community leaders and project management staff 
to efficiently staff each operation. Overall, Thompson 
recruited, on-boarded and trained 750 people to fill 
temporary debris removal monitor positions, which 
provided the substantiation for more than 3.2M cubic 
yards of debris as a result of Hurricane Matthew. 

Louisiana Severe Flooding, City of Baton Rouge, 
Parish of East Baton Rouge and Denham Springs, LA, 
2016 - 2017 – Mr. Kelley served as the lead recruiter 
for the City of Baton Rouge, Parish of East Baton Rouge 
and Denham Springs disaster recovery 

operations conducted by Thompson. Mr. Kelley 
worked closely with community leadership to identify 
and recruit residents from the impacted areas to serve 
as temporary debris removal monitors as well as 
Private Property Debris Removal Program counselors. 
He worked with project managers to ensure each 
project was adequately and efficiently staffed each 
day. More than 180 residents were on-boarded and 
trained to perform debris removal monitoring services. 

South Carolina Department of Transportation, Severe 
Flooding, 2015 - 2016 – Thompson provided debris 
monitoring services on behalf of the SCDOT in 11 
counties throughout the State. Mr. Kelley recruited, on-
boarded and trained local residents from each county 
to serve as temporary debris removal monitors to 
substantiate the removal of over 115,000 cubic yards of 
debris. In addition, Thompson also monitored the 
removal of construction and demolition debris, e-
waste, household hazardous materials and white 
goods.  

Tennessee Regional Winter Storm Response, 2015 – 
In 2015, Mr. Kelley served as a recruiting and staffing 
specialist for the debris monitoring effort in Putnam, 
Overton and Fentress Counties in Tennessee. Mr. 
Kelley ensured local hires to serve as debris monitors 
were residents of the impacted Counties and qualified 
for the position. The effort included monitoring, 
documenting, and substantiating FEMA 
reimbursement for right-of-way vegetative debris 
removal, as well as and monitoring the removal of 
hazardous leaning trees and hanging limbs. 

Alabama Regional Tornado Response following 
severe weather outbreak, 2014 – Following a severe 
weather outbreak just outside of Birmingham, AL in 
2014, Mr. Kelley provided professional recruiting, staff 
augmentation, and field operations management 
support for the Cities of Graysville, Adamsville, and 
Kimberly, Alabama.  In total, Mr. Kelley recruited and 
on-boarded over 40 monitors to document and 
substantiate the removal of over 120,000 cubic yards 
of tornado debris.  Mr. Kelley worked closely with City 
leaders to help ensure that local residents impacted by 
the storm had an opportunity to fill temporary 
monitor positions and make a meaningful contribution 
to the recovery effort. 

South Carolina Regional Response following severe 
Winter Storm Pax, 2014 – In February 2014, severe 
Winter Storm Pax blanketing an 18 County area in 
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South Carolina with over 2” of ice.  Mr. Kelley provided 
professional recruiting, staff augmentation, and field 
operations management support for a six county area 
on behalf of the South Carolina Department of 
Transportation.  In addition, Mr. Kelley provided 
professional recruiting and staff augmentation support 
for Thompson efforts in Williamsburg, Georgetown, 
Marion, Aiken, and Allendale Counties.   This state-
wide effort including the onboarding and training of 
nearly 600 monitors.  For the SCDOT, the monitors 
documented and substantiated reimbursement for the 
removal of 1,200,000 cubic yards of debris and the 
removal of hazardous limbs from 175,000 hazardous 
trees by three Primary Debris Removal contractors.   

Galveston County/Bolivar, Texas, ROW Debris 
Removal and Specialized PPDR Programs Following 
Hurricane Ike, 2008-2009 – Mr. Kelley served as a 
recruiting and staffing specialist for Galveston County, 
including the Bolivar Peninsula and eleven cities within 
the County following Hurricane Ike. Mr. Kelley 
supported disaster debris removal programs with the 
appropriate levels of qualified manpower.  The large 
scale effort included many specialized programs, 
including voluntary and involuntary PPDR programs 
under which debris, sand, vessels, and hazardous 
materials were removed from over 1500 private 
properties on the Bolivar Peninsula and mainland 
Galveston County.  

City of Beaumont, TX, Hurricane Debris Removal 
Monitoring – In 2008, Mr. Kelley served as a recruiting 
and staffing specialist on the City of Beaumont debris 
monitoring effort.  The effort included monitoring, 
documenting, and substantiating FEMA 
reimbursement for Right-of-Way vegetative debris 
removal, as well as and monitoring the removal of 
debris fields created by storm surge, as well as inland 
waterway debris removal and oversight of the leaning 
tree, hanging limbs, and hazardous stump removal 
program.    

City of Houston, TX, Hurricane Debris Removal 
Monitoring – In 2008, Mr. Kelley served as a recruiting 
and staffing specialist on the City of Houston debris 
monitoring effort.   

Seminole County, FL, Hurricane Debris Removal 
Monitoring - In 2004 following Hurricane Charley, Mr. 
Kelley served as a recruiting and staffing specialist on 
the Seminole County debris monitoring effort.   
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Experience and Qualifications  
Mr. Gardner has served as a program manager and 
grant management consultant for multiple federally 
funded grant programs on projects totaling 
approximately $160 million. His extensive 
understanding of the eligibility requirements, 
regulations and policies across many federal grant 
programs allows clients to maximize disaster recovery 
and mitigation reimbursement. He provides oversight 
throughout grant and project implementation and is 
intimately familiar with such activities as application 
development, public outreach, environmental review, 
vendor procurement, project and process monitoring, 
fair housing and Davis Bacon compliance, project 
closeout and program audits. 

Mr. Gardner has assisted clients obtain funding from 
multiple federally funded grant programs including the 
U.S. Department of Housing and Urban Development 
(HUD) Community Development Block Grant (CDBG) 
Program, the Federal Emergency Management Agency 
(FEMA) Public Assistance (PA) Program and the FEMA 
Hazard Mitigation Grant Program (HMGP).  

Project Experience  
Hurricane Matthew, Data Management Operations, 
2016 - 2017 – Mr. Gardner oversaw Thompson’s data 
management operations,  to include daily reporting, 
ticket/data review and invoice reconciliation for all  

projects activated as a result of Hurricane Mathew. 
Following the hurricane Thompson was activated in five 
(5) states and 23 unique clients simultaneously. 
Managing a team of data administrators, Mr. Gardner 
ensured each client received customized daily reporting 
within 24 hours of debris removal operations beginning. 
He also worked closely with eight (8) different debris 
contractors to review and reconcile debris removal 
invoices and provide payment recommendations to each 
client. Thompson provided debris monitoring and 
substantiation for more than 3.2M cubic yards of debris 
as a result of Hurricane Matthew. 

South Carolina Department of Transportation, Severe 
Flooding Statewide Response, 2015 - 2016 – The SCDOT 
activated Thompson to provide debris removal 
monitoring services in 11 counties throughout the State 
following severe storms and flooding. Mr. Gardner 
served on the on-site project kickoff team and managed 
the data reporting and invoice reconciliation tasks 
throughout the projects. He oversaw the daily review of 
data and produced reports for the Counties including a 
daily summary, cost estimation and contractor summary.  

Putnam, Fentress and Overton Counties, Tennessee, 
Sever Winter Storm, 2015 – Mr. Gardner served on the 
on-site project kickoff team and managed the data 
reporting and invoice reconciliation tasks throughout the 
projects. He oversaw the daily review of data and 
produced reports for the Counties including a daily 
summary, cost estimation and contractor summary. 
Additionally, Mr. Gardner worked with the debris hauler 
to reconcile all project data for invoicing and provided 
payment recommendations to the Counties. All data was 
submitted to FEMA in a Project Worksheet ready 
package for immediate review and submission for 
reimbursement. 

South Carolina, Winter Storm Pax Regional Response 
and Disaster Recovery, 2014 – In February of 2014 
Severe Winter Storm Pax impacted the State of South 
Carolina covering various regions of the State in up to 
1.5” of ice which generated widespread vegetative 
disaster debris. Thompson was activated by the South 
Carolina Department of Transpiration (SCDOT), 
Georgetown, Marion, Williamsburg, Aiken and Allendale 
Counties to provide debris removal monitoring services. 
Mr. Gardner is managing the Thompson data 
management team responsible for validation and 
reporting of all project data. He is also responsible for 
data reconciliation and contractor invoicing. Thompson 
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is scheduled to monitor, documents, and substantiate 
reimbursement for the removal of 2,000,000 cubic yards 
of debris and the removal of 400,000 hazardous limbs 
and trees. 

City of Hoboken, NJ, Emergency Operations Planning, 
Debris Monitoring, and FEMA PA Consulting, Hurricane 
Sandy 2012- 2013 The City of Hoboken was severely 
impacted by Hurricane Sandy, experiencing widespread 
flooding throughout the majority of the City. Mr. 
Gardner assisted with the oversight and coordination of 
debris removal operations immediately following the 
hurricane, and served as the Senior Grant Consultant 
during preparation the City’s FEMA Project Worksheets. 

Louisiana and Mississippi, Hurricane Isaac Regional 
Response and Disaster Recovery, 2012 – In August 2012, 
Hurricane Isaac struck the Louisiana and Mississippi gulf 
coast with Category 1 strength winds and 24 hours of 
sustained rainfall.  Mr. Gardner served on the Thompson 
financial team responsible for contract cost controls and 
FEMA Category A&B reimbursement for multiple 
jurisdictions along coastal Mississippi and Louisiana, 
including Jackson and Hancock County, MS, and 
Terrebonne Parish and Denham Springs, LA. In all, 
Thompson’s data and financial management efforts 
authorized nearly a $1,000,000 of eligible contractor 
payments and substantiated reimbursement for the 
removal of nearly 100,000 cubic yards of debris from 
roadways, canals, and beaches.   

City of Tuscaloosa, Alabama, Public Assistance and Long 
Term Recovery Grant Program, 2011 – The City of 
Tuscaloosa was impacted by multiple large and small 
tornadoes in April, 2011. The largest tornado flattened a 
one mile by six mile swath of the City causing an 
estimated $85M in damage. Critical infrastructure was 
damaged and hundreds of residents lost their homes 
and property during the event. Mr. Gardner aided the 
City secure federal funding across several grant 
programs including CDBG, to assist with the rebuilding of 
lost public housing while focusing on the goal of energy 
efficiency and sustainability.  

City of Galveston, Texas, CDBG DR Round 2 Application 
Development, 2010 – In order to help communities 
continue to recover from the devastation of Hurricane 
Ike (2008), the State of Texas provided several rounds of 
funding through the CDBG Disaster Recovery Program. 
Mr. Gardner assisted the City of Galveston with the 
development of their CDBG DR Round 2 Phase 1 
application for Roadway and Associated Underground 
Utility Repair. The project was approved by the State and 

 the City is awaiting receipt of approximately $26 
million in order to begin the reconstruction.  

City of Galveston, Texas, CDBG DR Round 1 
Administration, 2009 – The City of Galveston was the 
epicenter of Hurricane Ike’s landfall in September 2008 
and suffered massive damage as a result. As program 
manager, Mr. Gardner managed the administration of 
approximately $107 million in CDBG Disaster Recovery 
funding and assisted City staff coordinate all grant 
activities for infrastructure projects including a business 
economic recovery loan program and the 
reconstruction of the City’s Main Wastewater 
Treatment Plant (estimated at $70 million). He was in 
charge of program design and oversight, as well as 
ensuring all day to day activities were carried out 
according to federal, state and local regulations. 

Texas Department of Transportation, Public Assistance 
Administration, 2009 – Mr. Gardner assisted the Texas 
Department of Transportation recover eligible costs for 
disaster clean up across several Texas counties 
following Hurricane Ike.  He assisted with the 
development and submission of FEMA Project 
Worksheets (PWs) for multiple categories of work. 

Training and Certifications 
• Homeland Security Exercise and Evaluation 

Program (HSEEP) 
• FEMA IS-31: Mitigation eGrants System for the 

Grant Applicant 
• FEMA IS-100a: Introduction to the Incident 

Command System 
• FEMA IS-208a: State Disaster Management 
• FEMA IS-230: Principles of Emergency Management 
• FEMA IS-253: Coordinating Environmental and 

Historic Preservation Compliance 
• FEMA IS-279: Retrofitting Flood Prone Residential 

Structures 
• FEMA IS-386: Introduction to Residential Coastal 

Construction 
• FEMA IS-559: Local Damage Assessment 
• FEMA IS-631: Public Assistance Operations 
• FEMA IS-632: Introduction to Debris Operations in 

FEMA’s PA Program 
• FEMA IS-634: Introduction to FEMA’s Public 

Assistance Program 
• FEMA IS-700a: National Incident Management 

System (NIMS) An Introduction 
• FEMA IS-922: Applications of GIS for Emergency 

Management 
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Experience and Qualifications  
Ms. Counsell has ten years of experience providing grant 
and program management support and oversight for 
disaster response and recovery efforts throughout the 
United States. Following Hurricane Ike, she managed 
multiple projects for Galveston County and the City of 
Galveston, the most heavily impacted communities by 
the storm.   

Presenter: National Hurricane Conference, 2013 – 
Debris Monitoring and Contracting Training Workshop 

Project Experience 
City of Daytona Beach, Florida, Disaster Debris 
Management Plan Update, 2015 – Ms. Counsell led a 
planning team in the update of the City’s Disaster 
Debris Management Plan. The update included 
ensuring the plan met new FEMA policy and procedure 
guidance as well as a review and update of the City’s 
debris management roles and responsibilities and the 
debris collection and monitoring strategies.  

Alabama Department of Transportation Southwest 
Region, Disaster Debris Management Plan, 2014 - 
2015 – Ms. Counsell assisted in the development and 
preparation of a Disaster Debris Management Plan 
(DDMP) for the ALDOT Southwest Region. She worked 
closely with the Region to develop the debris 
collection and monitoring strategies included in the 
plan. In addition Ms. Counsell reviewed debris 
management site options throughout the Region.   

South Carolina Department of Transportation (SCDOT), 
Winter Storm Pax Recovery Operations, 2014 – Ms. 
Counsell is currently serving as operations manager for 
the SCDOT debris removal monitoring mission in 
Georgetown County. She is in charge of overseeing day-
to-day operations for all monitoring projects including 
emergency road clearance, right-of-way collection, and 
removal of hazardous leaners and hangers on SCDOT 
maintained roadways throughout the County.   

Georgetown County, South Carolina, Winter Storm Pax 
Recovery Operations, 2014 – Ms. Counsell is currently 
serving as operations manager for debris removal 
monitoring operations in Georgetown County. She is in 
charge of overseeing day-to-day operations for all 
monitoring projects including emergency road 
clearance, right-of-way collection, and removal of 
hazardous leaners and hangers on County maintained 
roadways.    

City of Hoboken, NJ, Emergency Operations Planning, 
Debris Monitoring, and FEMA PA Consulting, 
Hurricane Sandy 2012- 2013 The City of Hoboken was 
severely impacted by Hurricane Sandy, experiencing 
widespread flooding throughout the majority of the 
City. Ms. Counsell has served as the City’s Project 
Manager for debris operations immediately following 
the hurricane, and PA Consultant in preparing the 
City’s FEMA Project Worksheets. Additionally, Ms. 
Counsell assisted in the preparation of the City’s 
Emergency Operations Plan, to help prepare the City 
and all department personnel to respond during future 
disaster events. 

Trinity Bay Conservation District, Texas, FEMA PA 
Project Worksheet Close-out and Audit Preparation, 
2012 – Ms. Counsell served as Grant Management 
Specialist for the final reconciliation of expenditures to 
grant funds received for Hurricane Ike bridge and 
facility replacements. Ms. Counsell organized all 
supporting documentation for project worksheets and 
prepared projects for close-out and federal audit.  

Louisiana and Mississippi, Hurricane Isaac Regional 
Response and Disaster Recovery, 2012 – In August 
2012, Hurricane Isaac struck the Louisiana and 
Mississippi gulf coast with Category 1 strength winds 
and 24 hours of sustained rainfall. Ms. Counsell served 
on the Thompson debris program team responsible for 
mobilizing and deploying project staff and resources to 
multiple jurisdictions along coastal Mississippi 
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and Louisiana, including Jackson and Hancock County, 
MS, and Terrebonne Parish and Denham Springs, LA. 

Trinity Bay Conservation District, Texas, Disaster 
Debris Management Planning, 2012 – Ms. Counsell 
assisted in the development and preparation of a 
Disaster Debris Management Plan (DDMP) for the 
Trinity Bay Conservation District in Chambers County, 
Texas to ensure increased eligibility for federal PA 
cost-share in accordance with recent changes to 
FEMA’s PA Pilot Program.  

Clark County, Indiana, Severe Storm and Tornado 
Recovery Operations, 2012 – Ms. Counsell served as 
the Project Manager for Clark County following the 
March 2nd severe weather and tornado event that 
forged a 17 mile path, downed power lines and trees, 
destroyed hundreds of residential homes, damaged 
critical infrastructure, and filled over 40,000 LF of 
creek with vegetative and C&D debris. Ms. Counsell 
assisted the County with NRCS program 
implementation, ROW debris removal, and Severely 
Damaged Structure Assessments.  

City of Tuscaloosa, Alabama, Severe Storms, 
Tornadoes, Straight-line Winds, and Flooding, 2011 – 
Ms. Counsell served as project manager for the City of 
Tuscaloosa, Alabama and ran the FEMA Public 
Assistance (PA) and assisted the City with the design 
and implementation of Housing Demolition Programs 
following the April 2011 tornadoes that devastated the 
City and caused an estimated $85M in damages.   

City of Galveston, Texas, Community Development 
Block Grant (CDBG) Administration, 2011 – Ms. 
Counsell served as Financial Recovery Specialist for the 
administration of $106 million in Housing and Urban 
Development (HUD) non-housing CDBG funds for the 
City.  At this capacity, Ms. Counsell coordinated with 
HUD, and the Texas Department of Rural Affairs and 
provided guidance to the City to ensure that the 
program was properly documented and administered 
in compliance with statutory regulations and program 
guidelines.  In addition, Ms. Counsell assisted the City 
with the development of contracts, procurement 
documentation, and comparison of data for federal 
reimbursement. 

Escambia County, Florida, BP Deepwater Horizon Oil 
Spill Response, 2010 – Ms. Counsell served as Program 
Manager of a program designed to minimize the 
impact that the BP oil spill made on Escambia County’s 
(Pensacola area) beaches, waterways, and tourism.  
During this effort, over $1.5 million in claims for oil 

containment and public outreach were documented 
and substantiated.  Ms. Counsell coordinated and 
documented the efforts of participating local, state, 
federal, and private to substantiate the BP claims.     

City of Galveston, Texas, Standing Dead Tree Removal 
Program, Hurricane Ike, 2009-2010 –  Following 
Hurricane Ike, Ms. Counsell monitored a contracted 
program to remove over 10,000 standing dead trees 
throughout the City that were killed as a result of 
saltwater inundation.  The monitoring and 
documentation efforts substantiated over $3.5 Million 
in FEMA PA funding.  In addition, Ms. Counsell worked 
with Galveston County to monitor and document over 
$62 million worth of debris removal programs 
including sand removal, vessel recovery, and private 
property debris removal.  

Galveston County/Bolivar, Texas, ROW Debris 
Removal and Specialized PPDR Programs Following 
Hurricane Ike, 2008-2009 – Ms. Counsell served as the 
Project Manager for Galveston County, including the 
Bolivar Peninsula and eleven cities within the County 
following Hurricane Ike. Ms. Counsell oversaw disaster 
debris removal programs and assisted the County with 
planning and implementing specialized voluntary and 
involuntary PPDR programs under which debris, sand, 
vessels, and hazardous materials were removed from 
over 1500 private properties on the Bolivar Peninsula 
and mainland Galveston County.  

Training and Certifications 
• HAZWOPER 40 hour certification 
• OSHA 30 hour certification 
• ISO 9000 
• Applying for Federal Grants and Cooperative 

Agreements Certificate 
• Managing Federal Grants and Cooperative 

Agreements for Recipients Certificate 
• FEMA IS 001 – Emergency Manager Orientation 
• FEMA IS 230 – Principles of Emergency 

Management 
• FEMA IS 292 – Disaster Basics 
• FEMA IS 631 – Public Assistance Operations 
• FEMA IS 700.a – National Incident Management 

System (NIMS) An Introduction 
• FEMA IS-5.a – An Introduction to Hazardous 

Materials 
• Drug Screen Collection Certification 
• First Aid, CPR and AED Certification 
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Experience and Qualifications  
Mr. Thomas has nine years of project management and 
consulting experience assisting local and state 
governments in determining and claiming eligible costs 
under FEMA’s Public Assistance program.  He has 
assisted clients with developing project worksheets for 
all categories of work (A-G) and performed tasks 
associated with project formulation, scoping, cost 
estimating, 406 mitigation, project inspection, financial 
compliance, invoice and cost reconciliation, and 
appeals.  

Presenter: National Hurricane Conference, 2013 – 
Debris Monitoring and Contracting Training Workshop 

Project Experience  
Hurricane Matthew State of Florida FEMA PA 
Consulting 2016 – 2017 - Mr. Thomas provided subject 
matter expertise while overseeing a team of 
consultants responsible preparing project worksheets 
and supporting documentation to substantiate 
reimbursement of costs to perform eligible storm-
related response and recovery work on behalf of seven 
Florida communities - Cities of Daytona Beach, St. 
Augustine, Ormond Beach, Deland, Deltona, Orange 
City and the Solid Waste Authority of Palm Beach 
County. In total, over 70 project worksheets 
substantiating more than $12 million in FEMA Public 
Assistance reimbursement will be submitted. 

Additionally, Thompson developed Hazard Mitigation 
Grant Program projects and applications to improve 
public infrastructure for each of our clients. 

South Carolina Department of Transportation 
(SCDOT), Severe Flooding FEMA PA Consulting, 2015 – 
2016 – Mr. Thomas provided subject matter expertise 
to SCDOT leadership while developing and 
implementing a financial recovery plan to recoup over 
$35 million in FEMA Public Assistance (PA) funding. He 
successfully managed a team of consultants responsible 
for developing over 200 project worksheets for 
emergency and permanent work which included repair, 
replacement and/or mitigation of over 500 damaged 
roads throughout the state. 

South Carolina Department of Transportation 
(SCDOT), Winter Storm Pax FEMA PA Consulting, 2014 
- 2015 – Winter Storm Pax impacted the State of South 
Carolina which generated widespread vegetative 
disaster debris. Thompson was activated by the SCDOT 
to provide FEMA PA consulting services related to the 
debris removal missions being performed throughout 
the State. Mr. Thomas assisted the SCDOT with the 
application of over $250 million in FEMA Category A 
reimbursement using alternative procedures in 
accordance with the Sandy Recovery Improvement Act 
of 2013.  The effort included the consolidation of debris 
removal and monitoring data from five debris removal 
contractors and three monitoring firms for work 
completed in an 18 county area in order to obtain an 
increased federal cost share on behalf of SCDOT for 
performing an accelerated debris removal mission. 

Town of Babylon, NY, FEMA Public Assistance 
Consulting, Hurricane Sandy,  2012-2013 – The Town of 
Babylon, located on the south shore of Long Island, 
suffered severe damage and large amounts of 
vegetative and C&D debris following Hurricane Sandy. 
Mr. Thomas was able to quickly and accurately prepare 
large project Category A PW’s valued at $5.5 million. All 
PWs were approved in their entirety, and funded as 
part of the State’s first round of reimbursement for 
Sandy. 

Middlesex County Utilities Authority, NJ, FEMA Public 
Assistance Consulting, Hurricane Sandy, 2012-2013 – 
Mr. Thomas provided FEMA PA consulting services to 
MCUA to assist the Authority with development of PWs 
to capture costs associated with debris removal, 
emergency protective measures, and permanent work. 
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The MCUA suffered damages to sewage pumping 
stations estimated at over $200 million. Mr. Thomas 
continues to provide PA and HMA support to help the 
Authority properly navigate FEMA policy requirements 
and federal regulations. 

City of Fort Lauderdale, Florida, FEMA Public 
Assistance Consulting, Hurricane Wilma, 2012 –
Following hurricanes Wilma and Katrina in 2005, The 
City of Fort Lauderdale sustained widespread damage 
generating large amounts of debris throughout the City, 
particularly in parks and along beaches. In 2012, 
following a federal OIG audit of the City’s FEMA project 
worksheets, approximately $10 million in funding for 
debris removal activities was de-obligated. Mr. Thomas 
assisted the City in collecting project documentation, 
preparing a formal appeal, and submitting to FDEM and 
FEMA Region IV. The State has supported the City’s 
claims and FEMA approval of the $10 million appeal is 
expected in early 2013. 

City of Tuscaloosa, Alabama, FEMA Hazard Mitigation 
Grant Program Consulting, Severe Storms and 
Tornadoes, 2011 – The City of Tuscaloosa was struck by 
one of the most deadly tornado outbreaks in recent 
history in April, 2011. Mr. Thomas served as a grant 
management consultant, preparing applications for ten 
community safe rooms to be funded by the HMGP. The 
safe rooms will provide shelter to over 2,000 residents 
and City employees during future emergencies. 

City of Daytona Beach, Florida, FEMA Public Assistance 
Consulting, Severe Storms and Flooding, 2009 – The 
City of Daytona Beach was struck by severe storms and 
record rainfall during May, 2009. Thousands of labor 
and equipment hours associated with emergency 
response efforts, as well as costs associated with 
permanent repairs were incurred. Mr. Thomas assisted 
the City in identifying eligible costs and preparing PWs 
for Categories A-E and provided support throughout 
project implementation and closeout preparation. 

State of South Dakota, FEMA Public Assistance Grant 
Closeout, Severe Winter Storms, 2011 – Mr. Thomas 
served as project manager overseeing the FEMA PA 
grant closeout for seven disasters declared in the State 
of South Dakota in 2010. Mr. Thomas performed 
project worksheet review and generation which will 
assist the State in obtaining an estimated $90 million in 
FEMA PA grant funds.  

City of Houston, Texas, Financial Recovery and Grant 
Management, Hurricane Ike, 2011 – The City of 
Houston suffered over $1 billion of damages as a result 

of Hurricane Ike. Mr. Thomas assisted the City in the 
preparation of large project PW documentation and 
closeout of large projects valued at over $150 million. 
As a result, the City received millions of dollars in 
additional funding not originally included in the FEMA 
PWs. Additionally; the City was prepared for an 
expedited grant closeout and audit process. 

Port of Galveston, Texas, FEMA Public Assistance 
Consulting, Hurricane Ike, 2009-2011 – During 
Hurricane Ike, the Port of Galveston’s infrastructure 
was inundated with floodwaters caused by record 
storm surge. While the Port experienced over $100 
million of damages as a result of the storm, not all 
damages were evident immediately following the 
event. Mr. Thomas identified additional eligible projects 
and prepared small and large project PWs to provide 
the Port with additional FEMA PA funding as well as 
prepare for grant closeout. 

Hidalgo and Cameron County, Texas, FEMA Public 
Assistance Consulting, Hurricane Alex, 2010 – South 
Texas and the Rio Grande Valley area experienced 
prolonged flooding following Hurricane Alex. Mr. 
Thomas assisted with identifying eligible FEMA PA 
projects and prepared all PWs on behalf of the County. 
The County received 100% approval of submitted PWs 
and began receiving funds within 30 days of project 
completion. 

Professional Training Courses 
• FEMA IS-30: Mitigation eGrants System for the 

Subgrant Applicant 

• FEMA IS-100a: Introduction to the Incident 
Command System 

• FEMA IS-208a: State Disaster Management 

• FEMA IS-230: Principles of Emergency Management 

• FEMA IS-253: Coordinating Environmental and 
Historic Preservation Compliance 

• FEMA IS-393a: Introduction to Hazard Mitigation 

• FEMA IS-630: Introduction to Public Assistance 

• FEMA IS-631: Public Assistance Operations 

• FEMA IS-632: Introduction to Debris Operations in 
FEMA’s PA Program 

• FEMA IS-634: Introduction to FEMA’s Public 
Assistance Program 

• FEMA IS-700a: National Incident Management 
System, An Introduction 
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Experience and Qualifications  
Mr. Simpson has served as a project manager and grant 
management consultant for multiple federally funded 
grant programs on projects totaling approximately $133 
million. Mr. Simpson has extensive knowledge and 
understanding of the regulations, protocols, and 
processes required to secure maximum recovery of 
costs associated with disaster response and recovery. 
Mr. Simpson provides technical assistance, analysis, 
monitoring, and policy interpretation in support of the 
federal and state grants management processes, from 
project scoping, through application development, 
review, award, implementation, financial tracking and 
closeout. Mr. Simpson has assisted clients obtain 
funding from multiple federally funded grant programs 
including the Federal Emergency Management Agency 
(FEMA) Public Assistance (PA) Program and the FEMA 
Hazard Mitigation Grant Program (HMGP).  

Project Experience  
South Carolina Department of Transportation 
(SCDOT), Severe Flooding FEMA PA Consulting, 2015 -
2016 – Mr. Simpson served as a FEMA PA grant 
administration consultant for the SCDOT. He has 
prepared both large and small projects for 
approximately 100 roads and bridges throughout the 
State. In this role, Mr. Simpson has conducted site visits 
with SCDOT engineers, State representatives and FEMA 
staff and provided policy guidance and consulting 
support to maximize reimbursement for the SCDOT. 
Additionally, Mr. Simpson identified mitigation 
opportunities and prepared Section 406 hazard 
mitigation requests to further strengthen SCDOT’s 
infrastructure. 

City of Tuscaloosa, Alabama, Public Assistance and 
Long Term Recovery Grant Program, 2014 – The City of 
Tuscaloosa was impacted by multiple large and small 
tornadoes in April, 2011. Mr. Simpson supported the 
City during their close-out process to substantiate 
federal funding across several grant programs including 
FEMA PA and HMGP.  

St. John the Baptist Parish, Louisiana, HMGP 
Application Development, 2014 – Mr. Simpson worked 
with the Parish to develop their HMGP application to 
conduct acquisitions and/or elevations of flood risk 
properties throughout the County. Mr. Simpson’s duties 
included drafting letters and documents that convey 
mitigation policies, processes and procedures in 
layman’s terms; conducting meetings with public 
officials on detailed issues including insurance, 
floodplain management and mapping changes; 
conducting public meetings and community assistance 
visits to build consensus among stakeholders and 
explain NFIP legislation, regulations, policies, programs 
and practices; and working with local officials on 
project scoping, budgeting and application 
development. 

City of Daytona Beach, Florida, Debris Management 
Site Assessments, 2014 – Mr. Simpson provided 
technical assistance, analysis, and policy interpretation 
in identifying potential debris management sites for the 
City. 

Boulder County, Colorado, HMGP Application 
Development, 2014 – Mr. Simpson assisted the County 
in development of their HMGP application. His duties 
included reviewing, analyzing, and providing input on 
guidance, policies and procedures related to mitigation 
programs; working with local officials on planning, 
budgeting, and conducting studies for project 
development; and providing technical assistance to 
identify projects compliant with floodplain ordinances 
and regulations.   

Galveston County, Texas, FEMA HMA- HMGP Property 
Acquisition, 2009-2012 – Mr. Simpson served as a 
Hazard Mitigation Specialist for the program 
administration and management of the FEMA HMGP 
property acquisitions project in Galveston County 
following Hurricane Ike. The project included the 
processing the acquisition of 600 properties throughout 
the County damaged by the storm. Mr. Simpson 
developed complete, accurate, well-documented, and 
compliant project procedures; developed a database to 
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monitor the status and performance of the program 
including financial tracking, funds management,  and 
timely settlement of acquisitions; conducted research 
and prepared concise replies to a wide variety of 
implementation queries; resolved project review issues 
and ensured programmatic compliance for the property 
home owners electing to participate in the buyout and 
elevation projects. 

Galveston County, Texas, FEMA HMA SRL Grant 
Development and Project Support, 2012 – Mr. Simpson 
served as a Hazard Mitigation Specialist for the grant 
application submittal process; defined, developed and 
documented procedures for implementing the 
elevation process; helped to organize and facilitate 
training for support development; led the research of 
pertinent local laws, codes and ordinances; established 
a database for application processing, budget analysis, 
grant obligation, quarterly report reviews, and grant 
close-out activities; developed performance 
assessments for the evaluation of engineering reviews 
of 200+ eligible structures for RL and SRL properties 
situated in Galveston County. 

Training and Certifications 
• FEMA Benefits Costs Analysis Certificate 

• FEMA IS-30: Mitigation eGrants System for the 
Subgrant Applicant 

• FEMA IS-31: Mitigation eGrants System for the 
Grant Applicant 

• FEMA IS-208a: State Disaster Management 

• FEMA IS-253: Coordinating Environmental and 
Historic Preservation Compliance 

• FEMA IS-279: Retrofitting Flood Prone Residential 
Structures 

• FEMA IS -320 Wildfire Mitigation Basics 

• FEMA IS-386: Introduction to Residential Coastal 
Construction 

• FEMA IS-393a: Introduction to Hazard Mitigation 

• FEMA IS-403 Individual Assistance 

• FEMA IS-630: Introduction to Public Assistance 

• FEMA IS-631: Public Assistance Operations 

• FEMA IS-814 ESF 14 Long Term Recovery 
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Experience and Qualifications  
Mr. Gardner brings GIS and data management 
experience from the State University System of Florida.  
He oversaw data collection and processing for state and 
federally funded research projects. During this time, he 
worked both locally and internationally to complete 
grant deliverables.  These deliverables included the 
creation of publication quality maps and figures which 
communicated complex spatial data into clear and 
coherent representations.  Most recently, Mr. Gardner 
assists with data management, invoice reconciliation, 
and GIS analysis. 

Disaster Project Experience  
Dare County and included municipalities, North 
Carolina, Hurricane Matthew, 2016 - Dare County 
activated Thompson to provide debris removal 
monitoring services to the county and local 
municipalities following Hurricane Matthew.  Mr. 
Gardner assisted with data management and invoice 
reconciliation. 

South Carolina Department of Transportation, Severe 
Flooding Statewide Response, 2015 - 2016 – The 
SCDOT activated Thompson to provide debris removal 
monitoring services in 11 counties throughout the State 
following severe storms and flooding. Mr. Gardner 
assisted with data reporting and invoice reconciliation 
tasks throughout the projects. 

Putnam, Fentress and Overton Counties, Tennessee, 
Sever Winter Storm, 2015 – Mr. Gardner assisted with 
data reporting and invoice reconciliation tasks 
throughout the projects. He oversaw the daily review of 
data for the Counties.  All data was submitted to FEMA 

in a Project Worksheet ready package for immediate 
review and submission for reimbursement. 

South Carolina, Winter Storm Pax Regional Response 
and Disaster Recovery, 2014 – In February of 2014, 
Severe Winter Storm Pax impacted the State of South 
Carolina covering various regions of the State in up to 
1.5” of ice which generated widespread vegetative 
disaster debris. Thompson was activated by the South 
Carolina Department of Transpiration (SCDOT), 
Georgetown, Marion, Williamsburg, Aiken and 
Allendale Counties to provide debris removal 
monitoring services. Mr. Gardner assisted with the data 
management and invoice reconciliation.  Thompson 
monitored and substantiated reimbursement for the 
removal of approximately 2,000,000 cubic yards of 
debris and the removal of 400,000 hazardous limbs and 
trees. 

Brevard County, FL, Hurricane Sandy Beach 
Renourishment, 2013 - 2014 – Federal funding 
following Hurricane Sandy provided funding for Beach 
renourishment on Florida’s east coast.  While working 
for Land and Sea Surveying Concepts Inc., Mr. Gardner 
acted as surveying technician using real-time kinematic 
GPS to produce 1000 m beach elevation transects 
before and after sand renourishmnet. 

Environmental Project Experience  
Exploration, Habitat Characterization, and Coral 
Health Assessment in Flower Garden Banks National 
Marine Sanctuary, 2015 -2016 – Mr. Gardner served as 
a Research Coordinator at Harbor Branch 
Oceanographic Institute at Florida Atlantic University.  
While assisting with this project in the lab, Mr. Gardner 
used transect photos to characterize habitat on shallow 
and mesophotic reefs.  Field collections included 
technical diving to 170 fsw collect live coral tissue for 
RNA sequencing analyses. 

Development of Fisheries Independent, Habitat-Based 
indices of Abundance for Pre-Reproductive Gag 
Grouper in the Northeastern Gulf of Mexico, 2013 - 
2015 – As a research assistant Mr. Gardner performed 
counts of gag grouper on artificial reefs using closed-
circuit rebreathers.  He interpreted and classified side 
scan SONAR data, constructed sampling regimes, 
validated and analyzed data for use by resource 
managers, and created publication quality maps in 
ArcGIS. 
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Impact of invertebrate grazers on freshwater algae in 
Kings Bay, FL, 2013 - 2015 – As a research assistant, Mr. 
Gardner conducted fieldwork collecting freshwater 
invertebrate grazers and implemented lab studies to 
determine grazing rates on freshwater algae. 

Reproductive Biology of Invasive Lionfish (Pterois 
volitans/miles complex) from Little Cayman Island, 
2013 - 2014 – Mr. Gardner developed, implemented, 
and published results determining spawning 
seasonality, frequency and batch fecundity of invasive 
lionfish.  This project was completed in fulfillment of his 
master’s degree at the University of Florida.  (Peer 
reviewed publication: Gardner PG, Frazer TK, Jacoby CA, 
Yanong RPE.  2015.  Reproductive biology of invasive 
Lionfish (Pterois volitans) from Little Cayman. Frontiers 
in Marine Science 2:7). 

Assessing Organic Soil Amendments in Saltwater 
Marsh Restoration, 2007 - 2009 – While a student at 
Eckerd College, Mr. Gardner served as a research 
assistant working in the field to collect plant biomass, 
invertebrate, and water samples.  In the lab, he 
performed sulfide analysis, prepared plant biomass for 
nitrogen analysis, and composed a research paper on 
the effects of sulfides on wetland plants.  In a 
supervisory role, he trained volunteers and intern for 
various project tasks. 

Training and Certifications 
• U.S. Environmental Protection Agency Scientific 

Diver 

• NAUI SCUBA Instructor 

• Department of the Interior Motorboat Operations 
Certification Course 

• First Aid, CPR, Oxygen Delivery, and Blood Bourne 
Pathogens 

• GIS applications for Natural Resource Management, 
Florida Sea Grant 
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Experience and Qualifications  
Mr. Holden has thirteen years of experience providing 
data management and disaster recovery software 
application development for disaster response and 
recovery efforts throughout the United States for a 
broad range of local and state government clients. 

Project Experience  
Hurricane Matthew, Disaster Recovery Operations, 
Multiple States, 2016 - 2017 – Mr. Holden oversaw 
Thompson’s ADMS deployment in five (5) states and 
23 unique clients simultaneously as a result of 
Hurricane Matthew. He assigned and managed a team 
of ADMS operators across all projects. This effort 
included the setup, distribution and management of 
more than 500 ADMS handheld and hip printer units 
which enable real-time data collection of debris 
monitoring operations. Overall, Thompson provided 
debris monitoring and substantiation for more than 
3.2M cubic yards of debris as a result of Hurricane 
Matthew. 

Chatham County, Georgia, Hurricane Matthew 
Recovery Operations, 2016 – 2017 Mr. Holden served 
the project manager for debris removal monitoring 
services on behalf of Chatham County following 
Hurricane Matthew. He worked closely with the 
County and the debris removal contractor to ensure 
right-of-way (ROW), hazardous tree and limb, and 
private property debris removal (PPDR) programs 

were performed efficiently and in accordance with 
federal and state regulations. Thompson substantiated 
the removal of over 1,400,000 cubic yards of 
vegetative debris. 

South Carolina Department of Transportation, Severe 
Flooding, 2015 – Following severe statewide flooding 
in South Carolina, SCDOT contracted Thompson to 
provide debris removal monitoring services in 11 
counties throughout the State. Mr. Holden provided 
oversight of the implementation of Thompson’s 
automated debris management system (ADMS), the 
Thompson Data Management Suite, and our handheld 
field units, TDMSmobile across all projects throughout 
the State.  

Mississippi Department of Transportation, Road Sign 
Tracking Analysis, 2015 – The Mississippi Department 
of Transportation (MDOT) contracted Thompson to 
conduct an analysis of current roadway sign shop 
operations, systems integration of roadway sign shop 
operations, field maintenance operations, data 
gathering, and creation of standard operating 
procedures of roadway sign creation and 
maintenance. Mr. Holden served as Project Manager 
and ensured project deliverables were completed and 
presented to MDOT stakeholders in accordance with 
the project task order. 

South Carolina, Winter Storm Pax Regional Response 
and Disaster Recovery, 2014 – Winter Storm Pax 
impacted the State of South Carolina covering various 
regions of the State in up to 1.5” of ice which 
generated widespread vegetative disaster debris. 
Thompson was activated by the South Carolina 
Department of Transpiration (SCDOT), Georgetown, 
Marion, Williamsburg, Aiken and Allendale Counties to 
provide debris removal monitoring services. Mr. 
Holden provided oversight of the implementation of 
Thompson’s automated debris management system 
(ADMS), the Thompson Data Management Suite, and 
our handheld field units, TDMSmobile.  Overall 
Thompson deployed 450 units to documents and 
substantiate reimbursement for the removal of an 
over 2,900,000 cubic yards of debris and the removal 
of 400,000 hazardous limbs and trees throughout the 
State. 

Town of Babylon, New York, Hurricane Sandy 
Recovery Operations, 2012 -2013 – Following the 
devastating landfall of Hurricane Sandy, Mr. Holden 
provided oversight of the implementation of 
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Thompson’s automated debris management system 
(ADMS), TDMSmobile,  which was utilized to  track a 
number of different inventory metrics associated with 
the Town’s debris removal program, including 
equipment deployed, trucks assigned to different work 
zones, debris types removed, debris collection 
locations, and recyclable material recovered. 

Louisiana and Mississippi, Hurricane Isaac Regional 
Response and Disaster Recovery, 2012 – In August 
2012, Hurricane Isaac struck the Louisiana and 
Mississippi gulf coast with Category 1 strength winds 
and 24 hours of sustained rainfall.  Mr. Holden served 
on the Thompson financial team responsible for 
contract cost controls and FEMA Category A&B 
reimbursement for multiple jurisdictions along coastal 
Mississippi and Louisiana, including Jackson and 
Hancock County, MS, and Terrebonne Parish and 
Denham Springs, LA. In all, Thompson’s data and 
financial management efforts authorized nearly a 
$1,000,000 of eligible contractor payments and 
substantiated reimbursement for the removal of 
nearly 100,000 cubic yards of debris from roadways, 
canals, and beaches.   

Clark County, Indiana, Tornado Recovery Operations, 
Data Management, 2012 – Mr. Holden managed a 
team tasked with supporting data entry, document 
scanning and data management to track and report 
debris removal operations for Clark County. He was 
also in charge of debris hauler invoice reconciliation 
and payment recommendations. 

Calhoun County, AL, Tornado Recovery Operations, 
2011 – Mr. Holden served as the County’s project 
manager during the disaster debris removal 
monitoring efforts following the April 2011 tornadoes. 
He was in charge of overseeing collection operations 
for the County to ensure that all debris removal and 
monitoring was within federal regulations. 

Alabama Tornadoes, Data Management, 2011 – Mr. 
Holden managed a data management operation 
responsible for scanning, inputting, mapping, tracking 
and reporting the quantities of debris removed and 
disposed by various contractors throughout the State 
of Alabama. 

Texas, Hurricane Ike Data Management, 2008-2009 – 
Following Hurricane Ike, Mr. Holden managed a team 
tasked with supporting data entry, document 
scanning, and data management to track and report 
debris removal operations for multiple municipalities 
and counties throughout Texas.  At the peak of the 
engagement, Mr. Holden was tasked with managing 

the scanning and entry of over 250,000 documents 
and images per day. 

City of New Orleans, FEMA Funded Commercial and 
Residential Demolition Document Management, New 
Orleans, LA, 2007-2009 – Between 2007 and 2009, Mr. 
Holden helped design a software application to 
electronically store critical field documents that 
supported a multi-phase process for the identification, 
historical review, decommissioning, demolition, and 
disposal of over 1,500 residential and commercial 
structures located throughout the City of New Orleans.     

Mississippi, Hurricane Katrina, Data Management 
2005-2007 – Following the devastating impact that 
Hurricanes Katrina made on the Mississippi coast, Mr. 
Holden managed a data management operation 
responsible for inputting, tracking, and reporting the 
quantities of debris removed and disposed of by the 
United States Army Corps of Engineers contractors 
throughout the State of Mississippi. 

Program Experience 
• FEMA Public Assistance Emergency Work 

(Categories A-B) and Permanent Work (Categories 
C-G) 

• FEMA Hazard Mitigation Grant Program (404 and 
406) 

• FEMA Severe Repetitive Loss Program 
• FHWA ER Program 
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Experience and Qualifications  
 
Mr. Ramos has over 6 years of experience managing 
debris monitoring operations throughout the United 
States following some of the largest debris generating 
natural disaster in recent history.  In additional to 
Right-of-Way (ROW) debris monitoring programs, Mr. 
Ramos has worked extensively on Leaner, Hanger, and 
Stump Removal, Private Property Debris Removal, 
Demolition and Waterway Debris Removal monitoring 
programs. His key program experience includes FEMA 
PA Emergency Work (Categories A-B) / Permanent 
Work (C-G). 
 

Project Experience  
City/Parish of East Baton Rouge, Louisiana, Severe 
Flooding, ROW and PPDR Program Management, 
2016 - 2017 – Mr. Ramos assisted with the 
management and distribution of Thompson’s ADMS 
units for all monitoring programs including the right-
of-way (ROW) debris removal and an extended ROW 
Private Property Debris Removal (PPDR) program. To 
date over 1.8 million cubic yard of construction and 
demolition debris have been collected and more than 
1,450 applicants participated in the extended ROW 
PPDR program. 

South Carolina Department of Transportation, Severe 
Flooding, 2015 – Following severe statewide flooding 
in South Carolina, SCDOT contracted Thompson to 
provide debris removal monitoring services in 11 
counties throughout the State. Mr. Ramos assisted in 
the implementation of Thompson’s automated debris 
management system (ADMS), the Thompson Data 

Management Suite, and our handheld field units, 
TDMSmobile across all projects throughout the State. 

Georgetown County, South Carolina, Winter Storm 
Pax Recovery, 2014 –  Winter Storm Pax impacted the 
State of South Carolina covering various regions of the 
State in up to 1.5” of ice which generated widespread 
vegetative disaster debris. Thompson was activated by 
Aiken County to provide debris removal monitoring 
services. Mr. Ramos on the data management team 
responsible for daily distribution and intake of 
Thompson’s ADMS handheld units, TDMSmobile.  

Town of Babylon, New York (November 2012 – 
January 2013) – Mr. Ramos served a debris 
management field monitor to assist with the Town of 
Babylon’s disaster debris removal efforts following 
Hurricane Sandy. Mr. Ramos was responsible for 
ensuring debris was collected and documented per 
FEMA Public Assistance guidelines. Mr. Ramos was 
also trained on and utilized Thompson’s automated 
debris management system (ADMS) and mobile 
application, TDMSmobile, to track the collection and 
disposal of eligible disaster debris.  

Data Quality Specialist (August 2008 – February 2012) 
– Mr. Ramos was a data quality specialist responsible 
for managing document collection and scanning for a 
number of debris monitoring projects. His duties also 
included the review and final payment 
recommendations on reconciled hauler and 
monitoring invoices. In his role he also coordinated 
with vendors to format project invoicing in a manner 
acceptable to the client and appropriate funding 
agencies. Mr. Ramos trained new employees on 
several projects and identified areas of improvement 
in an effort to streamline workflow processes.  

FEMA Demolition Specialist (2010 – 2011) – Following 
the crippling floods of 2007 the City of Cedar Rapids, 
Iowa engaged in a FEMA Funded Demolition program 
for the Sinclair Meatpacking Plant. Mr. Ramos served 
as the Demolition Manager for the deconstruction of 
the historic Sinclair Meatpacking Plant located on the 
Cedar River in Cedar Rapids.  At the time, this program 
represented the largest FEMA funded commercial 
demolition in the Country.  The project required the 
administration and implementation of over $5 million 
FEMA PA funds. 
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Experience and Qualifications  
Mr. Dorsey has six years of experience managing 
debris monitoring and data management operations 
throughout the Southeast following some of the 
largest debris generating natural disaster in recent 
history.  In additional to Right-of-Way (ROW) debris 
monitoring programs, Mr. Dorsey has worked 
extensively on Hazardous Leaner, Hanger, and Stump 
Removal programs. Mr. Dorsey has extensive 
knowledge in ADMS hardware, software, and 
communications infrastructure and has overseen day-
to-day ADMS project operations and reporting in 
recent activations including Hurricane Matthew and 
Winter Storm Pax. 

Mr. Dorsey also completed 40-Hour HAZWOPER – 
OSHA, 30-Hour OSHA Safety for the Construction 
Industry courses and over 50 FEMA EMI Courses. 

Project Experience  
City of Vero Beach, Florida, Hurricane Matthew 
Recovery Operations, 2016 – Mr. Dorsey recently 
served as the operations manager overseeing day-to-
day debris removal monitoring operations throughout 
the City of Vero Beach. The City performed both 
hazardous tree and limb removal as well as right-of-
way (ROW) collection programs on City maintained 
roadways.   

South Carolina Department of Transportation, 
Orangeburg, Bamberg and Clarendon Counties, South 

Carolina, Severe Flooding Recovery Operations, 2015 
– Mr. Dorsey served as operations manager and field 
supervisor for debris removal monitoring in multiple 
counties on behalf of SCDOT following a severe 
flooding event. He oversaw day-to-day operations for 
right-of-way collection on SCDOT maintained 
roadways throughout the Counties.    

Putnam County, Tennessee, Severe Winter Storm 
Recovery Operations, 2015 – Mr. Dorsey served as the 
field supervisor supporting daily debris removal 
monitoring operations throughout Putnam County. He 
was also responsible for managing and supporting 
debris removal monitors in the field. The County 
performed both hazardous tree and limb removal as 
well as right-of-way (ROW) collection programs. 

Aiken County, South Carolina Winter Storm Pax 
Response and Disaster Recovery, 2014 – In February 
of 2014 Severe Winter Storm Pax impacted the State 
of South Carolina covering various regions of the State 
in up to 1.5” of ice which generated widespread 
vegetative disaster debris. Thompson was activated by 
Aiken County to provide debris removal monitoring 
services. Mr. Dorsey served as the Operations 
Manager responsible for overseeing all of the Counties 
debris removal monitoring programs. The County 
performed ROW debris removal, hazardous trees and 
limb removal, and a waterway debris removal program 
throughout the historic Horse Creek Trail. Overall 
more than 1,400,000 cubic yards of debris was 
substantiated by Thompson in Aiken County. 

Jefferson Parish, LA, Hurricane Recovery Operations 
2012 – Mr. Dorsey served as an operations manager 
for debris removal monitoring efforts on behalf of 
Jefferson Parish following the landfall of Hurricane 
Isaac. He was in charge of overseeing day-to-day 
operations monitoring projects including truck 
certification, monitor training, emergency road 
clearance and debris removal operations and right-of-
way collection. 

Training and Certifications   
• HAZWOPER Supervisor - OSHA 

• 40-Hour HAZWOPER - OSHA 

• 30-Hour OSHA Safety for the Construction Industry 

• Over 50 FEMA EMI Courses 
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Experience and Qualifications  
 
Mr. Brooks has thirteen years of experience managing 
debris monitoring operations throughout the United 
States.  In additional to Right-of-Way (ROW) debris 
monitoring programs, Mr. Brooks has worked 
extensively on large scale debris reduction sites, 
including a temporary site in Pensacola Florida that 
reduced over 1,000,000 cubic yards of Construction 
and Demolition debris following Hurricane Ivan. Mr. 
Brooks also has extensive experience Leaner, Hanger, 
and Stump Removal, Vessel Recovery and Waterways 
Debris Removal monitoring programs.  
 

Project Experience  
South Carolina Department of Transportation, 
Hurricane Matthew Recovery Operations, 2016 – 
2017 – Mr. Brooks served as project manager for 
debris removal monitoring services on behalf of 
SCDOT following Hurricane Matthew. Mr. Brooks 
oversaw debris monitoring operations in seven 
counties, including Colleton, Darlington, Florence, 
Horry, Orangeburg, Sumter and Williamsburg. These 
operations substantiated the removal of over 956,000 
cubic yards of vegetative debris. 

South Carolina Department of Transportation, 
Lexington and Richland Counties, South Carolina, 
Severe Flooding Recovery Operations, 2015 – Mr. 
Brooks served as operations manager for debris 
removal monitoring in Lexington and Richland 
Counties on behalf of SCDOT following a severe 
flooding event. He oversaw day-to-day operations for 

right-of-way collection on SCDOT maintained 
roadways throughout the Counties.   

Putnam County, Tennessee, Severe Winter Storm 
Recovery Operations, 2015 – Mr. Brooks served as the 
operations manager overseeing day-to-day debris 
removal monitoring operations throughout Putnam 
County. The County is performing both hazardous tree 
and limb removal as well as right-of-way (ROW) 
collection programs on County maintained roadways.   

South Carolina Department of Transportation 
(SCDOT), Winter Storm Pax Recovery Operations, 
2014 – Mr. Brooks served as the operations manager 
for the SCDOT debris removal monitoring mission in 
Williamsburg County. He was in charge of overseeing 
day-to-day operations for all monitoring projects 
including emergency road clearance, right-of-way 
collection, and removal of hazardous leaners and 
hangers on SCDOT maintained roadways throughout 
the County.   

Williamsburg County, South Carolina, Winter Storm 
Pax Recovery Operations, 2014 – Mr. Brooks served as 
the operations manager for debris removal monitoring 
operations in Williamsburg County. He was in charge 
of overseeing day-to-day operations for all monitoring 
projects including emergency road clearance, right-of-
way collection, and removal of hazardous leaners, 
hangers on County maintained roadways.    

Iberville Parish, Louisiana, Hurricane Isaac Recovery, 
Waterway Debris Removal Monitoring, 2013 – Mr. 
Brooks served as operations manager and field 
supervisor overseeing the debris removal monitoring 
effort in various Parish waterways. The debris 
congestion in the waterways was remaining from the 
impacts of Hurricane Isaac.  

Alabama State Port Authority, Hurricane Isaac 
Recovery, Wetland Debris Removal Monitoring, 2013 
– Mr. Brooks served as operations manager and field 
supervisor overseeing the debris removal monitoring 
effort in the ASPA Arlington Park wetlands in Mobile, 
AL.  Debris impacting the 27-acre wetlands consisted 
of an up to four foot thick layer of logs and wood 
debris carried into the park by the storm surge in late 
August 2012.  The FEMA-funded debris program 
involved specialized, low-impact debris removal 
techniques in accordance with the United States Corps 
of Engineers permit.  A total of 771 cubic yards of 
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MILITARY EXPERIENCE 

United States Marine Corps 
 
EXPERIENCE 
13 years 
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debris was successfully removed, allowing for the 
recovery of the wetlands. 

Denham Springs, Louisiana,  Hurricane Isaac Recovery 
Operations, 2012 – Mr. Brooks served as an 
operations manager for debris removal monitoring 
efforts on behalf of Denham Springs following the 
landfall of Hurricane Irene. He was in charge of 
overseeing day-to-day operations for all monitoring  
projects including emergency road clearance and 
debris removal operations and right-of-way collection 
of over 9,300 CY of vegetative and construction and 
demolition (C&D) debris throughout the affected 
areas.  

Clark County, Indiana, Tornado Recovery Operations, 
2012 – Mr. Brooks served as an operations manager 
for debris removal efforts following the devastating 
February severe weather incident which swept 
through the County and surrounding areas. He was in 
charge of overseeing day-to-day operations for all 
monitoring staff throughout the County. 

City of Portsmouth, Virginia, Hurricane Irene 
Recovery Operations, 2011 – Mr. Brooks served as 
field supervisor overseeing disaster debris removal 
operations for the City of Portsmouth, VA following 
Hurricane Irene. The recovery efforts included the 
collection and removal of over 50,000 cubic yards of 
debris from the City.  

Alabama Department of Conservation and Natural 
Resources, Tornado Debris Removal Monitoring, 
2011– The devastating tornados in the spring of 2011 
ripped through the State of Alabama and ravaged two 
of the state parks.  Mr. Brooks served as the parks field 
supervisor to oversee field monitors tasked to monitor 
the removal and reduction of thousands of damaged 
trees in compliance with FEMA 325 and 327 
guidelines. 

City of Baytown, Texas, Hurricane Debris Removal 
Monitoring, 2008 – In 2008, Mr. Brooks served as the 
field project manager on the City of Baytown debris 
monitoring effort.  Mr. Brook’s monitoring team 
oversaw, monitored, and documented the removal of 
over 1,000,000 cubic yards of storm debris by two 
prime contractors.  Mr. Brooks also coordinated with 
the City, State, and FEMA to monitor the removal of 
derelict vessels displaced by the Hurricane Ike storm 
surge onto public property.   

Town of Amherst, New York, Snow Storm Debris 
Removal Monitoring , 2006 – Following an unusual 
snow storm that collapsed the pre-fall vegetative 

canopy in Western New York in 2006, Mr. Brooks 
served as a field operations supervisor for the Town of 
Amherst’s debris removal monitoring program.  The 
effort monitored, documented, and secured FEMA 
funding for the removal of over 900,000 cubic yards of 
vegetative storm debris as well as damaged trees, and 
hanging limbs from the Town’s Right-of-Way. 

Escambia County, Florida, Hurricane Debris Disposal 
Monitoring, 2004– Following the devastating impact 
that Hurricane Ivan made on Escambia County, Mr. 
Brooks served as the Debris Management Site (DMS) 
manager for Bronson Field, a former U.S. Military base 
that served as the largest DMS to support Escambia 
County’s debris removal program.  County-wide, 3 
prime contractors removed nearly 8,000,000 cubic 
yards of vegetative and construction and demolition 
debris, nearly 30% of which was processed and 
reduced at Bronson Field. 
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Experience and Qualifications  
Mr. Forrester has thirteen years of experience 
managing debris monitoring and data management 
operations throughout the Southeast following some 
of the largest debris generating natural disaster in 
recent history.  In additional to Right-of-Way (ROW) 
debris monitoring programs, Mr. Forrester has worked 
extensively on Leaner, Hanger, and Stump Removal 
programs in some of the largest parks impacted by 
debris generating events in the last decade, including 
programs in Alabama, Arkansas, Missouri, and Texas. 
Mr. Forrester has extensive knowledge in ADMS 
hardware, software, and communications 
infrastructure and has overseen day-to-day ADMS 
project operations and reporting in recent activations 
including Hurricanes Isaac and Sandy. 

Project Experience  
City/Parish of East Baton Rouge, Louisiana, Severe 
Flooding, ROW and PPDR Program Management, 
2016 - 2017 – Mr. Forrester served as 
project/operations manager for debris removal 
monitoring efforts on behalf of the City/Parish. He was 
in charge of overseeing day-to-day operations for all 
monitoring programs including right-of-way (ROW) 
debris removal and an extended ROW Private Property 
Debris Removal (PPDR) program. To date over 1.8 
million cubic yard of construction and demolition 
debris have been collected and more than 1,450 

applicants participated in the extended ROW PPDR 
program. 

Fentress County, Tennessee, Severe Winter Storm 
Recovery Operations, 2015 – Mr. Forrester served as 
the operations manager overseeing day-to-day debris 
removal monitoring operations throughout Fentress 
County. The County is performing both hazardous tree 
and limb removal as well as right-of-way (ROW) 
collection programs on County maintained roadways.   

Hurricane Deployment, Hurricane Sandy, New York, 
2012- Mr. Forrester served as an operations manager 
for debris removal monitoring efforts on behalf of 
Babylon, New York following Hurricane Sandy. Keith 
oversaw truck certification, monitor onboarding and 
badge distribution, right-of-way collection and tree 
work using ADMS and TDMSweb. Keith performed 
QA/QC and on-site training for monitors utilizing 
ADMS handheld devices in the field. 

Terrebonne Parish, LA, Hurricane Recovery 
Operations 2012 – Mr. Forrester served as an 
operations manager for debris removal monitoring 
efforts on behalf of Terrebonne Parish following the 
landfall of Hurricane Irene. He was in charge of 
overseeing day-to-day operations for all ADMS 
monitoring projects including handheld deployment, 
truck certification, monitor intake and badge 
distribution, emergency road clearance and debris 
removal operations and right-of-way collection of over 
56,000 CY of vegetative and construction and 
demolition (C&D) debris throughout the affected 
areas.  Mr. Forrester was also responsible for assisting 
for generating reports on TDMSweb for daily 
distribution to project stakeholders. 

Virginia Department of Transportation (VDOT), 
Hurricane Recovery Operations, Hurricane Irene, 
2011 – Mr. Forrester served as field supervisor 
overseeing disaster debris removal operations in the 
several different residencies across the eastern part of 
Virginia. He was also responsible for the supervision of 
5 – 20+ collection monitors daily. In total, the recovery 
efforts included the collection and removal of over 
450,000 cubic yards of debris which was tracked and 
managed with TDMSweb.  

Alabama Department of Conservation and Natural 
Resources, Tornado Debris Removal Monitoring – The 
devastating tornados in the spring of 2011 ripped 
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through the State of Alabama and ravaged two of the 
state parks.  Mr. Forrester served as the field project 
manager to monitor the removal and reduction of 
thousands of damaged trees in compliance with FEMA 
325 and 327 guidelines. Mr. Forrester managed all tree 
work documentation with TDMSweb and was 
responsible for daily distribution of progress maps and 
project financial reporting.   

Arkansas Game and Fish Commission, Ice Storm 
Debris Removal Monitoring – Mr. Forrester served as 
a field supervisor on state debris removal program to 
remove hazardous tress and hanging limbs from State 
parks and hunting grounds damaged by an ice storm.  
Mr. Forrester’s team monitored debris removal in 
adverse outdoor conditions and ensured that the 
Global Position System (GPS) coordinates, electronic 
photographs, and field documentation were properly 
maintained to substantiate FEMA Category A 
reimbursement. 

City of Beaumont, TX, Hurricane Debris Removal 
Monitoring – In 2008, Mr. Forrester served as a field 
project manager on the City of Beaumont debris 
monitoring effort.  In addition to monitoring, 
documenting, and substantiating FEMA 
reimbursement for Right-of-Way vegetative debris 
removal, Mr. Forrester also managed and monitored 
the removal of debris fields created by storm surge, as 
well as inland waterway debris removal and oversight 
of the leaning tree, hanging limbs, and hazardous 
stump removal program.    

City of Springfield, MO, Ice Storm Debris Removal 
Monitoring – Following the devastating impact that a 
large ice storm made on Oklahoma and Missouri, Mr. 
Forrester served as the field operations manager for 
the City of Springfield’s debris removal monitoring 
program.  Mr. Forrester’s field team monitored and 
documented the removal of over 1,000,000 cubic 
yards of vegetative storm debris and worked with the 
City, State, and FEMA to address many unique 
challenges, including a parks debris, damaged tree, 
and hanging limb removal program in compliance with 
newly issued FEMA Disaster Specific Guidance. 
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Experience and Qualifications  
Mr. Cardenas has twelve years of experience 
supporting and managing debris monitoring operations 
throughout the United States. He has worked 
extensively on private property debris removal 
programs as well as, right-of-way (ROW) debris 
monitoring, and leaner, hanger, and stump removal 
programs in some of the largest areas impacted by 
debris generating events in the last decade.  

Project Experience 
Chatham County, Georgia, Hurricane Matthew 
Recovery Operations, 2016 – 2017 - Mr. Cardenas 
served as senior operations manager for debris removal 
monitoring services on behalf of Chatham County 
following Hurricane Matthew. Mr. Cardenas oversaw 
day-to-day operations of the extensive right-of-way 
(ROW), hazardous tree and limb, and private property 
debris removal (PPDR) programs. Thompson 
substantiated the removal of over 1,400,000 cubic 
yards of vegetative debris. 

City/Parish of East Baton Rouge, Louisiana, Severe 
Flooding, ROW and PPDR Program Management, 
2016 - 2017 – Mr. Cardenas served as a senior field 
supervisor for debris removal monitoring efforts on 
behalf of the City/Parish. He assisted in daily field 
operations for all monitoring programs including right-
of-way (ROW) debris removal and an extended ROW 
Private Property Debris Removal (PPDR) program. To 
date over 1.8 million cubic yard of construction and 
demolition debris have been collected and more than 
1,450 applicants participated in the extended ROW 
PPDR program. 

South Carolina Department of Transportation, 
Dorchester and Berkeley Counties, South Carolina, 
Severe Flooding Recovery, 2015 – Mr. Cardenas served 

as operations manager for debris removal monitoring 
in Dorchester and Berkeley Counties on behalf of 
SCDOT following a severe flooding event. He oversaw 
day-to-day operations for right-of-way collection on 
SCDOT maintained roadways throughout the Counties.   

South Carolina Department of Transportation 
(SCDOT), Winter Storm Pax Recovery Operations, 2014 
– Mr. Cardenas served as the operations manager for 
the SCDOT debris removal monitoring mission in 
Marion County. He was in charge of overseeing day-to-
day operations for all monitoring projects including 
emergency road clearance, right-of-way collection, and 
removal of hazardous leaners and hangers on SCDOT 
maintained roadways throughout the County.  County-
wide, nearly 500,000 cubic yards of vegetative debris 
was collected, temporarily disposed, and burned.  In 
addition, nearly 45,500 hazardous trees were 
addressed.   

Marion County, South Carolina, Winter Storm Pax 
Recovery Operations, 2014 – Mr. Cardenas served as 
the operations manager for debris removal monitoring 
operations in Marion County. He was in charge of 
overseeing day-to-day operations for all monitoring 
projects including emergency road clearance, right-of-
way collection, and removal of hazardous leaners, 
hangers on County maintained roadways.    

Virginia Department of Transportation (VDOT), 
Hurricane Irene Recovery Operations, 2011 – Mr. 
Cardenas served as field supervisor overseeing disaster 
debris removal operations in the Richmond and 
Fredericksburg VDOT Districts which included six 
different residencies across the eastern part of state. 
The recovery efforts included the collection and 
removal of over 450,000 cubic yards of debris.  

MEMA, Hurricane Deployment, Hurricane Katrina, 
2005-2007 – Mr. Cardenas worked as part of a disaster 
recovery team contracted by MEMA following 
Hurricane Katrina.  The team was responsible for 
conducting damage assessments, reviewing Right-off-
Way collection and disposal operations and the 
permitting of temporary debris sites.  In addition, Mr. 
Cardenas would review leaner and hanger debris 
removal programs, private property debris removal 
programs, and other specialized debris removal 
programs performed by local governments and the 
United States Army Corps of Engineers to closely 
monitor compliance, eligibility, and proper 
documentation. 
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South Florida, Hurricane Deployment, Hurricanes 
Charley, Frances and Jeanne, 2004-2005 – Mr. 
Cardenas was a part of a response team to provide 
immediate on-site assistance and a wide range of 
disaster recovery management and storm debris clean-
up monitoring services to aid multiple South Florida 
communities in making a quick recovery.  Mr. Cardenas 
was assigned to multiple municipalities in Broward 
County, where he oversaw collection and disposal 
operations performed at County Debris Management 
Sites.  In addition, Mr. Cardenas provided Quality 
Assurance/Quality control over municipal debris being 
disposed of and reduced at County Temporary Debris 
Management Sites. 

Training and Certifications 
• OSHA 29 CFR 1910.120 40-Hour HAZWOPER 

Training 
• OSHA 29 CFR 1910.120 8-Hour Refresher Trainings 
• National Safety Council Defensive Driving Training 
• TSCA Title II 24-Hour Asbestos Inspection and 

Assessment Training 
• FEMA IS 700a. – National Incident Management 

System, An Introduction 
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Experience and Qualifications  
Mr. Hollis has twelve years of experience supporting and 
managing debris monitoring operations throughout the 
United States. He has worked extensively on private 
property debris removal programs as well as, right-of-
way (ROW) debris monitoring, and leaner, hanger, and 
stump removal programs in some of the largest areas 
impacted by debris generating events in the last decade.  

Project Experience 
City of St. Augustine, Florida, Hurricane Matthew 
Recovery Operations, 2016 - 2017 – Mr. Hollis recently 
served as the operations manager overseeing day-to-
day debris removal monitoring operations throughout 
the City of St. Augustine following Hurricane Matthew. 
The City performed both hazardous tree and limb 
removal as well as right-of-way (ROW) collection 
programs on City maintained roadways.  Thompson 
documented over 83,000 cubic yards of vegetative 
debris.   

Lumberton, North Carolina, Hurricane Matthew, 2016 – 
2017 - Mr. Hollis served as operations manager for 
debris removal monitoring in Lumberton County, NC 
following Hurricane Matthew. He oversaw day-to-day 
operations including up to 35 debris removal monitors 
ADMS units for right-of-way collection on County 
maintained roadways. Overall, Thompson substantiated 
more than 26,000 cubic yards of vegetative debris. 

City/Parish of East Baton Rouge, Louisiana, Severe 
Flooding, ROW and PPDR Program Management, 2016 
- 2017 – Mr. Hollis served as a senior field supervisor for 
debris removal monitoring efforts on behalf of the 
City/Parish. He assisted in daily field operations for all 
monitoring programs including right-of-way (ROW) 
debris removal and an extended ROW Private Property 
Debris Removal (PPDR) program. To date over 1.8  

million cubic yard of construction and demolition debris 
have been collected and more than 1,450 applicants 
participated in the extended ROW PPDR program. 

South Carolina Department of Transportation, Horry and 
Georgetown Counties, South Carolina, Severe Flooding 
Recovery Operations, 2015 – Mr. Hollis served as 
operations manager for debris removal monitoring in 
Horry and Georgetown Counties on behalf of SCDOT 
following a severe flooding event. He oversaw day-to-day 
operations for right-of-way collection on SCDOT 
maintained roadways throughout the Counties.    

Allendale County, South Carolina, Winter Storm Pax 
Recovery Operations, 2014 – Mr. Hollis served as the 
operations manager for debris removal monitoring 
operations in Allendale County following Winter Storm 
Pax. He was in charge of overseeing day-to-day 
operations for all monitoring projects including 
emergency road clearance, right-of-way collection, and 
removal of hazardous leaners, hangers on County 
maintained roadways. County-wide, nearly 30,000 cubic 
yards of vegetative debris was collected, temporarily 
disposed, and burned.  In addition, over 6,000 hazardous 
trees were addressed. 

South Carolina Department of Transportation (SCDOT), 
Winter Storm Pax Recovery Operations, 2014 – Mr. 
Hollis served as operations manager for the SCDOT debris 
removal monitoring mission in Dillon County. He was in 
charge of overseeing day-to-day operations for all 
monitoring projects including emergency road clearance, 
right-of-way collection, and removal of hazardous leaners 
and hangers on SCDOT maintained roadways throughout 
the County.  County-wide, nearly 200,000 cubic yards of 
vegetative debris was collected, temporarily disposed, 
and burned.   

Harris County, TX, Hurricane Debris Removal 
Monitoring, 2008 – In 2008, Mr. Hollis served as a field 
operation manager for the Harris County debris 
monitoring effort.  Mr. Hollis managed a field team 
responsible for monitoring the removal of over 2,500,000 
cubic yards of debris.    

City of New Orleans, Louisiana, Demolition Field 
Manager, 2007-2008 – Mr. Hollis served as a demolition 
field manager on the City of New Orleans residential 
demolition program in 2007 and 2008.  Mr. Hollis was 
responsible for ensuring that each FEMA eligible property 
had been properly condemned, posted, and 
decommissioned prior to being demolished.  In addition, 
Mr. Hollis was responsible for ensuring that properties 
containing Asbestos Containing Materials (ACM) were 
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properly demolished and disposed of at Type I Disposal 
facilities.  

St. Landry Parish, Louisiana, Hurricane Gustav, 2008 – 
Following the devastating impact that Hurricane Gustav, 
Mr. Hollis served as the field project manager for the 
Parish’s debris removal monitoring program.  Mr. Hollis’s 
field team monitored and documented the removal of 
eligible storm debris and worked with the Parish, State, 
and FEMA to address many unique challenges.  Parish-
wide, nearly 225,000 cubic yards of vegetative and 
construction and demolition debris was collected. 

Escambia County, Florida, Hurricane Debris Disposal 
Monitoring, 2004 – Mr. Hollis served a field supervisor 
responsible for overseeing field monitors and ensuring 
only eligible debris was collected. County-wide, nearly 
8,000,000 cubic yards of vegetative and construction and 
demolition debris was collected.  

Training and Certifications 
• OSHA 29 CFR 1910.120 40-Hour HAZWOPER Training 



 
 
 
 

 
 
 

 2 - 1 

SECTION 2 
EXPERIENCE /  KNOWLEDGE OF FEMA 
REGULATIONS & PROCEDURES 
Experience and Qualifications 

Thompson’s clients benefit from our long and consistent history in providing disaster response and 

recovery services through the incorporation of program management best practices gained over the 

years, and understanding of current federal disaster recovery guidelines and procedures. We have a 

comprehensive understanding of how agencies at the federal, state, and local levels coordinate during a 

recovery operation. Thompson’s approach to providing disaster debris monitoring services begins with 

the desired outcome at the forefront of what we do: document debris removal in a manner to ensure 

maximum grant reimbursement to our clients.  

Through past experience and lessons learned, we have been able to develop a fine tuned and tested 

approach to efficiently and effectively meet or exceed the FEMA compliance regulation standards for 

maximum reimbursement to our clients. When dealing with disaster recovery and compliance with 

FEMA and other federal agency regulations, not many things can take the place of first‐hand experience. 

Our debris monitoring and reimbursement procedures, tools and training methods are the results of a 

unique blend of theoretical and applied implementation strategies on real recovery projects. The City 

receives the benefits of past client successes which have been retained and included in our program 

knowledge base. By the same token, we have been able to actively morph our tools based on the ever 

changing environment of debris monitoring and reimbursement assistance. 

Thompson’s consultants have performed debris monitoring and grant administration services for a 

variety of Federal Emergency Management Agency (FEMA) and Federal Highway Administration (FHWA) 

reimbursable federally declared disasters and emergencies. A summary of our experience over the last 

twelve years is provided in the table below. In addition, Thompson has provided our comprehensive 

staff experience matrix in Exhibit 2‐1 following this section.  

Table 2-1: Grant Programs and Funding Administered by Disaster 

Disaster  Year  Clients 
Grant Funds 
Administered 

Grant Programs 

Hurricane Matthew (FEMA DR‐4283‐86, 4291)  2016  17  TBD  FEMA PA 

Louisiana Severe Flooding (FEMA DR‐4277)  2016  2  TBD  FEMA PA, FEMA HMGP 

South Carolina Severe Flooding (FEMA DR‐4241)  2015  1  $35,000,000  FEMA PA, FEMA HMGP 

Winter Storm Pandora (FEMA DR‐4211)  2015  3  $750,000  FEMA PA 

Alabama Severe Storms (FEMA DR‐4176)  2014  4  $2,000,000   FEMA PA 

Winter Storm Pax (FEMA DR‐4166)  2014  6  $200,000,000   FEMA PA, FHWA ER, FEMA HMGP 

Hurricane Sandy (FEMA DR‐4085‐4086)  2012  7  $250,000,000   FEMA PA, FHWA ER, FEMA HMGP 

Hurricane Isaac (FEMA DR‐4080‐4081)  2012  4  $2,000,000   FEMA PA, FHWA ER 

Indiana Tornados (FEMA DR‐4058)  2012  1  $2,500,000   FEMA PA, FHWA ER 

Hurricane Irene (FEMA DR‐4024)  2011  1  $4,500,000   FEMA PA, FHWA ER 
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Disaster  Year  Clients 
Grant Funds 
Administered 

Grant Programs 

Alabama Tornados (FEMA DR‐1971)  2011  3  $25,000,000   FEMA PA, FEMA HMGP, FHWA ER, CDBG DR, DOE 

Oklahoma Severe Storms (FEMA DR‐1876)  2010  1  $284,160  FEMA PA, FHWA ER 

Tennessee Flooding (FEMA DR‐1909)  2010  1  $4,133,100   FEMA PA, FHWA ER 

Iowa Flooding (FEMA DR‐1763)  2010  2  $1,640,325   FEMA PA, FEMA HMGP FHWA ER 

Massachusetts Snow Storm (FEMA \DR‐1813)  2009  2  $896,475   FEMA PA, FHWA ER 

Hurricane Ike (FEMA DR‐1791)  2008  12  $445,504,160   FEMA PA, FEMA SRL, FHWA ER, CDBG DR 

Hurricane Gustav (FEMA DR‐1786)  2008  6  $19,374,540   FEMA PA, FEMA SRL, FEMA HMGP, FHWA ER 

Hurricane Dolly (FEMA DR‐1780)  2008  2  $17,241,000   FEMA PA, FHWA ER 

Oklahoma/Missouri Ice Storm (FEMA DR‐1735)  2007  2  $12,375,000   FEMA PA, FHWA ER 

Missouri Ice Storm (FEMA DR‐1676)  2007  3  $31,523,000   FEMA PA, FHWA ER 

New York Winter Storm (FEMA DR‐1665)  2006  7  $20,700,000   FEMA PA, FHWA ER, NRCS 

Hurricane Wilma (FEMA DR‐1609)  2005  15  $214,491,000   FEMA PA, FEMA HMGP, FHWA ER, NRCS 

Hurricane Rita (FEMA DR 1606)  2005  2  $96,000,000   FEMA PA, FHWA ER 

Hurricane Katrina (FEMA DR 1602‐1604)  2005  30  $914,304,040  FEMA PA, FEMA HMGP, FHWA ER, NRCS 

Hurricane Dennis (FEMA DR‐1595  2005  3  $90,000,000  FEMA PA, FHWA ER 

Hurricane Ivan (FEMA DR‐1551)  2004  3  $243,332,500   FEMA PA, FEMA HMGP, FHWA ER, NRCS  

Hurricane Frances (FEMA DR‐1545)  2004  1  $5,000,000  FEMA PA, FHWA ER 

Hurricane Charley (FEMA DR‐1539)  2004  3  $97,085,850   FEMA PA, FHWA ER 

FEMA Direct Administrative Costs Compliant 

The FEMA PAPPG provides guidance on allowable direct administrative costs (DAC) and activities which 

may be eligible for reimbursement by FEMA. This guidance describes what costs may be requested for 

reimbursement, lessening the chance that the City will be surprised with unreimbursed disaster 

expenses which must be paid out of pocket. Also, it identifies what types of activities may be performed 

by the City or another procured agent of the City during the recovery process.  

Applying a unique understanding of DAC requirements, Thompson has developed and utilizes electronic 

timekeeping and other cost tracking and reporting documents to substantiate costs for FEMA. The City 

will have the benefit of knowing that tracking, reporting and documentation tools used by Thompson for 

any monitoring, consulting, or recovery projects have been tested, successfully implemented and 

withstood FEMA and OIG audits. 

Debris Removal Programs 

Thompson’s proposed team of disaster response and recovery experts have responded to some the 

most devastating natural disasters to impact the United States in the last decade. Each team member 

has served in a variety of recovery operations roles and has real‐world experience managing and 

supporting special disaster recovery programs to include right‐of‐way (ROW), private property/right‐of‐

entry (ROE) work, waterways clean‐up and reimbursement, leaning tree and hanging limb removal, 

hazardous material removal, vessel and vehicle recovery, asbestos abatement, data management and 

hauler invoice reconciliation and contracting, and FEMA appeals assistance.  

Thompson’s consultants have experience with all of the following disaster recovery programs.  
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Debris Removal Monitoring 
 Debris hauling vehicle certification (volumetric) 
 Right‐of‐Way debris collection 
 Debris management site operations 
 Leaning tree, hanging limb, and hazardous stump 
removal 

 Private property debris removal 
 Right‐of‐Entry (ROE) administration 
 Waterways debris removal monitoring 
 Beach and shoreline restoration 
 Data management 
 Document management 
 Progress reporting 

 Contractor invoice reconciliation and payment 
recommendation 

 Vessel and vehicle recovery 
 Asbestos abatement 
 Health and safety monitoring 
 Multi‐jurisdictional coordination/scheduling 
 Damage claim resolution 
 Disaster recovery monitoring with handheld 
devices 

 Hazardous material removal 
 GIS reporting 
 Cost recovery/grant applications 

Special Debris Removal Programs 

Thompson’s consultants consider special debris removal programs such as private property/right of 

entry work, waterways clean‐up, demolition management, vessel and vehicle recovery, etc. as service 

offerings that our clients expect following a disaster event.  

Thompson has extensive waterway/coastal recovery experience, including the removal of over 

1,000,000 cubic yards of sand from houses and the restoration of over 8 miles of berm on Pensacola 

beach.  In 2012, Thompson documented the removal of debris and seagrass from the beaches of 

Hancock County following Hurricane Isaac. We are also assisted New York City’s debris removal 

contractor with the inventory of over 3,500 abandoned vehicles following Hurricane Sandy.  In 2013, 

Thompson monitored a debris removal program covering seven (7) waterways throughout Iberville 

Parish, Louisiana and managed a wetland debris removal project for the Alabama Port Authority, both 

due to the lingering impacts of Hurricane Isaac. In 2014, Thompson monitored the removal of debris and 

hazardous hanging limbs from the Horse Creek Water Trail, a historically significant waterway in Aiken, 

South Carolina. Thompson substantiated the removal of over 40,000 cubic yards of debris and the 

removal of hazardous limbs from 4,000 hazardous trees. 

In addition, Thompson’s consultants have extensive and unique experience with demolition programs 

and private property housing initiatives, including the management of many of the largest multi‐phase, 

multi‐property demolition and housing initiatives in the United States over the past ten years.  

Thompson Principal Jon Hoyle managed the demolition of, and private property debris removal from 

over 8,000 properties in Gulfport and Harrison County Mississippi following Hurricane Katrina.  

Thompson Principal Nate Counsell served as the FEMA funded Demolition Program Manager for the City 

of New Orleans from 2007 to 2009. In 2011 and 2012 Thompson managed the City of Tuscaloosa, 

Alabama’s residential demolition program.   

Thompson is currently activated in the City‐Parish of East Baton Rouge and the City of Denham Springs, 

Louisiana performing disaster debris removal monitoring services following severe flooding which 

devastated thousands of homes and has generated over 1.9 million cubic yards of construction and 

demolition debris. In addition, Thompson designed and implemented a private property debris removal 

(PPDR) program with the Parish and City to distribute and collect Right‐of‐Entry forms from citizens 

requiring extended debris removal services. Thompson verified ownership of each home and 

coordinated with the debris removal contractor to ensure debris was collected from applicants of the 

PPDR program.     
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Disaster Cost Recovery and Reimbursement Processes  

Thompson’s consultants are well versed in federal program compliance regulations and policy for FEMA 

and other federal agencies.  Our consultants thoroughly understand the programs, policies, and 

regulations related to disaster reimbursement and will use this knowledge to aid in the recovery and 

reimbursement of all eligible debris and other related project costs. Thompson’s goal is to promote an 

effective recovery in the most efficient amount of time while focusing on the end product of 

reimbursement though compliance with all applicable federal, state and local regulations.  

Public Assistance Program Consulting Services 
 Preliminary damage assessment (PDA) data 
management tool development (categories A‐G) 

 Damage site surveying (photography, GPS, 
condition reports, cost estimation, etc.) 

 Collection and compilation of PDAs   Small/large project formulation and scoping 
 Applicant kickoff meeting facilitation   Alternate / improved projects 
 Debris staging site consultation (environmental, 
logistical, etc.) 

 Section 406 mitigation consultation 
 Procurement assistance 

 Project worksheet development   Expenditure review/approval and reconciliation 
 Housing inventory damage assessment   EMMIE monitoring/support 
 Direct administrative cost (DAC) support   FEMA appeals assistance 

Thompson recently assisted the South Carolina Department of Transportation with FEMA Public 

Assistance consulting services following a major ice storm in 2014 and more recent flooding event in 

2015. This work has resulted in developing both small and large project worksheets totaling over 

$195,000,000 in disaster funding.  

Grant Application, Administration, and Management  

Thompson’s experience in supporting recovery efforts for local and state governments spans three 

decades and accounts for the administration of more than $3 billion in federal grant funding. Our 

consultants can draw upon their knowledge and experience in working with over eight different federal 

grant funding agencies and 15 grant programs, including the following:  

 Federal Emergency Management Agency  
 Public Assistance (PA) 
 Hazard Mitigation Grant Program (HMGP) 
 Pre‐disaster Mitigation (PDM) 
 Flood Mitigation Assistance (FMA) 

 Federal Highway Administration (FHWA) 
 Emergency Relief (ER) 

 Environmental Protection Agency (EPA) 

 Department of Housing & Urban Development  

 Community Development Block Grant (CDBG) 

 HOME Investment Partnership Program 

 Natural Resources Conservation Service (NRCS)  

 Emergency Watershed Protection (EWP) 

 Small Business Administration (SBA) 

 Department of Agriculture (USDA) 

Before, during and after a disaster incident our team can draw upon our knowledge and experience in 

working with a variety of funding sources to assist in developing and implementing a variety of recovery 

and mitigation programs. 

Federal Guideline Understanding & Training / Certifications  

Thompson believes it is critical to educate our staff and provide them with the credentials that are 

recognized by the federal, state and local emergency management community. In addition, Thompson 

staff understand the principles of the National Incident Management System (NIMS) and we 

operationally respond to disasters utilizing an Incident Command Structure (ICS). Many of our staff 

members are credentialed with some combination of the certifications provided in the table below. 
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Also, many of our project management consultants hold various Occupational Safety and Health 

Administration (OSHA) certifications for safety and other project related activities. 

Table 2-2: Staff Certifications & Training 
Agency/Course  Certification Title 

FEMA IS 1  Emergency Program Manager, an Orientation to the Position 

FEMA IS 30  Mitigation eGrants System for the Subgrant Applicant 

FEMA IS 31  Mitigation eGrants System for the Grant Applicant 

FEMA IS 100a  Introduction to the Incident Command System 

FEMA IS 120a  An Introduction to Exercises 

FEMA IS 200b  ICS for Single Resources and Initial Action Incident 

FEMA IS 208  State Disaster Management 

FEMA IS 208a  State Disaster Management 

FEMA IS 230  Principles of Emergency Management 

FEMA IS 230a  Fundamentals of Emergency Management 

FEMA IS 241  Decision Making and Problem Solving 

FEMA IS 242  Effective Communication 

FEMA IS 253  Coordinating Environmental and Historic Preservation Compliance 

FEMA IS 292  Disaster Basics 

FEMA IS 386  Introduction to Residential Coastal Construction 

FEMA IS 393a  Introduction to Hazard Mitigation 

FEMA IS 430  Introduction to Individual Assistance 

FEMA IS 546  Continuity of Operations (COOP) Awareness 

FEMA IS 547  Introduction to Continuity of Operations 

FEMA IS 548  Continuity of Operations Manager 

FEMA IS 630  Introduction to Public Assistance 

FEMA IS 631  Public Assistance Operations 

FEMA IS 632  Introduction to Debris Operations in FEMA's PA Program 

FEMA IS 634  Introduction to FEMA's Public Assistance Program 

FEMA IS 700  National Incident Management System (NIMS) an Introduction 

FEMA IS 901  Section 508 Awareness 

This coursework and continuing education allows our employees to remain current with ever‐changing 

policy while earning certifications that will provide them with credibility within the federal, state and 

local emergency management community. 
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HURRICANE MATTHEW  – 2016-2017 

EVENT TOTAL CUBIC YARDS OF DEBRIS – TBD (Projects Ongoing) 

City of Norfolk, VA 4291 29,000 ♦  ♦  ♦ ♦     ♦    

City of Southern Shores, NC 4285 20,000 ♦  ♦  ♦ ♦     ♦    

Dare County, NC 4285 96,000 ♦  ♦  ♦ ♦    ♦ ♦    

City of Lumberton, NC 4285 26,000 ♦  ♦  ♦ ♦     ♦    

SC Department of Transportation 4286 960,000 ♦  ♦  ♦ ♦     ♦   ♦ 

Chatham County, GA 4284 1,400,000 ♦  ♦ ♦ ♦ ♦   ♦  ♦    

City of Effingham, GA 4284 11,000 ♦  ♦  ♦ ♦     ♦    

City of Pooler, GA 4284 17,000 ♦  ♦  ♦ ♦     ♦    

Georgia Department of Transportation 4284 180,000 ♦  ♦  ♦ ♦     ♦    

City of St. Augustine, FL 4283 83,000 ♦  ♦  ♦ ♦     ♦   ♦ 

City of Orange City, FL 4283 13,000 ♦  ♦  ♦ ♦     ♦    

City of Ormond Beach, FL 4283 170,000 ♦  ♦  ♦ ♦     ♦   ♦ 

City of Deland, FL 4283 57,000 ♦  ♦  ♦ ♦     ♦    

City of Daytona Beach, FL 4283 330,000 ♦  ♦  ♦ ♦     ♦   ♦ 

City of Palm Bay, FL 4283 99,000 ♦  ♦  ♦ ♦         

City of Palm Beach, FL  4283 14,000 ♦  ♦  ♦ ♦     ♦    

City of Vero Beach, FL 4283 27,000 ♦  ♦  ♦ ♦     ♦    

SEVERE STORMS & FLOODING – 2016 

EVENT TOTAL CUBIC YARDS OF DEBRIS – TBD (Projects Ongoing) 

City-Parish of East Baton Rouge, LA 4277 1,800,000 ♦  ♦  ♦  ♦  ♦  ♦ ♦  ♦ 

City of Denham Springs, LA 4277 250,000 ♦  ♦  ♦    ♦  ♦ ♦  ♦ 

SEVERE STORMS & FLOODING – 2016 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 44,736 

Vernon Parish, LA 4263 7,706 ♦  ♦  ♦      ♦   ♦ 

Newton County, TX 4266 37,030 ♦  ♦  ♦      ♦   ♦ 

SEVERE STORMS & FLOODING – 2015 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 120,000 

SC Department of Transportation 4241 120,000 ♦ ♦ ♦  ♦      ♦   ♦ 

SEVERE WINTER STORM PANDORA – 2015 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 271,000 

Putnam County, TN 4211 140,000 ♦  ♦  ♦ ♦     ♦   ♦ 

Fentress County, TN 4211 77,000 ♦  ♦  ♦ ♦     ♦   ♦ 

Overton County, TN 4211 54,000 ♦  ♦  ♦ ♦     ♦   ♦ 

TORNADOES – 2014 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 144,000 

City of Adamsville, AL 4176 22,000 ♦  ♦  ♦ ♦     ♦   ♦ 

City of Graysville, AL 4176 80,000 ♦  ♦  ♦ ♦     ♦   ♦ 

City of Kimberly, AL  4176 20,000 ♦  ♦  ♦ ♦     ♦   ♦ 

Lee County, AL 4176 22,000 ♦  ♦  ♦ ♦     ♦   ♦ 

SEVERE WINTER STORM PAX – 2014 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 2,930,000 

South Carolina DOT 4166 1,200,000 ♦  ♦  ♦ ♦ ♦    ♦   ♦ 

Georgetown County, SC 4166 105,000 ♦  ♦ ♦ ♦ ♦     ♦ ♦  ♦ 

Marion County, SC 4166 25,000 ♦  ♦  ♦ ♦     ♦    

Williamsburg County, SC 4166 40,000 ♦  ♦ ♦ ♦ ♦     ♦    

Aiken County, SC 4166 1,500,000 ♦  ♦ ♦ ♦ ♦    ♦ ♦   ♦ 

Allendale County, SC 4166 60,000 ♦  ♦  ♦ ♦     ♦    

HURRICANE ISAAC – 2013  

EVENT TOTAL CUBIC YARDS OF DEBRIS – 950 

Thompson Consulting Services  
Staff Experience Matrix 
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Iberville Parish, LA (Waterways)  4080 950 ♦    ♦     ♦ ♦   ♦ 

HURRICANE ISAAC – 2013 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 1,000 

AL Port Authority (Wetlands) 4082 1,000 ♦         ♦ ♦    

HURRICANE SANDY – 2012  

EVENT TOTAL CUBIC YARDS OF DEBRIS – 125,000 

City of Hoboken, NJ 4086 25,000 ♦ ♦ ♦        ♦   ♦ 

Town of Babylon, NY 4085 100,000 ♦  ♦        ♦    

HURRICANE ISAAC – 2012  

EVENT TOTAL CUBIC YARDS OF DEBRIS – 92,000 

Terrebonne Parish, LA 4080 56,000 ♦  ♦ ♦ ♦ ♦     ♦   ♦ 

Denham Spring, LA 4080 9,000 ♦  ♦ ♦ ♦ ♦     ♦   ♦ 

Hancock County, MS 4081 23,000   ♦  ♦   ♦   ♦    

Jackson County, MS 4081 4,000   ♦  ♦         ♦ 

HURRICANE IRENE – 2011  

EVENT TOTAL CUBIC YARDS OF DEBRIS – 465,000 

Saluda Residency, Virginia DOT 4024 100,000   ♦  ♦ ♦         

Petersburg Residency, Virginia DOT 4024 75,000   ♦  ♦ ♦         

Ashland Residency, Virginia DOT 4024 200,000   ♦  ♦ ♦         

Chesterfield Residency, Virginia DOT 4024 15,000   ♦  ♦ ♦         

City of Portsmouth, Virginia 4024 50,000   ♦  ♦ ♦         

Brunswick County, Virginia 4024 25,000   ♦  ♦ ♦         

TORNADOES – 2011  

EVENT TOTAL CUBIC YARDS OF DEBRIS – 450,000 

City of Tuscaloosa, AL 1971 N/A  ♦       ♦  ♦ ♦ ♦ ♦ 

Calhoun County, AL 1971 350,000 ♦  ♦  ♦ ♦ ♦  ♦  ♦  ♦ ♦ 

Alabama DCNR 1971 100,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦  ♦  

TORNADOES – 2010  

EVENT TOTAL CUBIC YARDS OF DEBRIS – 18,944 

City of Norman, OK[1] 1926 18,944 ♦  ♦  ♦ ♦ ♦    ♦   ♦ 

FLOODING – 2010 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 348,895 

City of Nashville, TN [2] 1909 275,540   ♦  ♦  ♦    ♦    

City of Cedar Rapids, IA[2] 1763 109,355 ♦            ♦  

ROCK SLIDES – 2009 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 60,000 

City of Chattanooga, TN N/A 60,000 ♦  ♦ ♦           

HURRICANE IKE – 2008 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 12,275,208 

City of Houston, TX[1] 1791 4,500,000 ♦ ♦ ♦ ♦ ♦ ♦ ♦    ♦ ♦  ♦ 

Harris County, TX [1] 1791 2,500,000 ♦ ♦ ♦ ♦ ♦ ♦ ♦    ♦ ♦  ♦ 

Galveston County, TX [3] 1791 1,400,000 ♦  ♦ ♦ ♦ ♦ ♦  ♦  ♦ ♦  ♦ 

City of Baytown, TX [1] 1791 1,000,000 ♦  ♦ ♦ ♦ ♦ ♦   ♦ ♦ ♦  ♦ 

Montgomery County, TX [1] 1791 871,452 ♦  ♦  ♦ ♦ ♦    ♦   ♦ 

Fort Bend County, TX[1] 1791 415,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

Town of Dauphin Island, AL[1] 1797 50,000 ♦  ♦ ♦    ♦ ♦ ♦ ♦   ♦ 

Hardin County, TX [1] 1791 200,000 ♦  ♦  ♦ ♦ ♦    ♦   ♦ 

City of Sugarland, TX [1] 1791 125,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

City of Missouri City, TX [1] 1791 97,238 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

HURRICANE GUSTAV – 2008 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 968,727 

Terrebonne Parish, LA[2] 1786 296,039 ♦  ♦ ♦ ♦ ♦ ♦  ♦ ♦ ♦  ♦ ♦ 

Thompson Consulting Services  
Staff Experience Matrix 
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St. Landry Parish, LA[2] 1786 225,000 ♦  ♦ ♦ ♦ ♦ ♦  ♦  ♦   ♦ 

Iberville Parish, LA[2] 1786 179,185 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

City of New Orleans, LA[2] 1786 136,559 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

City of Thibodaux, LA[4] 1786 78,820 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

St John the Baptist Parish, LA[1] 1786 53,124 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

HURRICANE DOLLY – 2008 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 612,050 

Hidalgo County, TX[1] 1780 310,585 ♦ ♦ ♦ ♦ ♦ ♦ ♦    ♦ ♦  ♦ 

Cameron County, TX[2] 1780 301,465 ♦ ♦ ♦ ♦ ♦ ♦ ♦    ♦ ♦  ♦ 

IOWA FLOODING – 2008 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 200,000 

City of Waterloo, IA[1] 1763 200,000 ♦  ♦  ♦  ♦    ♦    

MIDWEST ICE STORM – 2007 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 825,000 

City of Norman, OK[1] 1735 750,000 ♦  ♦ ♦ ♦ ♦ ♦  ♦  ♦  ♦ ♦ 

City of Webb City, MO[1] 1736 75,000 ♦  ♦  ♦ ♦ ♦  ♦  ♦  ♦ ♦ 

MIDWEST ICE STORM – 2007 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 2,101,539 

City of Springfield, MO[1] 1676 1,448,539 ♦  ♦ ♦ ♦ ♦ ♦  ♦  ♦  ♦ ♦ 

Greene County, MO[2] 1676 545,000 ♦  ♦ ♦ ♦ ♦ ♦  ♦  ♦  ♦ ♦ 

City of Lebanon, MO[2] 1676 108,000 ♦  ♦  ♦ ♦ ♦  ♦  ♦  ♦ ♦ 

BUFFALO SNOW STORM – 2006 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 1,386,000 

Town of Amherst, NY[2] 1655 800,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

Town of Tonawanda, NY[2] 1655 200,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

City of Lackawanna, NY[2] 1655 150,000      ♦     ♦    

City of North Tonawanda, NY[2] 1655 100,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

Genesee County, NY[2] 1655 80,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

Erie County, NY[4] 1655 50,000 ♦          ♦    

Town of Alden, NY[4] 1655 6,000 ♦          ♦    

HURRICANE WILMA – 2005 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 8,579,640 

Miami-Dade County, FL[2] 1609 3,000,000 ♦  ♦  ♦  ♦    ♦   ♦ 

Collier County, FL [4] 1609 932,000 ♦          ♦   ♦ 

City of Ft. Lauderdale, FL [2] 1609 901,000 ♦  ♦ ♦ ♦ ♦ ♦ ♦  ♦ ♦ ♦  ♦ 

City of Hollywood, FL [2] 1609 600,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦   ♦ 

Town of Davie, FL [4] 1609 593,789 ♦          ♦   ♦ 

City of Boca Raton, FL [4] 1609 574,200 ♦          ♦   ♦ 

City of Plantation, FL [4] 1609 366,551 ♦          ♦   ♦ 

City of Parkland, FL [4] 1609 244,910 ♦          ♦   ♦ 

City of Weston, FL [4] 1609 244,395 ♦          ♦   ♦ 

City of Cooper City, FL [4] 1609 217,464 ♦          ♦   ♦ 

City of Coral Gables, FL [4] 1609 213,947 ♦          ♦   ♦ 

Broward County, FL [4] 1609 204,105 ♦          ♦   ♦ 

City of Sunrise, FL [4] 1609 199,548 ♦          ♦   ♦ 

City of Oakland Park, FL [4] 1609 151,906 ♦          ♦   ♦ 

City of Miami Beach, FL [4] 1609 135,825 ♦          ♦   ♦ 

HURRICANE KATRINA – 2005 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 27,143,468 

Hancock County, MS [4] 1604 5,773,291 ♦          ♦   ♦ 

Jackson County, MS [4] 1604 3,183,425 ♦          ♦   ♦ 

City of Gulfport, MS [1] 1604 2,600,000 ♦ ♦ ♦ ♦ ♦ ♦ ♦  ♦ ♦ ♦ ♦ ♦ ♦ 

Thompson Consulting Services  
Staff Experience Matrix 
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Forrest County, MS [4] 1604 2,496,933 ♦          ♦   ♦ 

Jones County, MS [4] 1604 1,961,427 ♦          ♦   ♦ 

Harrison County, MS [1] 1604 1,850,000 ♦  ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ 

Lamar County, MS [4] 1604 1,533,579               

City of Pass Christian, MS [4] 1604 1,484,288 ♦          ♦   ♦ 

City of Pascagoula, MS[4] 1604 1,236,646 ♦          ♦   ♦ 

Mobile County, AL 1605 789,658 ♦  ♦  ♦ ♦         

City of Mobile, AL 1605 728,469 ♦  ♦  ♦ ♦         

George County, MS [4] 1604 651,359 ♦          ♦   ♦ 

City of New Orleans, LA[2] 1603 401,238 ♦ ♦ ♦  ♦  ♦  ♦  ♦ ♦ ♦ ♦ 

Jefferson Parish, LA [4] 1603 397,770 ♦          ♦   ♦ 

City of Slidell, LA [4] 1603 153,165 ♦          ♦   ♦ 

City of Covington, LA [4] 1603 143,919 ♦          ♦   ♦ 

Lafourche Parish, LA [4] 1603 134,384 ♦          ♦   ♦ 

Jasper County, MS 1604 131,251 ♦  ♦  ♦ ♦         

Town of Dauphin Island, AL 1605 94,037 ♦  ♦  ♦ ♦  ♦  ♦     

City of Prichard, AL 1605 70,445 ♦  ♦  ♦ ♦         

Clark County, MS 1604 90,134 ♦  ♦  ♦ ♦         

City of Citronelle, AL 1605 48,423 ♦  ♦  ♦ ♦         

City of Saraland, AL 1605 44,419 ♦  ♦  ♦ ♦         

City of Satsuma, AL 1605 29,404 ♦  ♦  ♦ ♦         

Choctaw County, AL 1605 26,409 ♦  ♦  ♦ ♦         

City of Bayou Le Batre, AL   1605 18,336 ♦  ♦  ♦ ♦         

City of Creola, AL 1605 7,719 ♦  ♦  ♦ ♦         

City of Mt. Vernon, AL 1605 4,619 ♦  ♦  ♦ ♦         

HURRICANE RITA – 2005 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 4,800,000 

Jefferson County, TX[2] 1606 4,600,000 ♦  ♦  ♦ ♦ ♦  ♦  ♦ ♦  ♦ 

Monroe County, FL[2] 1602 200,000 ♦ ♦ ♦  ♦  ♦ ♦  ♦ ♦   ♦ 

HURRICANE DENNIS – 2005 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 3,600,000 

Santa Rosa County, FL [1] 1595 2,000,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦ ♦  ♦ 

Escambia County, FL [1] 1595 1,200,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦ ♦  ♦ 

City of Pensacola, FL [1] 1595 400,000 ♦  ♦ ♦ ♦ ♦ ♦    ♦ ♦  ♦ 

HURRICANE IVAN – 2004 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 9,733,300 

Escambia County, FL [2] 1551 7,681,500 ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦  ♦ 

City of Pensacola, FL [1] 1551 1,343,000 ♦  ♦ ♦ ♦ ♦ ♦  ♦  ♦ ♦  ♦ 

Florida Dept. of Transportation[1] 1551 708,800 ♦  ♦  ♦  ♦    ♦    

HURRICANE FRANCES – 2004 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 200,000 

City of Boca Raton, FL [1] 1545 200,000 ♦  ♦  ♦      ♦   ♦ 

HURRICANE CHARLEY – 2004 

EVENT TOTAL CUBIC YARDS OF DEBRIS – 3,883,434 

Charlotte County, FL [4] 1539 1,870,669 ♦          ♦   ♦ 

City of Orlando, FL [2] 1539 1,035,500 ♦  ♦ ♦ ♦ ♦ ♦    ♦    

Orange County, FL [4] 1539 977,265 ♦          ♦   ♦ 

[1] This work was completed by Beck Disaster Recovery’s principal owners.  Beck Disaster Recovery was acquired in 2009 and dissolved in 2011.  Jon Hoyle, Thompson’s President, served as the technical lead on this project.  

[2] This work was completed by Beck Disaster Recovery’s principal owners.  Beck Disaster Recovery was acquired in 2009 and dissolved in 2011.  Nate Counsell, Thompson’s Vice President, served as the technical lead on this project.  

[3] This work was completed by Beck Disaster Recovery.  Beck Disaster Recovery was acquired in 2009 and dissolved in 2011.  Nicole Counsell, Thompson’s Grant Management Consultant, served as the technical lead on this project.  

[4] This work was administered by Asevotech for Ashbritt Environmental.  Wes Holden, Thompson’s Director of Operations, served as the technical data administration lead on this project. 
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SECTION 3 
OPERATIONAL PLAN  
Project Understanding 

The City of Stuart, Florida (City) is located in Martin County along Florida’s Atlantic Coast. The City is the 

largest incorporated municipality in the County and encompasses a land area of 8.5 square miles nestled 

along the St. Lucie River and in close proximity to the Indian River Lagoon. Most recently, the City was 

impacted by Hurricane Matthew in October 2016 as it swept along the Florida Atlantic Coast. Hurricane 

force winds and heavy rain associated with Matthew caused damage to public and private property and 

generated vegetative debris.  

The City is highly vulnerable to the impacts of future debris‐generating disasters such as hurricanes, severe 

weather, flooding, and tornadoes. The City maintains a constant, high level of readiness to respond to a 

variety of hazards that may impact its citizens. Consequently, the City is seeking proposals from qualified 

consultants to provide debris monitoring support on a stand‐by, as needed basis to comply with the 

following agency grant programs and requirements: 

 Federal Emergency Management Agency (FEMA) Public Assistance (PA) 

 Federal Highway Administration (FHWA) Emergency Relief (ER) 

 Florida Division of Emergency Management (FDEM) 

 US Department of Agriculture (USDA) Natural Resource Conservation Service (NRCS) 

 US Department of Housing and Urban Development (HUD) 

 US Fish and Wildlife 

 All other applicable state and local ordinances 

Thompson understands the challenges the City may face prior to and following a future disaster incident, 

including: 

 Immediate, well‐orchestrated, and well documented force account and contractor response during 

the 70 hour push 

 Close coordination with Martin County and FDOT to remove debris and restore functionality to 

critical transportation routes 

 Equipment and personnel access challenges due to flood water and storm surge.   

 Limited availability of debris management sites (DMS) for larger events  

 Coordination and discrete documentation of special debris programs such as waterways debris 

removal and debris removal from storm drains and catch basins and a variety of special waste 

streams including HHW, e‐waste, and white goods 

 Significant policy changes, including MAP‐21 and the Public Assistance Alternative Procedures Pilot 

Program for Debris Removal  
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Disaster Debris Forecasting 

Estimation Methodology  

With experience assisting local governments in disaster response and recovery for a variety of events, 

ranging from the most costly hurricanes in our nation’s history to relatively smaller disasters including 

minor storms and localized flooding, Thompson has recognized that responsiveness and adaptability are 

critical to success. Thompson stands ready to serve the City in any capacity. Our approach to services can 

be transformed to fit a particular task or event in effort to best meet the City’s recovery goals by taking the 

most efficient and cost‐effective actions. For purposes of pre‐event planning and understanding resource 

requirements, Thompson utilizes the US Army Corps of Engineers (USACE) debris estimating model for 

developing debris estimates. The USACE developed this model based on debris generated by Hurricanes 

Frederic, Hugo and Andrew. The model contemplates the number of households in an urban/suburban 

area, as well as the category of storm, vegetative characteristics, commercial density and precipitation.  

The estimated quantities produced by the model have a predicted accuracy of ± 30%. Because of the 

margin of error in the model, Thompson validates the modeled result via windshield surveying and aerial 

drone flyover assessments in a post‐disaster scenario. Windshield surveys provide debris removal 

professionals the opportunity to estimate the quantity of debris per parcel surveyed, which can be 

extrapolated to include the number of parcels within jurisdictional limits of the community. 

Thompson has the equipment and capability to perform aerial drone flyovers which are beneficial because 

they provide Thompson and the City with the ability to gage the consistency of the damage across the 

jurisdiction and provide a means for identifying areas that have been compromised which may be isolated 

without means of conventional travel due to debris or flooding. 

Forecasted Debris Types 

Debris types from disaster events may include items such as vegetative debris, construction and demolition 

debris, household appliances, household furnishings, sediment, sand, household hazardous wastes, and 

vehicles. This debris may have to be removed from a variety of physical environments, including on and 

near roadways, underwater in canals and lakes, or even hanging in large trees. Debris types, volumes and 

locations can require many different removal and disposal techniques.  

Based on the debris model for a strong Category 3 Hurricane, Table 3‐1 and Figure 3‐2 below provide a 

breakdown of the anticipated debris types by cubic yard:  

Table 3-1: Projected Debris Type Breakdown Figure 3-2: Projected Debris Type Breakdown 
Debris Type  Estimated CY 

Vegetative 

Clean Woody  169,121 CY 

Mixed Construction and Demolition (C&D) 

Burnable (sorted)  165, 739 CY 

Soil  19,731 CY 

Metals  59,192 CY 

Landfilled  149,954 CY 

Total CY of Debris  563,737 
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Resource Estimates 

The total amount of debris generated by any particular disaster will depend on the location and type of 

event experienced, as well as its severity, duration, and intensity. Thompson understands that the crew 

numbers and subsequent monitor requirements are subject to change based on the actual incident.  We 

have developed this estimate to demonstrate to the City that we have the capacity and experience to 

develop a flexible, scalable staffing plan that addresses the City’s needs.   

For planning purposes, the table below summarizes the impacts that various hurricane categories could 

have on the City: 

Table 3-2: Disaster Impact and Resource Estimates 

Description  Category 1  Category 2  Category 3  

Total Debris  43,364 CY  173,458 CY  563,737 CY 

Avg Daily ROW Crew/Monitor/ADMS Requirement  3  5  10 

Avg Daily DMS Monitor/ADMS Requirement  2  2‐4  2‐4 

Required Land Area for DMS  4 Acres  18 Acres  58 Acres 

Est Time to Complete Debris Removal  30 Days  60 Days  90 Days 

Load Transactions  771  3,855  12,527 

Unit Rate Transactions  241  3,084  10,022 

Debris Collection Strategy 

While the modeling and results presented herein are based on an unknown and hypothetical event, 

following an actual event Thompson would model the storm characteristics taking into account our 

understanding of impacts caused by historical storm events, to assist the City with developing strategies for 

debris collection. It may be determined that the City has the capability to perform debris removal with in‐

house staff and equipment following smaller incidents such as severe storms or local flooding. For more 

significant disaster debris events, the City may elect to engage its contracted forces for debris removal and 

monitoring.  Regardless of which approach the City takes following a debris generating incident, the Debris 

Collection Strategy will be scalable to the size of incident and resources necessary and will include the 

following elements: 

 Anticipated events and assumptions 

 An anticipated scope of work based on the 
debris forecasting developed 

 Anticipated debris streams and debris 
programs 

 An overview of the use of City force account 
labor to perform debris removal operations 

 Specialized debris programs 

 Debris removal from gated communities and 
private property 

 Monitoring of debris operations 

 Health and safety requirements 

 Environmental considerations 

 Debris collection zone maps with road 
designations (City/County/FDOT) 

 Action items checklists for 
preparedness, response, and recovery 
operations 

 A public information strategy with draft 
press releases 

Project Execution Utilizing Automated Debris Management System 

Thompson will execute the proposed tasks described below with our ADMS hardware and software system, 

Thompson Data Management Suite (TDMS).  Thompson’s ADMS was developed in‐house and is 

proprietary.  We do not rely on licensing for the use of an ADMS. TDMS has been successfully deployed 
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over the past four (4) years and utilized by the Georgia Department of Transportation (GDOT), the South 

Carolina Department of Transportation (SCDOT), as well as for county, parish, and municipal clients in 

Louisiana, Alabama, Florida, Georgia, South Carolina, North Carolina, Virginia and New York to 

electronically document debris removal, hazardous tree work, vehicle recovery, and private property debris 

removal. 

TDMS is a collection of hardware, software and communications infrastructure for the management of 

data and documents related to disaster recovery. The TDMS collection includes our hardware solution or 

handheld device, TDMSmobile, which allows us to capture data in the field and provide near real‐time 

analysis though our software solution, TDMSweb, which is a variety of web –based software applications 

that serve as the backbone for data storage and management.  The TDMS meets the USACE ACI standard 

for ADMS and is configured to document a variety of debris removal activities and programs. 

 Truck Certification 

 Right‐of‐Way (ROW) Collection 

 Tree Work (L/H/S)  

 Private Property Debris Removal (PPDR) 

 Demolitions 

 Haul Out/Disposal  

 Project Administration 

 Monitor Management 

Figures 1 ‐ 4 provide graphical depictions of the TDMSmobile solution and its components. 
 

FIGURE 1  FIGURE 2  FIGURE 3  FIGURE 4 

 

Motorola ES400 running 
TDMSmobile. 

 

Employee badges utilize QR 
coding for identification 
ticket development. 

 

Paper tickets are created 
with encrypted QR code to 
transmit information/data. 

 

RW 220 hip belt printer uses 
direct thermal laser technology  

TDMSmobile provides enhanced quality control through geofencing, geocoding, and location verification. 

The handheld device and system have configurable security settings to protect use and data. Specified 

locations, such as debris pickup and disposal sites, are captured by the GPS capabilities of the handheld 

and verified in the web‐based system. This enhanced level of accuracy and corroboration increases the 

efficiency and production of debris removal operations.  

To date we have observed cost savings to our clients ranging from 20 – 30 percent with the use of our 

ADMS solution.  

Figures 5 and 6 provide an example of the interface between TDMSmobile and TDMSweb.  
 

First, Last 
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FIGURE 5  FIGURE 6 

 

Handheld device GPS location capture and 
verification  

 

Mapping interface provides users with Google maps 
functionality for point‐and‐click data access  

TDMSweb a web based application that serves as the backbone of the TDMS for storage and data 

management while providing access to viewing, querying, sorting, reporting, mapping and managing 

project related data and documents. In addition, Thompson is able to control access to TDMSweb and 

what permissions (read, read/write, etc.) users have through credentialing. The following figures (7 to 10) 

provide graphical highlights and depictions of TDMSweb and its components. 

FIGURE 7  FIGURE 8 

 

TDMSweb dashboard displays summary project statistics online 
with the ability to drill down to varying levels of detail. 

 

Accurate and efficient collection of field data provides for near 
real time data analysis and review. Financial encumbrances 
and project progress can now be tracked via the Internet. 
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FIGURE 9  FIGURE 10 

 

TDMSweb system allows Thompson to electronically manage a 
variety of client debris removal programs such as, ROW, ROE,  blue 

roof and demolition,  including photographs, field forms, logs, 
transmittals, etc. 

 

TDMSweb generates a various project reporting documents, 
such as daily reports and financial summary logs.  

Technical Approach 

Thompson has functionally organized its technical approach by task predicated on the various debris 

streams and programs that can be expected based on our experience monitoring and documenting large 

scale debris removal operations.  Thompson will tailor our approach to the City’s debris recovery effort 

based on the unique challenges of the City’s specific future disaster. Our tasks and task approach can be 

modified and scalable to address both large and small scale events and our mobilization times can be either 

compressed or extended based on the needs of the City and the public.   

Table 3-3: Mobilization Method and Approach 

Task / Mobilization Time   Description 

1. Debris Program Implementation 

Within twenty‐four (24) hours 
from notification date 

Program Management Team will report to the City 48 hours prior to known disaster 
events and within 24 hours passage of no‐notice disaster events. Thompson will 
implement a program based on the specific needs of the City, feedback from debris 
removal contractors, and debris estimates developed through the preliminary 
damage assessment. 

2. Onboarding and Training of Employees 

Within forty‐eight (48) hours 
from notification date 

Thompson performs Motor Vehicle Reports (MVR’s) and drug testing on all field 
staff.   

3. Health and Safety Plan Implementation 

Within forty‐eight (48) hours 
from notification date 

Health and Safety Plan will be periodically reviewed and updated to address any 
disaster specific hazards.  Thompson’s safety program is focused on the safety of 
Thompson monitors and field personnel. 

4. Measure and Certify Trucks by FEMA PAPPG Standards 
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Task / Mobilization Time   Description 

Within forty‐eight (48) hours 
from notification date 

Thompson will certify contractor equipment once a contractor crew schedule is 
reviewed and approved by the City.   

5. Deploy Loading Site Collection Monitors 

Within forty‐eight (48) hours 
from notification date 

Thompson will deploy a collection monitor to each debris removal crew.  Based on 
our planning assumption, we expect many of the crews to be tandem, self‐loading 
trucks or two to three trucks paired with a single loading device. 

6. Monitor the Removal of Leaning Trees, Hanging Limbs, and Hazardous Stumps 

Within forty‐eight (48) hours 
from notification date 

Thompson will document the removal of hazardous trees and limbs to meet all 
requirements outlined in FEMA Publication FP‐104‐009‐2 Public Assistance Program 
and Policy Guide (PAPPG). 

7. Deploy Debris Management Site Monitors 

Within forty‐eight (48) hours 
from notification date 

Thompson will coordinate with the Debris Contractor to ensure that the City Debris 
Management Sites (DMS) meet all FDEP requirements. 

8. Deploy Field Supervisors / Field Supervisors 

Within forty‐eight (48) hours 
from notification date 

Thompson will deploy one (1) Field Supervisor for every ten (10) collection 
monitors to appropriately supervise collection operations.  The 1:10 supervisor to 
monitor ration is encouraged in the FEMA PAPPG. 

9. Damage Complaint Tracking 

Concurrent with field 
operations 

Thompson will assign a unique work order to each damage complaint and track the 
actions taken, responsible sub‐contractor, and satisfactory/unsatisfactory 
resolution in a report, by Service Area that may be tracked through GIS. 

10. FEMA Consultation 

Within seventy‐two (72) 
hours from Federal 
Declaration 

Applicant kickoff generally takes place within one week of the federal disaster 
declaration, which is imminent. 

11. Ordinance Review to Determine Best Method to Perform Private Property Debris Removal (PPDR) 

2‐3 weeks after debris 
operations begin (subject to 
need) 

Thompson management staff has experience analyzing and designing PPDR 
programs based on Voluntary/Right‐of Entry, Imminent Danger of Collapse, and 
Public Nuisance Programs. 

12. Private Property Debris Removal Monitoring 

TBD, based on input from 
FDEM and FEMA 

PPDR programs may include vegetative and C&D debris, as well as leaners, hangers, 
stumps, and structural demolitions. 

13. Specialized Debris Removal Monitoring 

TBD, based on input from 
City, FDEM, and FEMA 

Thompson management staff has experience with the operational methods to 
properly document special debris removal programs such as removal of debris from 
waterways and lakes, vessel and vehicle removal, and the removal of debris and 
sediment from storm drains, catch basins and other public facilities. 

14. Accumulate Daily Field Data 

Immediately following the 
start of ROW and hazardous 
tree programs 

Thompson will maintain field data for all debris recovery programs monitored.  
Debris removal data will be organized by debris type, road type, and program 

15. Reconcile Contractor Invoices 

Weekly following the start of 
ROW and tree programs  

Thompson will comply with the invoicing and payment term in the debris removal 
contract. 
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1. Debris Program Implementation  

The Thompson Management Team will assist the City in overseeing the debris 

management operations, obtaining proper approvals for special debris removal 

programs, and providing in‐depth working knowledge of a variety of recovery 

operations, USACE debris management guidelines, and FEMA eligibility and 

reimbursement guidelines. Thompson will work with the City to develop a 

project management plan to ensure that contracted debris removal is properly 

documented to substantiate FEMA PA, FHWA ER, and NRCS funding.  Some of 

the initial considerations will include, but not be limited to: 

 Single/multiple debris removal contractors 

 Debris removal contractor rates and 
specifications 

 Debris estimates, by collection zone 

 Debris removal from gated communities 

 Crew/Monitor Estimates, by collection zone 

 Onboarding and safety training locations and 
procedures 

 Operations Manager/Supervisor Assignments 

 Progress reporting distribution lists and protocols 

Scope and Budget Development 

During the Debris Program Implementation stage, Thompson will work closely with the City and City 
contractors to develop scopes of work, project schedules and budgets in accordance with the contracts and 
task order(s) developed and issued by the City. It is Thompson’s objective to deliver our services at or 
below estimated budgets for the anticipated period of performance. As needs change, particularly as the 
project nears completion, Thompson will adjust the number of personnel assigned to the contract 
accordingly. Thompson will immediately notify the City of any deviations from the budget, which may occur 
if the City requests changes to the level of assistance Thompson is to provide.  

Debris Removal Contractor Coordination 

Thompson recognizes that each disaster situation is going to be different and therefore promotes a 
collaborative working relationship with the City and its debris removal contractors. As soon as the City is 
within the cone of certainty for a tropical system or immediately following passage of a no‐notice event, 
Thompson will begin coordinating with the City and City contractors to synchronize mobilization and 
response activities. These activities may include: 

 Identification/confirmation of equipment staging area:  If a staging location is identified during 

planning sessions and the site is compromised/unavailable due to the event, Thompson will work 

with the contractor to identify an area outside of the impacted zone to stage equipment and begin 

equipment certification.  

 Damage assessment: Thompson will perform damage assessments with the City and City 

contractors to determine the scope of the damage, identify the need for special debris programs 

such as leaner/hanger/stump removal, and develop crew configurations and assignments. This 

information will allow Thompson and the City Contractor(s) to develop budget estimates to be used 

for task orders and Project Worksheet development.  

 Emergency push: Thompson will work with the City and contractor(s) to ensure that all hours and 

activities are well documented to substantiate FEMA reimbursement. Thompson will also work to 

expedite 70‐hour push activities, focusing on the City’s list of priority roadways, while ensuring that 

the period of performance adheres to FEMA’s eligibility standards and all labor and equipment 

time is tracked and documented.  
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 Zone assignment to contractors and subcontractors: Thompson will work with the debris removal 

contractors to coordinate and schedule the appropriate number of crews for each pass. Zone 

parameters will be entered into TDMS to generate detailed reports by zone, contractor, debris 

type, etc. Reporting is further detailed in section 14 below.  

 Discrete field management: ADMS will be configured to discretely document and manage multiple 

contractors and the type of debris that has been approved for collection. For example, if a 

contractor is tasked only with the collection of vegetative debris, the ADMS devices will only be 

configured to that specific debris type. A monitor will not be able to issue a ticket for C&D debris if 

the hauler has only been approved to collect vegetative debris.  

 DMS permitting: Thompson will ensure that each contractor obtains environmental authorization 

and/or permits for DMS sites. Thompson will also work with each contractor to obtain copies of 

permits for final disposal locations.  

If the City decides to activate multiple contractors, Thompson will assign a field operations manager for 
each contractor activated to streamline communications and ensure quality control.  

Damage Assessment 

At the request of the City, Thompson will coordinate aerial drone flyover assessments to facilitate debris 

estimation and collect post‐disaster photographs and geographical data. At the direction of the City, 

Thompson will also assist with preliminary damage assessments in accordance with the FEMA Damage 

Assessment Operations Manual. Damage assessment assistance may include, and is not limited to, 

participation in one or more of the following tasks: 

 Identifying damaged facilities: Thompson will assist with documenting the location of all damaged 

sites using GPS and annotated maps. Thompson work with City departments to collect all necessary 

documentation to substantiate legal responsibility, maintenance, lease/rental agreements, and 

improvement plans.  

 Documenting damage: Thompson will document the damage to each facility by taking photographs 

and developing maps and diagrams to outline the specific location and extent of the damage. The 

diagrams and associated photographs will capture damage dimensions, materials, and the size or 

capacity of the damaged elements.  

 Documenting work and cost: Information describing work and cost will be broken down by 

Category of Work (A‐G). Thompson will prepare work and cost estimates by gathering 

documentation associated with Force Account Labor, Equipment, Leased Equipment, Supplies, 

Contract Labor, and Materials. Thompson will also document any mutual aid received by the City.   

 Other Considerations: Thompson will help the City navigate other PA program considerations 

including codes and standards, repair vs. replacement, hazard mitigation, as well as unique 

considerations for each category of work.  

All damage assessment documentation will be captured, digitized, and managed using TDMS. 

Proposed Meetings 

Thompson is prepared to meet with the City Debris Manager, City Stakeholders, and representatives from 
FEMA, FDEM, FDEP, and other agencies on a daily basis at a time and location specified by the City. To the 
extent necessary, Thompson will help the City secure a meeting location. Thompson recommends that 
project stakeholders conduct a daily briefing while the EOC is fully operational and re‐evaluate the 
frequency of meetings after the first 10 days of project operations. 
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Methods for communicating with City Emergency Staff and Teamwork Assignments 

Throughout the project, the Thompson Project Manager will identify critical path functions that will 
required close coordination between the City and Thompson. These may include: 

 Public Information 

 Private Property Issues 

 Special Needs Assistance 

 Information on FEMA 

 Damage reports and resolution 

Thompson will identify a lead for each function to serve as a direct interface with the appropriate City staff 
on each issue. The Thompson team member will be available in person, by phone, or email to communicate 
with the City and project stakeholders. To the extent that cellular connectivity is not available, Thompson 
will secure alternative communications methods (radios, satellite, etc.). 

Response Time by Task 

In most cases, Thompson will deploy our project team in anticipation of receipt a notice to proceed so that 

we can be responsive to the City’s needs and effectively manage the deployment of personnel and 

resources.  For example, if the City is within a cone of certainty for severe weather, Thompson will deploy a 

representative to meet with the City 48 to 72 hours prior to the anticipated event.  Thompson’s response 

times by task are summarized in Table 6‐4.   

Table 3-4: Thompson Task Response Times 

Response Time  Task Description 

Immediately after notification  Thompson will report to the City’s EOC or Contract Management Center 

No more than 48 hours after notification  Thompson ready to assist the City with truck certification 

No more than 48 hours after notification  Thompson ready to staff public drop‐off sites and other City locations 

No more than 48 hours after notification  Thompson to have monitors ready for ROW debris removal operations 

No more than 72 hours after notification  Thompson to have monitors ready for hazardous tree removal operations 

Prior to known events, Thompson will stage personnel and equipment either in or as close as possible to 

the City.  Upon receipt of a Notice‐to‐Proceed, Thompson will deploy the following project initiation teams 

to the City responsible for the City’s contract deliverables: 

 Debris Management Consultant 

 Project Quality Assurance Team 

 Project Administrative Team 

The Project Quality Assurance Team will consist of the Project Manager and six to ten Field Supervisors, 

based on the severity of the event.  In addition to providing surge support to the City, the Project Quality 

Assurance Team will serve as the field project management team.  The Project Quality Team will be 

deployed with equipment kits to accommodate all Field Staff. 

The Project Administrative Team will consist of administrative/human resource employees.  The Project 

Administrative Team will be temporarily deployed to the City to support the monitor on‐boarding process, 

including: 

 Employee application reviews 
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 Drug testing and Department of Motor Vehicle records checks 

 Health and Safety Plan Implementation 

 Debris Monitor Training 

2. Onboarding and Training of Employees  

Following an event, Thompson will establish a local office from which to perform recruiting, onboarding, 

and training. These activities will be coordinated and supported from our headquarters in Lake Mary, 

Florida. Thompson will also make every effort to hire residents from within the City to serve as debris 

monitors.  This effort will help skilled residents participate in the City’s recovery efforts with a meaningful 

impact and earn a competitive hourly wage.  

In accordance with FEMA FP‐104‐009‐2, Thompson will train debris monitors, City employees, and other 

project stakeholders to have a complete understanding of the roles and responsibilities of the debris 

manager, including: 

 Accurate and objective debris estimating techniques 

 Process for determining debris eligibility: (1) threat to public health/safety, (2) direct result of the 

disaster event, and (3) existing  in the public right‐of‐way 

 A comprehensive understanding of all phases of debris management operations, including loading 

sites, Debris Management Site’s (DMS), and final disposal locations 

 The ability to differentiate between debris types 

 Understanding of Collection Site and DMS safety procedure  

 Understanding of the Thompson Field Health and Safety Plan 

 Understanding of the terms, conditions, and scope of the debris removal contract and other 

disaster specific guidance provided by the City, FDEM, FDEP, and FEMA 

3. Health and Safety Plan Implementation 

Thompson is the only debris monitoring firm that performs drug screening and 

motor vehicle operating record reviews for our employees, including temporary 

field staff. This practice results in a team of monitors that is both safe and 

committed to quality. In addition, Thompson deploys a quality assurance team to 

each of its projects to ensure that certain quality standards are being upheld, 

regardless of the operating conditions and climate. 

At project initiation, Thompson will implement a Health and Safety Plan (HASP) that outlines site‐specific 

precautions to be taken to avoid and mitigate the risk of hazards associated with work performed in the 

elements, around heavy equipment, near tree work, and close to vehicle traffic.  The HASP will outline that 

work performed on the project shall comply with all applicable OSHA, State of Florida, and all other safety 

requirements provided by FEMA and its authorized contractors.  Thompson will also provide the following 

personal protective equipment to collection monitors, debris management site monitors and field 

supervisors: 

 Hard hat 

 Reflective vest 

 Safety glasses 

 Hearing protection 
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In addition, Thompson will ensure that all collection monitors, debris management site monitors and field 

supervisors report to work with the following personal protective equipment and communication 

equipment: 

 Cell phone 

 Protective shoes 

 Long pants 

 Hot, cold, and/or wet weather gear 

 Sunscreen and supply of bottled water 

Thompson’s safety program is focused on Thompson monitors and field personnel.  The safety of debris 

removal crews is the responsibility of the debris removal contractor(s). 

4. Measure and Certify Trucks by FEMA PAPPG Standards 

Thompson will complete equipment check‐in and certification of trucks and 

other equipment mobilized by the Contractor so that debris removal operations 

can be recorded and substantiated in accordance with the terms, conditions and 

unit rates in the City’s debris removal contract.  In order to comply with these 

standards, Thompson has observed and recorded the following information 

during truck certifications: 

 Valid driver’s license of truck operator 

 Valid truck registration and insurance 

 Volumetric capacity of the inside of the loading container 

 Calculated deductions of volumetric capacity for dog boxes, round container bottoms, and other 

volumetric capacity reductions 

 Brief physical description of the truck 

 Photographs of the truck and container 

Thompson will assign a unique identification number to each truck and a placard with the truck number will 

be affixed to each side of the debris removal truck.   

5. Deploy Loading Site Collection Monitors 

Thompson will deploy a debris removal collection monitor for each mechanized piece of loading equipment 

deployed by the Contractor unless multiple debris loading operations can be safely and substantially 

observed and documented by a single monitor.  The Collection Monitor’s primary responsibility is to 

observe, document, and substantiate the removal of eligible storm debris from City ROW and other 

collection zones identified and approved by the City. Eligible debris may include, but is not limited to: 

 Vegetative debris 

 Construction and demolition (C&D) debris 

 Hazardous waste 

 Household hazardous waste  

 White goods 

 Vehicles and vessels  

 Putrescent debris  

 Infectious waste  

 Chemical, biological, radiological, and 
nuclear contaminated debris  

  The Thompson collection monitor will be responsible for: 

 Ensuring that only eligible, disaster related debris is removed for loading and hauling from 

approved public areas 
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 Ensuring that debris collected is in accordance with the regulations, safety considerations, and 

contract terms of the specific waste stream (i.e. hazardous waste is not loaded into container of 

clean vegetative debris, etc.) 

 Recording the time, date, disaster number, truck number, and loading location using ADMS 

 Issuing load ticket to driver when loading container is fully loaded  

 Ensuring that debris loads are contained properly in the loading container prior to the departure of 

the truck from the loading location to the DMS 

 Checking for safety considerations and areas of potential problem (school zone, utility meters, 

power lines, mailboxes, etc.) and reporting potential issues the Thompson Field Supervisor 

 Recording and reporting any damages caused to streets, curbs, utility meters, mailboxes and other 

public property as a result of debris removal operations including photos, owner information, and 

circumstances of the damage 

 Ensuring all white good and Freon containing appliances are sorted and ready for Freon removal on 

site or separate transport for Freon removal before final disposal 

 Certifying household hazardous wastes are segregated, handled, loaded and hauled in accordance 

with environmental laws and local, state, and federal regulations. HHW must be handled by 

specialists licensed by FDEP 

 Ensuring work area is clear of debris to the specified level before equipment moves to a new 

loading area 

 Other duties as directed by the debris management project manager or designated City personnel 

6. Monitor the Removal of Leaning Trees, Hanging Limbs, and 
Hazardous Stumps 

Thompson anticipates beginning hazardous tree removal operations prior to or 

concurrent with Right‐of‐Way debris collection.  By getting the bucket trucks out 

ahead of the debris removal trucks with hazardous tree and limb removal, the 

overall collection operation will be more efficient.  Thompson will ensure that 

hazardous stumps are pre‐approved by FEMA and that the stump removal 

process is documented to include before and after photographs and GPS 

coordinates.  The Thompson leaner, hanger, and stump monitor will be responsible for: 

 Ensuring that only eligible leaners, hangers, and stumps are removed as defined by FEMA PAPPG 

from approved public areas 

 Recording the date, GPS location, physical address, and time that the work was performed 

 Measuring the eligible tree work in accordance with the City’s contract 

 Photo documenting the work performed to facilitate an audit ready paper trail for FEMA review 

7. Deploy Debris Management Site Monitors 

Thompson will work with the City and its contractor to establish the appropriate number of Debris 

Management Site (DMS) and staff it with a DMS Monitor.   DMS Monitors are responsible for completing 

the load transactions and recording debris volumes for loads that have been transported to the DMS for 

processing and storage or final disposal.  DMS Monitors are responsible for observing and recording the 

following information: 
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 Debris classification 

 Debris load call/volume estimation 

 Truck unloading time and date 

 Spot check photographs of loads before and after unloading as a Quality Assurance measure for 
load call methodology and to insure that trucks are completely unloaded at the DMS 

 Ensure white goods and Freon containing appliances are sorted and ready for Freon removal 

 Document that white goods are cleaned and processed to remove putrescent debris inside and 
remove all oils, solvents, and refrigerants 

 Ensure hazardous and household hazardous wastes are segregated, handled, stored, and disposed 
in accordance with environmental laws and local, state, and federal regulations 

 Document and immediately report any improper segregation of hazardous waste debris  

 Ensuring site safety and security 

Debris Disposal Diversion 

Thompson will work with the City and FDEP to develop a recycling/debris diversion plan that minimizes the 

amount of potentially recyclable debris that is disposed of at landfills. White goods, e‐waste, metals, 

vegetative and other types of debris may be processed and recycled. Thompson will ensure that salvage 

operations are documented separately to substantiate retainage of salvage proceeds in accordance with 

the FEMA Alternative Procedures Pilot Program for Debris Removal. 

8. Deploy Field Supervisors 

Thompson will deploy Field Supervisors at a 10 monitor: 1 supervisor ratio to efficiently and effectively 

oversee, document, and substantiate debris removal efforts.  Thompson Field Supervisors will: 

 Be prepared to operate a minimum of 12‐14 hours per day, 7 days per week 

 Verify that only eligible debris is being removed from designated public ROW and public property 
within assigned collection zones 

 Maintain regular communication with and ensure that collection monitors are authorizing the 
collection and removal of eligible debris from approved public areas 

 Confirm the completeness and accuracy of load tickets and field documentation generated by 
Thompson field staff to substantiate debris removal operations  

9. Damage Complaint Tracking 

Thompson field supervisors will have the primary responsibility for damage report tracking and resolution.  

Thompson will assign a unique Work Order number to each damage complaint and will track the Work 

Order by the GPS coordinate of the complaint.  A map will be maintained of all damage related Work 

Orders.  Thompson will maintain the following information for each damage complaint Work Order and 

organize Work Orders by Precinct: 

 Work Order point of contact 

 Responsible contractor/sub‐contractor 

 Photographs of damage 

 Description of actions taken by the responsible party 

 Photographs/other evidence of repair 

 Cost summary, if available  
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10. FEMA Consultation 

To the extent that it is required by the City, Thompson will serve as a liaison between the City, FDEM and 

FEMA to document and demonstrate that debris removal, response and recovery activities are eligible, 

allowable, and in compliance and in compliance with FEMA Publication FP‐104‐009‐2 Public Assistance 

Program and Policy Guide.  

Thompson will work with the City, FDEM, FEMA Region 4, and FEMA Headquarters to facilitate a 

transparent, well documented partnership throughout the recovery effort.  This will allow Thompson to 

integrate Disaster Specific Guidance (DSG) issued from FEMA into the City’s debris removal efforts, and pro‐

actively create a positive working relationship with participating stakeholder regulatory agencies.  

To the extent necessary, Thompson will provide the City with first and second appeal support for unfunded 

or de‐obligated disaster related projects or initiatives that the City and Thompson mutually agree may be 

determined eligible by FEMA based on a re‐review of existing project documentation or other review of 

new information presented to substantiate the eligibility of the project. 

11. Ordinance Review to Determine the Best Method to Perform Private Property Debris 
Removal 

Thompson’s proposed management team has previous experience with 

reviewing local ordinances and designing a private property debris removal 

(PPDR) program that demonstrates and documents that local governments have 

the legal authority (and FEMA eligibility) to perform a variety of debris removal 

programs on private property.  We have performed comprehensive PPDR 

ordinance feasibility reviews and PPDR program implementation in Alabama, 

Mississippi, Louisiana, and Florida.  In order to ensure that the PPDR program is 

successful, Thompson will have the following objectives during ordinance 

review: 

 Identify an ordinance that clearly grants the City with the authority to enter private property to 

remove and dispose of debris, such as a nuisance abatement or public nuisance ordinance.  This is 

critical in order to establish legal authority and FEMA eligibility. 

 Establish a multi‐step process to ensure that all proper notifications are made to property owners. 

 Develop a public outreach plan to ensure that City residents in need are able to participate in the 

program.  

12. Private Property Debris Removal Monitoring  

Upon review and approval of a proposed PPDR program by FDEM and FEMA, Thompson will implement 

and document the program to maximize available reimbursement.  PPDR programs may include: 

 Vegetative, construction and demolition (C&D), and mixed waste debris removal 

 Residential and commercial structural demolitions 

 Leaner, hanger, and stump removal 

In managing, monitoring, and documenting PPDR programs, Thompson will develop a property 

identification number for each property.  Each property will have a PPDR “packet” that documents the 

following information: 
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 Ordinance granting legal authority under 
which the private property debris removal 
work was performed 

 Documentation of all necessary actions 
taken to satisfy the requirements of the 
ordinance 

 Notification to property owner 

 Posting on property 

 Executed Right‐of Entry Agreement 

 FEMA/FDEM Approval 

 FEMA Historic Preservation (HP) review 
and approval 

 Documentation of asbestos abatement (if 
necessary) 

 Documentation of utility disconnections (if 
necessary) 

 Field documents and site schematic 
documenting eligible work performed 

 Before/after photographs 

 Property close‐out documentation 

13. Special Debris Removal Monitoring 

The damage caused by hurricanes often necessitate the need for special debris removal programs which 

include, among others:  

 Waterway debris removal 

 Debris removal from storm drains and catch basins 

 Abandoned Vehicle removal 

To the extent necessary, Thompson management staff will review existing maintenance records to 

establish the pre‐disaster conditions and ensure compliance with FEMA policy and work with the City’s 

contractors, FEMA, FDEP, NRCS and other regulatory agencies to expeditiously remove storm generated 

debris from affected public facilities.  

Special debris program monitors will be responsible for:    

 Demonstrating that the debris/sediment/vehicle presents a hazard or immediate threat to public 

health and safety 

 Ensuring that only eligible debris is removed as defined by FEMA PAPPG from approved public 

areas 

 Ensuring that contaminated debris/soil is handled, processed, and disposed in accordance with the 

type of contaminant 

 Verifying that any contaminated disaster‐related debris is addressed by the specialist from FDEP 

and/or EPA and managed appropriately in the designated areas 

 Recording the date, GPS location, physical address, and time that the work was performed 

 Measure the eligible debris removal in accordance with the City’s contract (i.e. linear foot) 

 Ensuring vehicles or vessels are abandoned, e.g. the vehicle or vessel is not the owner’s property 

and ownership is undetermined 

 Verifying and documenting the chain of custody, transport and disposal of the vehicle or vessel 

 Photo documenting the work performed to facilitate an audit ready paper trail for FEMA review 

14. Accumulate Daily Field Data 

Thompson uploads daily debris collection and disposal information from our ADMS system into a secure 

electronic disaster debris data management system that summarizes debris quantities to include collection 

and disposal information by date, debris type, collection zone, and collections and disposal location. 
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Thompson will plot daily collection totals using GIS software and 

provide the City with a map of daily collection operations and 

cumulative debris removal to date.  Thompson’s graphical 

reporting tools can provide the City with the collection 

information needed to make critical decisions and report 

progress to the public. 

In addition the Thompson data management system will serve as 

an electronic clearinghouse for photographs, electronic “ticket” 

transaction images, and other field reports developed to 

document the debris removal operation.   

The following information further outlines Thompson’s data 

management operations and capabilities. Our scalable approach 

has been developed to accommodate both small and large scale 

activations and multiple debris removal contractors. 

Data Management, Project Tracking, and Computer Accountability Programs 

Thompson utilizes technology as integral part of its approach to providing debris removal monitoring 

services for purposes of quality assurance/quality control (QA/QC), contractor invoice reconciliation, and 

reporting. Each day Thompson queries and reviews truck certifications, load transactions, and unit rate 

transactions.  This data is then used for the following purposes.  

Quality Assurance/Quality Control  

A critical component of the debris removal monitoring firm’s responsibilities is to identify and correct any 

impropriety that may occur in the debris removal process. To do this, Thompson leverages its data 

management system to provide QA/QC through standard data queries.  Such queries and parameters 

include: 

 Count of loads by collection truck 

 Trip time per load 

 Trip distance 

 Average load call by truck 

 Average load call by disposal monitor 

 Count of loads by collection location 

Reporting & Project Cost Control 

The final tool employed by Thompson through its data and document management system allows us to 

timely report progress of debris removal to the City.  This reporting tool is flexible and can be tailored to 

report debris removal by any number of parameters.  In the past we have reported debris removal 

according to the following: 

 Percent of total estimate complete 

 By GIS grid 

 By Service Area 

 By voting precinct 

 By City political district (council districts, commission district, etc.) 
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 FEMA eligible versus state aid eligible 

 Quantity by DMS 

 By material type (vegetative, C&D, white goods, etc.) 

Thompson will review the QA/QC reports each day to identify anomalies.  In most cases these anomalies 

are explained through investigations of circumstances surrounding the irregularity.  Our experience has 

shown that the mere fact that debris removal contractors and monitors are aware that such metrics are 

being monitored deters impropriety. 

Thompson will also provide estimated cost of debris collection daily reports that summarize the debris 

collection costs to date so that the City has the ability to closely track project costs. This ensures that debris 

removal operations stay on track, on schedule and on budget in accordance with the contract and task 

order(s) issued by the City. 

In addition to the cumulative debris collection and financial report, Thompson will coordinate with the 

contractor to provide daily summaries that will include: 

 Number of crews deployed  

 Types and quantities of equipment deployed 

 Equipment/crew/monitor assignments (area/zone) 

 Status of DMS operations 

 Changes in operational status or problems encountered since previous report 

A sample daily report has been included as Exhibit 3‐1.  

15. Reconcile Contractor Invoices  

Thompson will perform a thorough review and reconciliation of contractor invoices submitted to the City.  

In order for contractor payments to be verified as accurate and correct Thompson verifies truck 

certification, load transactions and unit rate transactions with its database.  The reconciliation will include a 

review of the collection date, time, and location, as well as the debris volume, disposal time and location 

submitted by the Contractor against the data maintained by Thompson on behalf of the City.  Upon 

completing the verification of each record being claimed for payment, Thompson will render a payment 

recommendation to the City.   Thompson’s payment recommendation will include the following: 

 A copy of the contractor invoice 

 Invoice back‐up organized by program, date, service type, contract line item, and location 

 A summary of discrepancies identified 

 A payment recommendation report 

 A cover letter summarizing the reconciliation findings and payment recommendation  

Value Added Benefits 

Part of Thompson’s commitment to pre‐positioned clients is providing planning and training services to the 

communities we serve. Our team is constantly expanding education, training, and field experience in the 

disaster debris monitoring, grant management, and emergency management fields and will share their 

knowledge with City leadership and staff. Following contract award, Thompson will coordinate training 

schedules with the City to provide departments and key staff members training which will address 

prioritized topics, as requested by the City.  
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Thompson can provide a variety of planning services, training programs, and tools and templates that can 

be utilized by the City in future disasters, or participate in exercises related to the City’s disaster 

preparedness, response, and recovery. A listing of sample services that can be provided to the City is 

outlined in the table below. 

Table 3-5: Emergency Management Planning and Training Services 

Service  Description 

1. Mitigation Planning and 
Support 

Develop hazard mitigation plans (HMP) to provide the City strategies to 
implementing long‐term resiliency measures. Conduct or train City staff to 
prepare Benefit‐Cost Analyzes, provide project management support, train 
City staff in environmental and historical requirements of mitigation 
programs, and augment City staff to complete mitigation applications and 
projects. 

2. Comprehensive Emergency 
Management Planning 

Prepare, review, and revise Emergency Operations Plan (EOP), Continuity of 
Operations Plan (COOP), and/or additional plans to provide the City with 
written and exercised guidance to assist in future disasters and emergencies. 

3. Disaster Debris Management 
Plans (DDMP) 

Provide hands‐on guidance during the City’s planning strategies. Manage 
DDMP development stages and prepare final plan. Update regularly to ensure 
accuracy and maintain the City’s eligibility for increased federal PA cost‐share 
under the FEMA PAAP Pilot Program and FEMA PA Program and Policy Guide. 

4. FEMA Public Assistance (PA) 
Training 

Conduct training courses on the FEMA PA program with City officials and key 
departments expected to incur costs. Discuss eligibility and documentation 
requirements, as well as best‐practices to help maximize likelihood of 
receiving reimbursement while minimizing the City’s administrative burden.  

5. Identification of Debris 
Management Sites (DMS) 

Identify and rank multiple potential DMS sites and submit to the City for 
approval and action.  

6. Procurement Assistance 

Offer procurement assistance related to contracting with debris removal 
contractors, engineering or architectural firms, and additional contractors 
relevant to the City’s response and recovery efforts. Thompson will ensure 
procurements are in compliance with the City, FDEM, and FEMA 
requirements so that funding is not jeopardized due to improper 
procurement practices.  

7. Project Management 
Provide long‐term project management support for permanent work projects, 
mitigation activities, and other grant‐funded projects. Management of task 
forces assigned to project, City stakeholders, and City contractors. 

8. Executive Guidance to City 
Commissions, Boards, and 
Panels 

Subject‐matter and program management expertise to ensure City leadership 
is knowledgeable of the City’s response and recovery status as well as 
involvement in federal programs. 

9. Public Information Support 

Provide technical support and assistance in the development and 
disbursement of public information notices. Conduct community outreach 
meetings, host telephone call centers, and provide general public relations 
support as requested. 

10. Other Training and Assistance 
as Requested by the City 

Thompson is prepared to provide additional training or assistance requested 
by the City as related to debris removal and monitoring, grant management, 
emergency management, and additional City concerns that may arise. 
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***All data contained in this report is estimated until final reconciliation has occurred***

Daily Report For:

Client: East Baton Rouge Parish, LA

Project: Severe Storms and Flooding Debris Removal

Report Generated On:

Days Operational:

Total Number of Load Monitors:

Total Number of Disposal Monitors:

Total Number of Trucks & Trailers in Field:

Total Loads Collected:

Average Load by CY:

Minimum Load by CY:

Maximum Load by CY:

Average Load Call %:

Disposal/Landfill Site Name

DRC collected C and D and E‐Waste in 

zipcodes 70802, 70805, 70811, 70812, 

70815, 70816 and 70817 with no work 

stoppages. Haul outs continued from 

Sherwood Forest and Perkins TDSRS to 

Ronaldson FDS. Seventeen citizen reported 

piles cleared today. DRC will resume 

operations Friday.

Unit Rate Detail

1                 

Loads Cubic Yards

1,607,675   

2           0.53            Dead Animal Removal

Project to Date

Cubic Yards

1,555         34,141  C and D Removal

Debris Type Loads

White Goods (Daily Total Count):

-             

DAILY DEBRIS COLLECTION REPORT   
10/20/2016

10/21/2016

Daily Collection

4            

Thursday, October 20, 2016

29               

54               

84%

26               

104             

Description of Daily Activities Daily Collection Statistics

Daily C and D ROW Debris Load Detail

Thursday, October 20, 2016

27    

62               

Daily Personnel / Equipment Detail

24          

Construction & Demolition (C and D) Collection Detail

Thursday, October 20, 2016

Project to Date

29         

Right of Way (ROW) Debris Collection Statistics

Debris Type Loads Tons Loads Tons

HHW and Dead Animal Collection Detail

Daily Collection

Daily Collection

-             

Ronaldson Field FDS

230.96        HHW Removal -        -             187       

-        

Construction & Demolition (C and D) Landfill/TDSRS Site Detail

-             

West Perkins TDSRS 9           

EBR North Landfilld FDS 

Project to Date

566            4,693    232,434      

Cubic Yards Cubic Yards

-             

989            

-        

12,532  

Loads

756,863      North Sherwood TDSRS

Loads

White Goods with Freon

E-Waste 1,378         7,749         

-        

White Goods 4,275         1                

2,700         

16,916  

Unit Rate Debris Collection Statistics

Thursday, October 20, 2016

Daily Collection Project to Date

-              

618,378      

Units Units

-        

20         

Debris Type

© Thompson Consulting Services 2016 Page 1 of 2



***All data contained in this report is estimated until final reconciliation has occurred***

Daily Report For:

Client: East Baton Rouge Parish, LA

Project: Severe Storms and Flooding Debris Removal

Report Generated On:

DAILY DEBRIS COLLECTION REPORT   
10/20/2016

10/21/2016

3,232

Construction and Demolition (C&D) Collection by District

Thursday, October 20, 2016

District 1:

District 2:

District 3:

District 5: District 11:

District 9:

District 7:

District 4:

District 6: District 12:

District 10:

District 8:

68,251

92,491

4,077

421,855

128,759

4,004         3,139    234,403      

TDSRS Haul Out Debris Statistics

Thursday, October 20, 2016

Construction & Demolition (C and D) Haul Out Final Disposal Site Detail

Daily Collection Project to Date

Disposal/Landfill Site Name Loads Cubic Yards

Ronaldson Field FDS

2,265

139,249

7,801

51         

155,955

324,159

Loads Cubic Yards

259,581

© Thompson Consulting Services 2016 Page 2 of 2
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SECTION 4 
PROPOSAL FORMS 
Thompson has completed and included the Price Proposal Form in the subsequent page of this section. 

To the best of Thompson’s knowledge and experience, all proposed costs are reasonable and customary. 
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PART V RFP SUBMITTALS 
 

5.1 PRICE PROPOSAL FORMS 
 

Respondents are to make no changes to the table below and are to fill the table out completely.  Values must be 
provided for all categories or your submittal response may be deemed non-responsive. 

 

 

ITEM DESCRIPTION UOM HOURLY RATE 

1 Project Manager EACH $      

2 Debris Monitor Supervisor EACH $      

3 Debris Monitor EACH $      

4 Debris Management Consultant EACH $      

5 Data Entry Clerk EACH $      

6 Review and update of City Debris Management Plan LUMP SUM $      

Has Proposer Included a Revenue Sharing Plan for Possible Sale of Collected Materials?            

Yes        No   

Preferred method of payment is by the City Purchasing Card (VISA).  DO YOU ACCEPT THE 
PURCHASING CARD (VISA)?                Yes        No   

If you are not the successful proposer awarded as primary provider, would you accept serving as the 
secondary (backup) provider, with the same terms as conditions as your proposal? Yes    No   

 
The Respondent certifies that as a condition of bidding he will hold good his proposal prices for a minimum 
period of ninety (90) calendar days from the date proposals are opened. 
 

The City of Stuart offers proposers who commit to accepting the Purchasing Card, noted above in the 
Proposal Form as payment method, a one percent (1%) reduction in their overall price for evaluation 
purposes only.   When evaluating prices submitted by proposers in response to this solicitation, the total 
offered price of a proposer committed to accepting the Purchasing Card will be reduced by one percent, 
the resulting number is then compared to the other proposers’ offered price.  If the committed proposer 
is awarded the contract, the award will be at the negotiated contract price. City shall not pay any 
service charges or fees for Pcard transactions. 
 
The undersigned Respondent hereby certifies that the terms and conditions, including but not limited to, 
the scope of work have not been altered or modified in any manner. Any modification to this solicitation 
by the proposer will result in Proposer’s response being found non-responsive and thereby disqualified.  
 

COMPANY NAME:                                          
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SECTION 5 
INSURANCE 
Thompson Consulting Services maintains the insurance requirements of the City of Stuart. We have 
included our certificate of insurance as evidence of our coverage in the subsequent page of this 
section.   
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SECTION 6 
REFERENCES 
Thompson has provided a list of three (3) successful projects in Florida of a similar nature and size within 

the past five (5) years by including Item 5.3 in the subsequent page of this section.  
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5.3 REFERENCE FORM 

Provide three (3) satisfactory references within the past five (5) years of similar complexity, 
nature, and size of this project in Florida. 

 

#1 REFERENCE   

Company/Entity Name:                                         

Address                                              

City                          ,        State                 Zip Code                 

Contact Name:                                 Title:                          

Phone No:                  Fax:                Email:                 

Date of Service or Contract Period:             Location                      

Summary of Services Performed                           Governmental or Private       

Dollar Value of Contract $      

#2 REFERENCES  

Company/Entity Name:                                         

Address                                              

City                          ,        State                 Zip Code                 

Contact Name:                                 Title:                          

Phone No:                  Fax:                Email:                 

Date of Service or Contract Period:                  Location                      

Summary of Services Performed                           Governmental or Private       

Dollar Value of Contract $      

#3 REFERENCES  

Company/Entity Name:                                         

Address                                              

City                          ,        State                 Zip Code                 

Contact Name:                                 Title:                          

Phone No:                  Fax:                Email:                 

Date of Service or Contract Period:                  Location                      

Summary of Services Performed                           Governmental or Private       

Dollar Value of Contract $      

 

 

Company Name                                               
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SECTION 7 
REQUIRED FORMS  
Thompson has included the following forms in the subsequent pages of this section.  

 Licenses & Certifications 

 Business Tax Receipt 

 Subcontractors List 

 Proposal Checklist 

 Public Entities Crimes 

 Request for Information to Submit with IRS W‐9 Form 

 

 



State of Florida
Department of State

I certify from the records of this office that THOMPSON CONSULTING
SERVICES, LLC is a Delaware limited liability company authorized to transact
business in the State of Florida, qualified on May 5, 2011.

The document number of this limited liability company is M11000002276.

I further certify that said limited liability company has paid all fees due this
office through December 31, 2017, that its most recent annual report was filed
on January 18, 2017, and that its status is active.

I further certify that said limited liability company has not filed a Certificate of
Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-seventh day of
February, 2017

Tracking Number: CU0563188179

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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5.4 SCHEDULE OF SUBCONTRACTORS PARTICIPATION 
If bidder is subcontracting, this information is to be submitted with their submittal response in writing on 
the attached form or as a separate attachment subcontractor’s information as follows; name, address, type 
of work to be performed and percentage of work that may be provided by Subcontractor, including 
participation as a small and minority businesses, and women’s business enterprises.  The Bidder will 
make additions, deletions or substitutions only with the permission of the City of Stuart and after 
sufficient prior written notification. 

Name of Subcontractor:                                                     
 

Contact Name:                                                          
 
Address, City, State, Zip, Phone:                                           

                                                                  
 
Type of Work to be Performed:                                                
 

License No.                  Percentage of Work      %  MWBE/MBE   

Name of Subcontractor:                                                     
 

Contact Name:                                                          
 
Address, City, State, Zip, Phone:                                                

                                                                       
 
Type of Work to be Performed:                                                
 

License No.                  Percentage of Work      %  MWBE/MBE   

Name of Subcontractor:                                                     
 
Contact Name:                                                          
 
Address, City, State, Zip, Phone:                                                

                                                                       
 
Type of Work to be Performed:                                                
 

License No.                  Percentage of Work      %  MWBE/MBE   

Name of Subcontractor:                                                     
 
Contact Name:                                                          
 
Address, City, State, Zip, Phone:                                                

                                                                       
 
Type of Work to be Performed:                                                
 

License No.                  Percentage of Work      %  MWBE/MBE   

Company Name                                                
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5.5 PROPOSAL CHECKLIST FORM 

A. All proposals shall be submitted in the format identified. Failure to submit the required
documentation in the format identified may cause the proposal to be rejected.  This form is to be
submitted with proposal package.

1. Letter of Transmittal Yes    No  

2. Acknowledgment of addendum & submission with RFP Yes    No  

3. All Submittal Forms (proposal, reference, subcontractors, etc.) Yes    No  

4. Proof that Firm name is registered with their State of Origin Yes    No  

5. Submit a copy of all Licenses, Certificates, Registrations,
Permits etc. Yes    No  

6. Submit any data in reference to Contract Performance Yes    No  

7. Evidence of Insurance Yes    No  

8. Additional Data is submitted (Optional) Yes    No  

9. Total of Five (5) sets (one (1) original and four (4) copies,
one (1) electronic copy (PDF format preferred) on a CD
or flash drive are submitted) Yes    No  

RFP 2017-168 
(to be submitted with RFP response) 

COMPANY NAME: 

X

X

X

X

X

X

X

X

X
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SECTION 8 
PROHIBITION NON-COLLUSION/ 
CONFLICT OF INTEREST DISCLOSURE 
STATEMENTS 
Statement of Non-Collusion  

Thompson certifies that in connection with this solicitation the information provided has been arrived at 

independently, without consultation, communication, or agreement with any other respondent or with 

any competitor for the purpose of restricting competition, or in any other way influencing the 

competitive arena.  

Disclosure Statement  

Thompson certifies that there are no potential conflicts of interest, real or apparent, for any employee, 

officer or agent, due to ownership, other clients, contracts or interests associated with this project.  
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SECTION 9 
OPTIONAL INFORMATION 
Large Workforce Mobilization  

Thompson recognizes that each disaster situation is going to be different.  Although we will always be 

able to leverage our extensive experience and capabilities, we will also have to be prepared to draw on 

resources intelligently, prioritize efficiently, and act decisively when facing new challenges in the future.  

In order to do this, Thompson promotes a collaborative working relationship with the City and its debris 

removal contractors.  Thompson encourages the City to host an annual meeting to test readiness, 

capacity, discuss potential project hot‐buttons, and plan based on new state and federal guidance.  This 

is a great way to collaborate prior to having to respond to a disaster with one another. 

Thompson’s managerial capabilities were recently tested in 2016 when a massive flooding event 

devastated the greater Baton Rouge area of Louisiana and Hurricane Matthew struck the Atlantic 

Seaboard of the United States.  Thompson was simultaneously activated by twenty five (25) county 

and city governments in Louisiana, Florida, Georgia, South Carolina, North Carolina, and Virginia.  In 

addition, the Georgia Department of Transportation activated Thompson in eleven (11) counties, and 

the South Carolina Department of Transportation activated Thompson in seven (7) counties.  At its 

peak operating period in the fall of 2016, Thompson was actively monitoring debris removal operations 

to manage and monitor the removal of over 4,000,000 cubic yards of debris by ten contractors working 

in a forty three (43) county/parish area across six (6) states.   At peak, Thompson deployed over 930 

field staff and 900 automated debris management system (ADMS) handheld field devices to permit 

temporary debris management sites and monitor the removal, temporary disposal, and reduction of 

over 4,000,000 cubic yards of debris. Thompson worked closely with our clients and the ten (10) 

different debris removal companies to work through the following challenges: 

LOGISTIC CONSIDERATIONS:  Thompson’s debris removal monitoring assignments were extended over a 

large area including south central Louisiana and spanning nine hundred (900) miles along the Atlantic 

coast from Palm Beach County, FL to Norfolk, Virginia.  In order to address client specific field personnel 

and equipment needs, Thompson implemented several operational hubs in six (6) states with runner 

and logistics support to all projects. 

LARGE SCALE ADMS DEPLOYMENT TO MONITOR ALL TYPES OF DEEBRIS COLLECTION:  Thompson’s 

ADMS deployment was one of the largest ADMS deployments in history, with over nine hundred (900) 

units deployed to over forty (40) work locations.  Thompson’s ADMS units were configured to monitor 

the collection of over 1.8 million cubic yards of C&D in East Baton Rouge Parish, the largest C&D 

collection program since Hurricane Katrina.  In addition, Thompson’s ADMS system was configured to 

monitor the removal of vegetative debris, white goods, household hazardous waste, animal carcasses, 

and private property debris removal. 

STAFFING EXECUTION PLAN:  Thompson maintains a professional recruiting and staffing department in 

house so that we can respond quickly and efficiently to surge staffing demands.  We maintain a network 

of over 1,000 potential field monitors on call to supplement monitors sourced locally. When tasked with 

ramping up quickly, efficiently, and simultaneously over a six (6) state area, Thompson relied on 

dedicated resources that owned the ramp‐up process.  We did not rely on any third party staffing firms 
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that do not understand the disaster business.  This was critical to our success with the Hurricane 

Matthew mobilization. 

RAPID MOBILIZATION:  Many of Thompson’s clients elected to participate in the Public Assistance 

Alternative Procedures (PAAP) Pilot Program for Debris Removal and tasked Thompson and the debris 

removal contractors with expedited debris removal schedules.  Thompson, the debris removal 

contractors, and the clients were highly motivated to complete debris removal operations as quickly as 

possible.  Thompson was able to handle the great deal of operational pressure associated with 

monitoring expedited debris removal operations, and over 90% of the work that we monitored was 

completed within 90 days. 
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SECTION 10 
ADDENDA 
Thompson has provided the Addenda Acknowledgment Form in the subsequent page of this section. No 

Addenda were received for Request for Proposal No. 2017‐168. 
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RFP# 2017-168, Debris Monitoring Service Legal Notice	

 

    City of Stuart 

                  121 SW Flagler Avenue    Stuart    Florida 34994 
                  Department of Financial Services 

Procurement and Contracting Services Division 
                                                                                                                         
Lenora Darden, CPPB                                                                               Telephone (772) 288-5308 
Procurement Manager Fax:  (772) 600-0134 
purchasing@ci.stuart.fl.us  www.cityofstuart.us 

LEGAL NOTICE FOR RFP #2017-168 
 

DEBRIS MONITORING SERVICES 
 

The Stuart City Commission, Stuart, Florida is soliciting qualified firms to provide, Debris Monitoring Services, on 
an as needed basis, in accordance with the specifications. 
 
A complete RFP package can be requested from Onvia DemandStar at http://www.demandstar.com, or by 
calling (800) 711-1712. A complete RFP package may also be obtained by contacting the City’s Procurement 
Office at 772-288-5320 or by email at purchasing@ci.stuart.fl.us.   The City of Stuart is not responsible for the 
content of any RFP package received through any 3rd party service or any source other than DemandStar by 
Onvia or the City of Stuart Procurement Division.  
 
In compliance with the Americans with Disabilities Act (ADA), anyone desiring to attend this proposal opening 
who needs a special accommodation should contact the City’s ADA coordinator at 772-288-5306 or TDD at 
772-288-5302 at least 48 hours in advance of the meeting, excluding Saturday and Sunday. 
 
Firms desiring to provide the services described above shall submit one (1) original and four (4) copies with one (1) 
electronic copy (PDF format preferred) on a CD or flash drive of their proposals, containing all of the required 
information no later than 2:30 pm, June 28, 2017. Submittals will be accepted by hand delivery overnight delivery or by 
U.S. Mail to Procurement and Contracting Services Division, 121 SW Flagler Avenue, Stuart, Florida 34994. Submittals 
received after that date and time will not be accepted or considered and will be retained unopened. Submittals will be 
opened as soon as practicable thereafter. 

Mail/Overnight/Hand Deliver Submittal Responses to:  
Stuart City Hall 
Procurement & Contracting Services Office 
121 S.W. Flagler Avenue 
Stuart, Florida 34994  

 
Mark outside of envelope: RFP #2017-168-“Debris Monitoring Services” 

 
Publish Date: June 6, 2017       Stuart City Commission 
      City of Stuart, Florida 
 
 

 



RFP# 2017-168, Debris Monitoring Service  TOC i	

 

Table of Contents 
PART I – GENERAL INFORMATION .................................................................................................................... 3 

1.1 OVERVIEW ..................................................................................................................................... 3 
1.2 DEFINITIONS .................................................................................................................................. 3 
1.3 LOCATION OF OPENING .............................................................................................................. 3 
1.4 CONTRACT AWARD ..................................................................................................................... 3 
1.5 DEVELOPMENT COSTS ................................................................................................................ 4 
1.6 INQUIRIES ....................................................................................................................................... 4 
1.7 TIMETABLES .................................................................................................................................. 4 
1.8 DELAYS ........................................................................................................................................... 4 
1.9 QUALIFICATION SUBMISSION & WITHDRAWAL .................................................................. 5 
1.10 ADDENDA ....................................................................................................................................... 5 
1.11 EQUAL OPPORTUNITY ................................................................................................................. 5 
1.12 INSURANCE .................................................................................................................................... 6 
1.13 PUBLIC ENTITY CRIMES ............................................................................................................. 6 
1.14 SUSPENDED VENDOR .................................................................................................................. 6 
1.15 MWBE .............................................................................................................................................. 6 
1.16 ASSIGNMENT & SUBCONTRACTING ........................................................................................ 6 
1.17 PROPOSAL AS PUBLIC DOMAIN ................................................................................................ 6 
1.18 PUBLIC RECORDS ......................................................................................................................... 7 
1.19 LICENSES ........................................................................................................................................ 8 
1.20 PERMITS .......................................................................................................................................... 8 
1.21 BUSINESS TAX RECEIPT .............................................................................................................. 8 
1.22 CONTRACT TERM ......................................................................................................................... 8 
1.23 CONTRACT AMENDMENT .......................................................................................................... 9 
1.24 TERMINATION CLAUSES ............................................................................................................ 9 
1.25 NON-EXCLUSIVE CONTRACT .................................................................................................... 9 
1.26 STANDARDS/REGULATIONS .................................................................................................... 10 
1.27 BACKGROUND INFORMATION ................................................................................................ 10 
1.28 REFERENCES/RECORD CHECK ................................................................................................ 10 
1.29 PERFORMANCE EVALUATION ................................................................................................. 10 
1.30 PRICING & INVOICING ............................................................................................................... 10 

PART II – STATEMENT OF WORK ..................................................................................................................... 10 
2.1 PURPOSE ....................................................................................................................................... 10 
2.2 WORK OBJECTIVE ...................................................................................................................... 10 
2.3 WORKMANSHIP ........................................................................................................................... 14 
2.4 STAFFING ...................................................................................................................................... 14 
2.5 START OF WORK ......................................................................................................................... 14 
2.6 INSPECTION & DIRECTION ........................................................................................................ 14 
2.7 PERFORMANCE & PAYMENT BONDS ..................................................................................... 14 
2.8 UNIFORM ADMINISTRATIVE REQUIREMENTS .................................................................... 15 

PART III – INSTRUCTIONS FOR PREPARING SUBMISSIONS ..................................................................... 15 
3.1 RULES FOR SUBMISSION .......................................................................................................... 15 
3.2 PROPOSAL FORMAT ................................................................................................................... 15 

Letter of Transmittal ........................................................................................................................ 15 
T1 Qualifications/Knowledge .................................................................................. 16 
T2 FEMA Regulations & Procedures ...................................................................... 16 
T3 Operational Plan ................................................................................................. 16 
T4 Proposal Forms ................................................................................................... 17 
T5 Insurance ............................................................................................................. 17 
T6 References .......................................................................................................... 17 
T7 Submittal Forms & Requested Information ........................................................ 17 
T8 Disclosure Statements ......................................................................................... 17 
T9 Optional Information .......................................................................................... 17 
T10 Addenda .............................................................................................................. 17 



RFP# 2017-168, Debris Monitoring Service  TOC ii	

PART IV – EVALUTION OF SUBMISSIONS ...................................................................................................... 18 
4.1 EVALUATION METHOD AND CRITERIA ................................................................................ 18 

A General .............................................................................................................................. 18 
B Selection ............................................................................................................................ 18 
C Presentations ..................................................................................................................... 18 
D Negotiations ...................................................................................................................... 18 
E Terms & Conditions .......................................................................................................... 19 
F Contact Person .................................................................................................................. 19 
G Purchasing Card Program ................................................................................................. 19 

PART V – RFP SUBMITTALS ................................................................................................................................ 20 
5.1 PROPOSAL FORM ........................................................................................................................ 20 
5.2 INSURANCE REQUIREMENTS .................................................................................................. 22 
5.3 REFERENCE FORM ...................................................................................................................... 24 
5.4 SUBCONTRACTORS FORM ........................................................................................................ 25 
5.5 PROPOSAL CHECKLIST FORM ................................................................................................. 26 
5.6 PUBLIC ENTITY CRIMES ........................................................................................................... 27 
5.7 RFI/W9 FORM ............................................................................................................................... 29 
5.8 SAMPLE CONTRACT ..................................................................................................................... 1 
5.8 ATTACHMENTS ............................................................................................................................. 9 

A Map 1-City Limits ............................................................................................................... 9 
B Map 2-Debris Management Site ....................................................................................... 10 
C Map 3-Debris Management Area ...................................................................................... 11 
D Debris Management Plan .................................................................................................. 12 

 
 



RFP# 2017-166, Time and Attendance System  Page 3	

 
PART I  GENERAL INFORMATION 

 
1.1 OVERVIEW 

This Request for Proposal (RFP) provides guidelines for the submission of proposals in response to the 
City of Stuart’s solicitation for firms and individuals to provide debris monitoring services as described 
herein.   

The Contractor must handle debris management activities in the City of Stuart Florida in accordance 
with applicable regulations of the Federal Emergency Management Agency (FEMA), Federal Highway 
Administration (FHWA), Florida Department of Transportation (FDOT), Florida Department of Health 
(FDH), Natural Resources Conservation Services (NRCS), South Florida Water Management District 
(SFWMD), and the Florida Department of Environmental Protection (FDEP) in conjunction with the 
City’s needs. The Contractor shall have an excellent understanding of the documentation involved for 
the reimbursement from FEMA, FHWA, or Other Federal Agencies, and the State relief programs to 
make the process of cost recovery efficient and accurate. The processes and documentation required will 
be in strict compliance with FEMA, FHWA, or Other Federal Agencies, and other State relief programs 
regulations regarding edibility. 

This Proposal is being solicited in accordance with the Procurement Requirements for Federal grants, as 
provided for in Title 2 Code of Federal Regulations (CFR) Part 200.under the Public Assistance 
Program.  

1.2 DEFINITIONS 

"Proposer" shall mean Contractors, consultants, respondents, organizations, firms, or other persons 
submitting a response to this Request for Proposal. 

“Stafford Act Grant Programs”  The Robert T. Stafford Disaster Relief and Emergency Assistance Act 
(Stafford Act) is a United States federal law designed to bring an orderly and systemic means of federal 
natural disaster assistance for state and local governments in carrying out their responsibilities to aid 
citizens. 
 

1.3 ISSUING OFFICE AND LOCATION OF PROPOSAL OPENING 

Office of Procurement and Contracting Services Division 
City of Stuart  
121 S.W. Flagler Avenue 
Stuart, Florida 34994 

1.4 CONTRACT AWARD 

The City of Stuart anticipates entering into a contract with the proposer who submits the proposal judged by 
the City to be most advantageous.  The City anticipates awarding one contract, but reserves the right to 
award to more than one, if it’s in the City’s best interests to do so.  The proposer understands that this RFP 
does not constitute an offer or a contract with the City.  A contract shall not be deemed to exist, and is not 
binding, until proposals are reviewed and accepted by the City and executed by all parties. A sample 
Contract is attached to this RFP.  The City anticipates that the final contract will be in substantial 
conformance with the Sample Contract; nevertheless, proposers are advised that any contract which may 
result from the RFP is subject to negotiation and may deviate from the Sample Contract, if in the City’s 
opinion, such deviation is reasonable, justifiable, and serves the best interest of this procurement and the 
City. 
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In the event the parties are unable to negotiate terms acceptable to the City, the City may determine to enter 
negotiations with the second, most responsive and responsible proposer determined by the selection 
committee, or it may re-solicit proposals.  

The City reserves the right to reject all proposals, to waive non-material, technical variances in the proposal, 
to abandon the project or to solicit and re-advertise for other proposals.  The City may in its discretion 
waive any informalities and irregularities contained in a proposal or in the manner of its submittal and 
award a contract thereafter. 

1.5 DEVELOPMENT COSTS 

Neither the City, nor its’ representatives shall be liable for any expenses incurred in connection with 
preparation of a response to this RFP. Proposers should prepare their proposals simply and economically, 
providing a straightforward and concise description of the proposer's ability to meet the requirements of the 
RFP. 

1.6 INQUIRIES 

The City will not respond to oral inquiries. Interested proposers may contact the Procurement Office, 
regarding questions about the proposal at email: purchasing@ci.stuart.fl.us or facsimile:  (772) 600-0134.  
The Procurement Office will also receive written requests for clarification concerning the meaning or 
interpretation of this RFP, until seven (7) days prior to the submittal date.  Questions shall be faxed or 
emailed with reference to the RFP number.  All proposers are expected to carefully examine the proposal 
documents.  Any ambiguities or inconsistencies should be brought to the attention of the City through 
written communication with the City prior to opening of the proposals.   

Respondents may not contact any member of the selection committee, City employee or City elected 
official during this solicitation process.  All questions or requests for clarification must be routed 
through the Procurement Office. 

1.7 TIMETABLES 

The City and proposers shall adhere to the following schedule in all actions concerning this RFP: 

A. On June 6, 2017 the City issues the RFP. 

B. From June 6, 2017 to June 21, 2017, the City will receive and answer written inquiries received 
by fax, mail or email. 

C. The City must receive the proposals by the closing time and date of 2:30 PM on June 28, 2017.  

D. The City will review and evaluate the proposals in a timely manner. 

E. Short listed firms may be scheduled for presentations/clarifications as detailed in 4.1 below.   

F. The City may enter into a contract after obtaining appropriate approvals and conducting 
negotiations.   

G. Anticipate effective date of the Contract for these services is intended on or about August 1, 2017. 
 
1.8 DELAYS 

The City may delay scheduled due dates, if it is to the advantage of the City to do so.  The City will notify 
proposers of all changes in scheduled due dates by written addenda submitted to the City. 
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1.9  QUALIFICATION SUBMISSION AND WITHDRAWAL 

The City will receive all proposals at the following addresses: 

Stuart City Hall 
Procurement & Contracting Services Division 
121 S.W. Flagler Avenue 
Stuart, Florida 34994 

To facilitate processing, please mark the outside of the envelope as follows: RFP #2017-168 “Debris 
Monitoring Services” The envelope shall also include the proposer's return address. 

Respondents shall submit one (1) original and four (4) copies of the proposal submittal with each 
marked "COPY", and one (1) electronic copy (PDF format preferred) on a CD or flash drive in a 
sealed envelope marked as noted above. A proposer may submit the proposal by personal delivery, mail, 
or express shipping service. 

THE CITY MUST RECEIVE ALL PROPOSALS BY 
       2:30 P.M.  JUNE 28, 2017. 

Due to the irregularity of mail service, the City cautions proposers to assure actual delivery of mailed or 
hand-delivered proposals directly to the City's Procurement Office, as specified above, prior to the deadline 
set for receiving proposals.  Telephone confirmation of timely receipt of the proposal may be made by 
calling (772) 288-5320, before proposal closing time.  A proposal received by the City Procurement Office 
after the established deadline will be retained unopened. 

Proposers may withdraw their proposal submissions by notifying the City in writing at any time prior to the 
deadline for proposal submittal.  Proposers may withdraw their submissions in person or by an authorized 
representative. Proposers and authorized representatives must provide the letter of withdrawal, picture 
identification, proof of authorization (in the case of authorized representatives), and provide the City 
with a signed receipt for the withdrawn proposal. After the deadline, proposals once opened, become a 
public record of the City and are subject to the provisions of the Florida Public Records Law. As such 
they are subject to public disclosure in accordance with Chapter 119, Florida Statutes. 

1.10 ADDENDA 

If revisions become necessary, the City will provide written addenda to all respondents who received the 
Request for Proposals. All addenda issued by the City of Stuart in regard to this RFP shall be 
acknowledged. Failure to acknowledge all addenda may result in disqualification. 

 
The City will make every effort to notify registered Proposers by email that an addendum has been made 
to the RFP.  The City shall not be responsible for providing notice of addenda to potential proposers 
who receive a RFP package from sources other than the City or DemandStar by Onvia. 

All addenda issued by the City must be acknowledged within the proposal at the time it is submitted to the 
City.   
 

1.11 EQUAL OPPORTUNITY 

The City recognizes fair and open competition as a basic tenet of public procurement and encourages 
participation by minority and women owned business enterprises. 
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1.12 INSURANCE 

The respondent, if awarded a contract, shall maintain insurance coverage (Item 5.2) reflecting the 
minimum amounts and coverages as required by the City.   

1.13 PUBLIC ENTITY CRIMES 

A person or affiliate who has been placed on the convicted vendor list following a conviction for a 
public entity crime may not submit proposals or contract with the City for construction of a public 
building or public works; may not submit bids for leases of real property to a public entity; may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with 
any public entity; and may not transact business with any public entity in excess of the threshold amount 
provided for in s. 287 for CATEGORY TWO for a period of 36 months from the date being placed on 
the convicted vendor list. Questions regarding this statement should be directed to the State of Florida, 
Bureau of State Procurement (850) 488-8440. 

1.14 SUSPENDED VENDOR 

An entity or affiliate who has been placed on the State of Florida Suspended Vendor List will not be 
considered for award. The Suspended Vendor List is available on the State’s website at: 

http://dms.myflorida.com/business_operations/state_purchasing/vendor_information 

1.15 MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES 

The City of Stuart, Florida is committed to providing opportunities for all small business, with special 
attention directed to minority and women owned firms. The City of Stuart encourages contractors to use 
minority and women owned businesses as subcontractors. While the City does not have a preference or 
set aside program, it is the desire of the City that small businesses be assisted in participating in this 
work. If you have any difficulty in determining the requirements of this RFP, or in filling out the 
documents, please call (772) 288-5320 or write to purchasing@ci.stuart.fl.us.  This is the policy of the 
City Commission of the City of Stuart, Florida as evidenced by various sections of the Florida Statutes 
and local City Ordinances. 

1.16 ASSIGNMENT & SUBCONTRACTING 

The successful proposer will not be permitted to assign its contract with the City without obtaining prior 
written approval of the City of Stuart.  If a vendor subcontracts or subleases employees for any portion of 
this contract for any reason, the proposer must include, in writing the name and address of the 
Subcontractor or leased employee/firm, and must obtain all the same insurance requirements, 
licensing, and certification requirements with prior approval by the City. Name of the person to be 
contacted, include telephone number and extent of work to be performed.  This information is to be 
submitted with RFP response (Item 5.4).  If vendor should need to change subcontractor information, 
changes are subject to the approval by the City. The City reserves the right to reject a proposal of any 
proposer if the proposal names a subcontractor or leased employee who has previously failed in the proper 
performance of an award or failed to deliver on time contract of a similar nature, or who is not in a 
position to perform properly under this award. 

 
1.17 PROPOSAL AS PUBLIC DOMAIN 

All documents and other materials made or received in conjunction with this project will be subject to 
public disclosure requirements of Chapter 119, Florida Statutes.  The proposal will become part of the 
public domain upon opening.  Vendors shall not submit pages marked “proprietary” or otherwise 
“restricted”. 
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1.18  PUBLIC RECORDS:   Public Records Relating to Compliance, Request for Records; 

Noncompliance, & Civil Action 
 

Note:  If the Contractor has questions regarding the application of Chapter 119, 
Florida Statutes, to the Contractor’s duty to provide public records relating to this 
contract, contact the office of the City Clerk as the custodian of Public Records for 
the City of Stuart, and all the respective departments at 772-288-5306 or 
cwhite@ci.stuart.fl.us , City of Stuart, City Clerk 121 SW Flagler Avenue, Stuart, 
Fl. 34994 per F.S. 119.12. 

 
In compliance with F.S. 119.0701 the Contractor shall: 

 
A. Keep and maintain public records required by the public agency to perform the service.  

 
B. Upon request from the public agency’s custodian of public records, provide the public agency 

with a copy of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in this chapter or as otherwise 
provided by law. 

C. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the 
contract term and following completion of the contract if the contractor does not transfer the 
records to the public agency.  

D. Upon completion of the contract, transfer, at no cost, to the public agency all public records in 
possession of the contractor or keep and maintain public records required by the public agency to 
perform the service. If the contractor transfers all public records to the public agency upon 
completion of the contract, the contractor shall destroy any duplicate public records that are 
exempt or confidential and exempt from public records disclosure requirements. If the contractor 
keeps and maintains public records upon completion of the contract, the contractor shall meet all 
applicable requirements for retaining public records. All records stored electronically must be 
provided to the public agency, upon request from the public agency’s custodian of public 
records, in a format that is compatible with the information technology systems of the public 
agency.  

E. A request to inspect or copy public records relating to a public agency’s contract for services 
must be made directly to the public agency. If the public agency does not possess the requested 
records, the public agency shall immediately notify the contractor of the request, and the 
contractor must provide the records to the public agency or allow the records to be inspected or 
copied within a reasonable time. 

F. If a contractor does not comply with the public agency’s request for records, the public agency 
shall enforce the contract provisions in accordance with the contract. 

G. A contractor who fails to provide the public records to the public agency within a reasonable 
time may be subject to penalties under F.S. 119.10. 
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H. If a civil action is filed against a contractor to compel production of public records relating to a 
public agency’s contract for services, the court shall assess and award against the contractor the 
reasonable costs of enforcement, including reasonable attorney fees, if: 

1.  The court determines that the contractor unlawfully refused to comply with the public 
records request within a reasonable time; and  

2.  At least 8 business days before filing the action, the plaintiff provided written notice of 
the public records request, including a statement that the contractor has not complied with 
the request, to the public agency and to the contractor. 

 
I. A notice complies with subparagraph 2 above, if it is sent to the public agency’s custodian of 

public records and to the contractor at the contractor’s address listed on its contract with the 
public agency or to the contractor’s registered agent. Such notices must be sent by common 
carrier delivery service or by registered, Global Express Guaranteed, or certified mail, with 
postage or shipping paid by the sender and with evidence of delivery, which may be in an 
electronic format. 
 

J. A contractor who complies with a public records request within eight (8) business days after the 
notice is sent is not liable for the reasonable costs of enforcement. 

 
1.19 LICENSES 

Proposers, both corporate and individual, must be fully licensed and certified for the type of work to be 
performed in the State of Florida at the time of RFP receipt.  The proposal of any Proposer that is not fully 
licensed and certified shall be rejected.   

 
1.20   PERMITS   

The Contractor shall be responsible for obtaining all permits. It is the responsibility of each proposer to 
contact the appropriate permitting agency and determine what fees and submittals are necessary to pull a 
permit. By submitting your response, the proposer certifies that he/she has contacted the appropriate 
permitting agencies, is knowledgeable of all the permit submittal requirements, and is prepared to obtain 
a permit within a reasonable time to be specified by the City. The Contractor is required to pay all the 
required permit fees whether or not there is a line item in the proposal schedule, so he/she should ensure 
that these costs are included in his/her proposal response submission.   
 

1.21 BUSINESS TAX RECEIPT 

Proposer shall comply with Business Tax Receipt requirements for their business location.  A copy of 
the business tax receipt or proof of exemption shall be included with proposer’s submittal and 
completion of Item 5.7. 

 

1.22 CONTRACT TERM 

At all times during the term of the contract, the successful Contractor shall act as an independent 
Contractor and at no time shall be considered an agent or partner of the City. 

A. Contract Period: This contract shall be awarded for an initial term of one (1) year subsequent to 
approval by the proper City authorities. The contract may be renewed for four (4) additional one 
year periods provided both the successful proposer and the City agree and all terms and 
conditions remain the same. Any contract or amendment resulting from this solicitation shall be 
subject to fund availability and mutual written agreement between the City and the successful 
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proposer.  Extension of the contract for additional thirty (30) day periods for the convenience of 
either party shall be permissible at the mutual consent of both parties not to exceed six (6) 
months.  

B. Option to Extend: The performance period of any contract resulting from this solicitation may 
be extended upon mutual agreement between the contractor and the City of Stuart with no 
change in terms or conditions. Any extension of performance period under this provision shall be 
in one-year increments. The contract may be renewed for four (4) additional one-year periods, 
provided both parties are in agreement. Total contract length, including individual one-year 
extensions, shall not exceed five (5) years. Consideration of price increases at each renewal 
period will be given provided such escalations are justified, reasonable and acceptable to the 
City. Any price increases must be documented and approved by the City of Stuart. It is also 
expected that de-escalation of prices will be extended to the City if the market so reflects. 

 
1.23 CONTRACT AMENDMENT 

The City may also require additional services not specifically identified in the contract. The Contractor 
agrees to provide such services, and shall provide the City prices on such additional services based upon 
a formula or method which is the same or similar to that used in establishing the prices in this proposal.  
If the price(s) offered are not acceptable to the City, and the situation cannot be resolved to the 
satisfaction of the City, the City reserves the right to procure those services from other vendors or to 
cancel the contract.  Furthermore, the City reserves the right to delete or revise items and services under 
this solicitation at any time during the contract period when and where deemed necessary.  Deletions may 
be made at the sole discretion of the City at any time during the contract period.  Items revised must be 
mutually agreed upon in writing by the Contractor. 
 

1.24 TERMINATION CLAUSES  

A. Termination for Convenience:  The City upon a thirty (30) day written notice to the other party 
may terminate this Agreement with or without cause. In the event of any termination, the 
Contractor shall be paid for all services rendered to the date of termination. 

 
B. Termination for Cause:  The obligation to provide further services under this Agreement may 

be terminated by the City upon seven (7) days written notice in the event of failure by the 
Contractor to perform in accordance with the terms hereof through no fault of the City. 

 
C. Default:  In the event that the Contractor cannot respond adequately to the needs of the City by 

any reason, the Contractor shall advise the City, as soon as possible, and further advise as to the 
length of said inability.  The City may then consider said inability to be a breach of this Contract 
and may undertake the necessary work through its own services or those of another Contractor.  
The City shall have the right to deduct the cost incurred in having to provide said services from the 
payments to be made to the Contractor under this Contract 

1.25 NON EXCLUSIVE CONTRACT 

Contractor agrees and understands that the contract shall not be construed as an exclusive arrangement and 
further agrees that the City may, at any time, secure similar or identical services at its sole option.  The 
successful proposer will be an independent contractor and the individual(s) assigned to work for the City 
by the provider will be approved by the City and will not be a City employee. 
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1.26 STANDARDS/REGULATIONS 
 

The City reserves the right to request documentation of Contractor’s compliance with standards and 
regulations to include, but not be limited to:  OSHA, required employee safety & health training, written 
safety and health programs.  Contractor services shall also comply with all applicable federal, state and 
local requirements, including but not be limited to, Florida Department of Environmental Protection 
(FDEP). 

 
1.27 BACKGROUND INFORMATION  

As part of the evaluation process, the City reserves the right, to require a Proposer to submit such evidence 
of his/her qualifications as it may deem necessary, and may consider any evidence available to it as to the 
qualifications and abilities of the Proposer, including past performance (experience) with the City by the 
Proposer or any of their Owners. 

1.28 REFERENCES/RECORD CHECK  

As part of the evaluation process, the City may conduct an investigation of references, including but not 
limited to, a record check of consumer affairs complaints (Item 5.3).  Proposer’s submission of their RFP 
constitutes acknowledgment of the process and consent to investigate.  City is the sole judge in 
determining Proposer’s qualifications. 
 

1.29 PERFORMANCE EVALUATION  

Throughout the contract period the vendor(s) performance will be monitored by City staff.  If vendor 
performance fails to meet the standards specified and receives an unacceptable rating, the City may 
without cause and without prejudice to any other right or remedy, terminate the contract whenever the City 
determines that such termination is in the best interest of the City.  Vendor’s receiving an unacceptable 
rating will be notified by certified mail.  Contract termination shall be served by written notice by the 
Procurement Division. 

 

1.30 PRICING AND INVOICING   
 

The City requires a firm price for each contract period.  Invoices will be checked to confirm compliance 
with quoted pricing.  Failure to hold prices firm through each contract term may be grounds for contract 
termination. Payment will be paid upon completion and acceptance of the work, net 30 days.   

 
 
PART II STATEMENT OF WORK 
 

2.1 PURPOSE 

The City of Stuart is soliciting proposals from qualified, experienced firms to furnish all labor, 
equipment, materials and incidentals required to accomplish the work for Debris Monitoring Services 
resulting from hurricanes or other disasters.   

2.2 WORK OBJECTIVE 

A. The City will assign a Debris Manager (DM) and will establish and staff a Debris Management 
Center (DMC), which will provide overall coordination with local, state, and federal agencies 
responsible for debris operations. Depending on the size and complexity, local, state, and federal 
agencies may provide a representative and staff to the Debris Management Center, as necessary, 
to assure a proper level of coordination. The Debris Management Center will be the primary  
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point of contact for the Contractor and will resolve contract administration issues and disputes. 
The debris management expert is to provide assistance to the City’s Debris Manager and support 
the efforts of staff at the Debris Management Center. 

B. Contractor shall; 
 

1. Provide adequate number of professionals and qualified personnel to monitor 
approximately six (6) debris management areas, within 24 hours of notification. The 
Contractor will be required to increase its staffing from this point depending on the 
severity of the debris generating event. At the discretion of the Debris Manager, the 
Contractor may be required to replace any debris monitor. As part of this proposal, the 
Contractor must indicate and explain how they plan to supply adequate personnel to 
support this scope of work and must describe how they would hire additional personnel to 
meet the expanded needs of the City. 

2. Provide all debris monitors with appropriate personal protective equipment to include, 
but not limited to, eye protection, hearing protection, safety shoes, safety vests, hard hats, 
and wet and cold weather clothing, to comply with all federal, state and local 
requirements.  

3. Provide the debris monitors with the means to communicate (cell phones, satellite 
phones, radio, etc.) with their supervisor or the Debris Management Center as may be 
necessary. Contractor supervision is responsible for resolving issues with truck drivers 
and other contractors’ personnel. 

4. Provide temporary office space and temporary sanitary facilities as necessary. 
 

5. Provide all personnel with vehicles, telephones, meals, lodging arrangements, safety gear, 
cameras, and other incidentals necessary to work up to 12 hour days, and up to seven (7) 
days per week during emergency. All labor rates are to be fully burdened to include all 
taxes, benefits, handling charges, overhead and profits. All direct cost associated with 
monitoring (including those afore mentioned) shall be included in the labor rates. 

 
C. Loading Site Monitoring Services 

 
1. The primary function of the Loading Site Monitors is to approve debris load tickets for 

eligible debris cleared and removed at locations designated by the Debris Management 
Center. 

 
2. Contractor shall, with 24 hours of notification, be prepared to provide qualified on site 

personnel to monitor debris removal operations throughout the City of Stuart. Additional 
sites may be added as debris removal efforts increase. Each loading site will operate, at a 
minimum, approximately 12-14 hours per day, 7 days per week. Exact number and 
location of loading sites will be determined by the Debris Manager in coordination with 
the debris removal Contractor. 

 
a. Contractor may have Loading Site Monitors stationed at designated “Control 

Points” chosen by the debris removal Contractor and coordinated with the Debris 
Management Center the day before beginning the work. The number of “Control 
Points” must be kept to a minimum and be located at a safe site along the primary 
haul road to the designated debris management site. The Contractor must be 
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prepared to provide a minimum of two (2) Loading Site Monitors to be stationed 
at each “Control Point.” Each truck driver will provide a load ticket that validates 
where the material originated and that it is eligible for pickup. Load tickets will be 
completed in accordance with established procedures and as a minimum contain 
either a street address or the nearest intersection to be valid. The volume of debris 
hauled will be estimated at the debris management site by the City’s Debris 
Management Site Monitor. 

 
b. The Loading Site Monitors shall accurately and legibly complete tickets provided 

by the driver to verify: 

 Date 
 Preprinted Ticket Number 
 Truck Number 
 Truck Capacity in Cubic Yards 
 Load Size, either in Cubic Yards or Tons (including percent full and 

certified capacity) 
 Truck Driver’s Name & Company Name 
 Debris Classification: 

o Mixed 
o Vegetative 
o Construction & Demolition Debris  
o Other 

 Zone/Sector 
 Dumpsite Location and Destination 
 Loading Time (from work site) 
 Loading Site Monitor’s Name and Signature 
 Loading Location by Full Address or Nearest Landmark 
 Any other information required by the City or deemed pertinent by 

personnel providing the information. 
 

3. Contractor shall provide all management, supervision, labor, transportation, mobile 
communications equipment, all safety equipment, digital cameras, video cameras, and 
other equipment necessary to initiate debris load tickets to document the removal of 
eligible debris from public access roadways, public rights-of-way, and public property 
within the City of Stuart. 

 
4. All Loading Site Monitors must speak proficient English, be a minimum of 18 years of 

age and have a valid driver’s license issued in the United States. 
 
5. Supervisors and all identified Loading Site Monitors must attend a training session to be 

conducted before the start of the first shift. Training will be the responsibility of the 
Contractor and must be approved by the City. 

 
6. Monitors must be capable of working in an outside environment and be able to climb a 

staircase ladder of 10 feet high. 
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D. Debris Management Consulting Services 
 

1. The Contractor will provide, if requested by the City, the services of an experienced 
professional (Consultant) to assist the City in the operations and coordination of activities 
at the Debris Management Center. The qualified individual must have direct debris 
management experience including the management of debris removal operations, the 
oversight of temporary debris storage and reduction sites, debris recycling and disposal. 
Emphasis on management and coordination of post debris causing event recovery and 
FEMA reimbursement guidelines are required. 

 
2. The Consultant shall report to the Debris Manager. The Consultant shall perform work as 

assigned, which may include but not be limited to review of plans and procedures, 
drafting task orders, work plans and reports, audit of Debris Removal Contractor efforts 
and operations, develop information for public dissemination on debris removal, 
reduction and disposal, and other duties as assigned. 

 
3. The Debris Manager will issue a task order to mobilize the Contractor to provide the 

Consultant. The Consultant shall be available on site at the Debris Management Center. 
The Debris Manager will establish the service requirements and length of time those 
services are essential based on the needs of the City. 

 
E. Operational Requirements:  The City will be contracting with a Contractor(s), to remove and 

transport disaster debris from the public access roadways, rights-of-way, and public property 
within the City of Stuart to a designated debris management site. Each load of eligible debris 
shall be tracked using a multi-page load ticket.  

 
F. Miscellaneous Requirements 
 

1. Assist the City in the preparation of FEMA and other required agency reports for 
reimbursement. 

 
2. Coordinate with FEMA, the Florida Division of Emergency Management (FDEM), 

Florida Department of Transportation (FDOT), and other agencies to ensure the debris-
related activities meet each agency’s requirements for reimbursement eligibility. 

 
3. Provide data necessary to provide substantiation for FEMA and state reimbursement. 
 
4. As directed, perform other disaster response and recovery activities as necessary. 
 
5. Contractors must have the resources necessary to perform all aspects related to the scope 

of this RFP including the ability to manage a major workforce including possibly 
multiple sub-contractors and cover the expenses associated with a major recovery 
operation prior to the initial payment and between subsequent payments, as well as 
providing the necessary bonding and insurance coverage. 

 
6. Contractor experience with and knowledge of FEMA regulations and procedures will be 

vital to the City’s successful recovery efforts.  Experience with and knowledge of FEMA 
regulations and procedures is an evaluative criterion and will be used as part of the 
evaluation process. 
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2.3 WORKMANSHIP 
 

A. No activity shall be carried out in a manner that will disrupt, inconvenience or endanger any 
member of the public, neither pedestrian nor vehicular. 

 
B. Contractor is responsible for all physical damage to the property, caused by his workmanship, 

and agrees to pay for repair or replacement of all damaged property immediately. 
 

2.4 STAFFING 

A. Contractor and/or his designated supervisor will be on the premises at all times while the 
Contractor's work force and/or his equipment are on the premises. 

 
B. All employees of Contractor shall be thoroughly trained to act in a professional manner and shall 

be able to communicate clearly with customers in the English language. The Contractor shall 
control and correct objectionable conduct, demeanor and appearance, of its employees as 
requested by the City.  

 
C. Contractor’s employees shall not be considered employees of the City. Contractor understands 

that their employees shall be independent thereof and shall have no claim against the City as to 
pension, workers compensation, unemployment compensation, insurance, salary, wages or other 
employee rights or privileges granted by operation of law or by City of Stuart. 

 
D. All personnel shall be required to wear proper safety attire, which, at a minimum, includes a 

standard shirt carrying company name and/or logo, fluorescent vest, and any personal protective 
equipment (PPE) that represents a good appearance to maintain a professional code of conduct.  

 
E. All subcontractors working for the Contractor, are the Contractor's responsibility, and must be 

approved by the City prior to work performance. 
 

2.5 START OF WORK  
 

It is hereby understood and mutually agreed by and between parties hereto that the time of completion is 
an essential condition of this contract.  By submitting a proposal response, successful proposer agrees to 
start the work within 24 hours of issuance of Notice to Proceed.   

 
2.6 INSPECTION & DIRECTION 
 

The Project Manager or an appointed inspector will make final inspection of the work covered by this 
contract when it is completed and finished in all respect in accordance with specifications and must be 
approved before payment is made.  Appointments for the final inspection shall be made one (1) day in 
advance. 
 

2.7 PERFORMANCE & PAYMENT BONDS 

The successful proposer, when provided a notice to proceed, shall be required to furnish payment and 
performance bonds with a carrier duly licensed and authorized to do business in the State of Florida, 
equal to one hundred percent (100%) of the total amount of the contract to assure faithful performance 
and timely payments to all persons providing labor, materials or supplies used in the performance of the 
work. 
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2.8 PART 200-UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES, AND 
AUDIT REQUIREMENTS FOR FEDERAL AWARDS  
 
The procurement standards must be met in accordance with the following categories:  

 General procurement standards (2 C.F.R. Part 200.318).  

 Competition (2 C.F.R. Part 200.319).  

 Methods of procurement (2 C.F.R. Part 200.320).  

 Contracting with small and minority businesses, women’s business enterprises, and area labor 
surplus firms (2 C.F.R. Part 200.321).  

 Procurement of recovered materials (2 C.F.R. Part 200.322).  

 Contract cost and price (2 C.F.R. Part 200.323).  

 Awarding agency and pass-through entity review (2 C.F.R. Part 200.324).  

 Bonding requirements (2 C.F.R. Part 200.325).  

 Contract provisions (2 C.F.R. Part 200.326 and Appendix II).  
 
 

PART III INSTRUCTIONS FOR PREPARING SUBMISSIONS 
 
3.1 RULES FOR SUBMISSIONS 

The submission must name all persons or entities interested in the submission as principals. The 
proposal must declare that it is made without collusion with any other person or entity submitting a 
proposal pursuant to the RFP. The interested firm or individual must submit one (1) original and four (4) 
copies of their proposal with each marked "COPY", and one (1) electronic copy (PDF format 
preferred) on a CD or flash drive of the requested data for evaluation. Please tab all support 
documents or attachments according to the order established in the following paragraph. 

 
3.2 PROPOSAL FORMAT 
 

Proposers should prepare their proposals using the following format.  Proposers shall label, tab and 
organize proposal submittal documents utilizing the following format as outlined below.  All attachments 
as requested shall be inserted in the back of each corresponding section. 
 
In preparing your proposal, proposer should assume that the City has no previous knowledge of their 
product or capabilities.  Proposals should clearly describe the services, specifying where it meets, exceeds 
or does not comply with the general specifications.   

 
Letter of Transmittal:  The response format shall contain a letter of transmittal. The Letter of 
Transmittal will summarize in a brief and concise manner the Contractor's understanding of the scope of 
work and make a positive commitment to timely perform the work within budgetary requirements.  An 
agent authorized to contractually bind Contractor must sign the Letter of Transmittal indicating the 
agent's title or authority.  The transmittal letter shall not exceed two pages in length. 
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Tab 1 ~ Qualifications/Knowledge:  Provide a statement indicating the respondent’s interest in, 
knowledge of, and resources necessary to provide the services described in this RFP. Detail practical 
experience, including relevant dates, in all aspects of this service. Include the history of the firm, 
locations of their corporate and satellite offices, location of their project team, corporate structure, 
ownership interest, and the length of company's existence.  Provide a statement indicating the 
respondent’s interest in, knowledge of, and resources necessary to provide the services described in this 
RFP. Provide a statement indicating the respondent’s interest in, knowledge of, and resources necessary 
to provide the services described in this RFP. Indicate familiarity with and knowledge of FEMA 
requirements and procedures.  
 
As part of this proposal, the Contractor must indicate and explain how they plan to supply adequate 
personnel to support this scope of work and must describe how they would hire additional personnel to 
meet the expanded needs of the City 

Submit an organizational chart outlining operational structure, including personnel to be assigned to the 
City, segregating the respondent’s staff and resources from that of anticipated sub-contractors. Resumes 
of proposed key personnel (name, company address, phone number, e-mail address) that will be 
assigned to this project shall include job skills, education, training, experience and professional 
affiliations/membership.  

 
All proposed sub-contractors shall be identified, and the working relationship between the respondent 
and the sub-contractor shall be explained.  Sub-contractors shall also provide key personnel resumes.  

 
The firm shall provide sufficient competent and qualified personnel to effectively carry out its 
responsibilities under the Contract. The firm may not make changes in the personnel working on 
activities pursuant to the Contract without written concurrence of the City. 

Proposers may submit such additional information as to their qualifications, experience and expertise as 
they may feel necessary to establish their level of proficiency in this area. 

 
Tab 2 ~ Experience/Knowledge of FEMA Regulations and Procedures:  Detail practical experience, 
including relevant dates, in all aspects of debris management. Describe, in detail, the firm’s experience 
with and knowledge of FEMA regulations and procedures, to include but not be limited to, methods to 
meet compliance with all required reporting and tracking overall project progress in compliance with 
FEMA program guidelines.  Indicate familiarity with and knowledge of FEMA requirements and 
procedures. 
 
Tab 3 ~ Operational Plan:  Describe, in detail, the proposed plan for providing the services identified 
in this RFP, highlighting proven strategies and expertise. The plan should include expected obligations 
and duties of the City upon which the proposed plan is contingent.  

 
Describe all quality control implementation procedures sub-contractor supervision, contract compliance 
and enforcement of industry standards.  Comment on firm’s project schedules, budgets and adherence to 
those items.  Discuss ways to maintain schedules.  Discuss cost control.  Describe any project 
management systems used to track and control project issues.   

 
Describe the communication procedures to be employed throughout the contract term and the plan to 
establish and maintain clear lines of communication with the City Project Manager and City staff. 
Provide information on any disposal diversion plans utilized previously or proposed as part of this plan. 
Attach copies or samples of tracking reports and reimbursement requests.  
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Tab 4 ~ Proposal Forms:  Insert all requested pricing in the attached Price Proposal Form.  
Respondents may attach any additional pricing not listed. Include a statement that, to the best of the 
respondent’s knowledge and experience, all proposed costs are reasonable and customary. As an 
additional attachment, provide any revenue sharing proposal concerning the possible sale of collected 
materials.  The proposed fees shall include all overhead and expenses and as specified in Item 5.1.  

Tab 5 ~ Insurance:  Provide a statement agreeing to obtain (prior to award) Insurance with coverages 
as detailed in Item 5.2.  Provide proof of insurance indicating that the firm has coverage in accordance 
with the requirements herein set forth may be furnished by the firm to the City along with their 
qualification data.  A properly completed Accord Form is preferable.  The City of Stuart must be named 
as an additional insured for all General Liability prior to entering into a contract.   The Firm shall either 
cover any sub-contractors on its policy or require the sub-contractors to conform to all requirements for 
insurance contained herein. Subcontractors must be provided on Item 5.4. 

Tab 6 ~ References:  Provide a list of three (3) successful projects in Florida of a similar nature and size 
within the past five (5) years by completing Item 5.3. 

Tab 7 ~ Submittal Forms & Requested Information:   

 Item 1.18  Licenses and Certifications as required  

 Item 1.19 Business Tax Receipt requirements for their business location.  A copy of the 
business tax receipt or proof of exemption shall be included with response 
submittal with IRS W-9 form.  

 Item 5.4 Subcontractors List 

 Item 5.5 Proposal Checklist 

 Item 5.6 Public entity Crimes 

 Item 5.7 Request for Information to submit with IRS W-9 Form 

Tab 8 ~ Prohibition Non-Collusion/Conflict of Interest Disclosure Statements 

A. Include the following Statement of Non-Collusion:  “The respondent certifies, and in the case of 
a joint proposal, each party thereto certifies as to its own organization, that in connection with 
this solicitation the information provided has been arrived at independently, without 
consultation, communication, or agreement with any other respondent or with any competitor for 
the purpose of restricting competition, or in any other way influencing the competitive arena.” 

 
B. Include a disclosure statement advising the City of any potential conflict of interest, real or 

apparent, that the Respondent, employee, officer, or agent of the firm may have due to 
ownership, other clients, contracts or interests associated with this project.  

C. Signature on the transmittal letter shall certify the veracity of these statements. 
 

Tab 9 ~ Optional Information:  Provide any information pertinent to this project that will provide 
insight to the evaluators about the qualifications, fitness and abilities of the Respondent (please limit this 
information to two pages). 

Tab 10 ~ Addenda (if applicable):  All addenda issued pursuant to this solicitation must be 
acknowledged and submitted as part of the proposal package. 
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PART IV EVALUATION OF SUBMISSIONS 
 
4.1 EVALUATION METHOD AND CRITERIA 
 

A. General:  The City’s selection committee will evaluate proposals and will select the proposer 
which meets the best interests of the City. The City shall be the sole judge of its own best 
interests, the proposals, and the resulting negotiated agreement.  The City's decisions will be 
final.  This criterion shall be utilized in the evaluation of the proposals.   

The City’s evaluation criteria will include, but not be limited to, consideration of the following: 

  EVALUATION CATEGORIES     POINTS POSSIBLE 

Overall qualifications & knowledge        30 pts 
FEMA knowledge & experience      25 pts 
Operational Plan          15 pts 
References         10 pts 
Proposed price for work to be accomplished.     20 pts 

B.   Selection:  Proposals will be evaluated using the above weighted criteria. The City will assign 
this task to a Selection Committee. The Selection Committee will make a recommendation for 
award to the City Commission.  The City of Stuart reserves the right to select the most qualified 
individuals/firms solely from review of the packages submitted and request authorization to 
negotiate a contract with the highest ranked individual/firm; or to interview the most qualified 
Respondents prior to requesting authorization to negotiate an agreement with the highest ranked 
respondent.  Individuals/firms will be notified in writing if they are selected for interview. 
Notices for interviews will contain explicit instructions concerning location, date, time and 
length of interviews.  The City of Stuart reserves the right to request clarification of information 
submitted and to request additional information from one or more firms. 

C.    Presentations:  The City may require oral and visual presentations from those firms that are 
ranked or short-listed. This shall be done at the City’s sole discretion when it feels presentations 
are essential as part of the evaluation process and are in the best interests of the City. The City 
shall be the sole judge and final arbiter of its own best interests in this matter. 

 
D.    Negotiations:  After the City ranks the respondents; City staff will take the proposed ranking to 

the City Commission for approval and authorization to start negotiations with the top ranked 
firm. After staff concludes negotiations with the respondent(s) selected by the City Commission, 
staff will present the results of the negotiations to the City Commission with its recommendation 
for award of a contract. If the City Commission determines that staff is unable to negotiate a 
satisfactory contract with the respondent(s) considered to be the most qualified at a price the City 
determines to be fair, competitive, and reasonable, negotiations with that respondent(s) shall be 
formally terminated. Should the City be unable to negotiate a satisfactory contract with the 
selected respondent(s), the City may select additional respondent(s) in order of their original 
ranking, competence and qualification; and will continue negotiations until an agreement is 
reached. However, as stated in Item 1.4 above, the City reserves the right to reject all proposals, 
to waive any irregularities, and to re-advertise and solicit for other proposals. 
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E.    Terms and Conditions 

All prospective Contractors are hereby cautioned not to contact any member of the Stuart City 
Commission, the City Manager, the City Attorney (except to discuss grievance matters) or any 
member of the selection committee. All questions and contacts must be made through the 
Procurement Office. Attempts to lobby or persuade through other channels will result in 
disqualification. 

Any actual or prospective Contractor who disputes the reasonableness, necessity or 
competitiveness of the terms and conditions of this request for proposals; selection or award 
recommendation shall file such dispute in writing with the City Manager, not later than close of 
business on the proposal opening date, as to the terms and conditions, and within ten (10) days of 
Commission action as to the selection or award recommendation. 

The City reserves the right to reject any or all proposals without recourse, to waive technicalities 
and informalities or to accept the proposal which in its sole judgment best serves the interest of 
the City.   

As required by FS Section 287.133; “A person or affiliate who has been placed on the convicted 
vendor list following conviction for a public entity crime may not submit a bid on a contract to 
provide any goods or services to a public entity, may not submit a bid on a contract with a public 
entity for the construction or repair of a public building or public work, may not submit bids on 
leases of real property to a public entity, may not be awarded or perform work as a contractor, 
supplier, subcontractor, or a Contractor under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount as stated in FS Section 
287.017, for Category Two, for a period of thirty six months from the date of being placed on the 
convicted vendor list.”  Questions regarding this statement should be directed to the State of 
Florida, Bureau of State Procurement (904) 488-8131. 

F. Contact Person:  Questions or requests for additional information shall be directed to the 
Procurement Office, at (772) 288-5320, fax (772) 600-0134, or email: purchasing@ci.stuart.fl.us 
between the hours of 8:30 a.m. and 5:00 p.m., local time, weekdays. 

G. Purchasing Card Program:  Preferred method of payment is by means of the City of Stuart 
Purchasing Card (VISA).  The selected Bidder(s) can take advantage of this program and in 
consideration receive payment within several days, instead of the City’s policy of Net 30 Days 
After Receipt of Invoice (ARI).   

1. Bidders are requested to acknowledge acceptance of purchasing VISA card on the 
Proposal Form.  In the event of failure on the part of the Proposer to make this statement, 
the City shall assume the purchase or Contract price shall be governed by the Net 30 
ARI. 

2. The City of Stuart offers bidders who commit to accepting the Purchasing Card as 
payment a one percent (1%) reduction in their proposal price for evaluation purposes 
only.   When evaluating prices submitted by proposers in response to this solicitation, the 
total offered price of a proposer committed to accepting the Purchasing Card will be 
reduced by one percent, the resulting number is then compared to the other proposers’ 
offered price.  If the committed bidder is awarded the contract, the award will be at the 
negotiated contract price.  City shall not pay any service charges or fees for Pcard 
transactions. 
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PART V RFP SUBMITTALS 
 

5.1 PRICE PROPOSAL FORMS 
 

Respondents are to make no changes to the table below and are to fill the table out completely.  Values must be 
provided for all categories or your submittal response may be deemed non-responsive. 

 

 

ITEM DESCRIPTION UOM HOURLY RATE 

1 Project Manager EACH $      

2 Debris Monitor Supervisor EACH $      

3 Debris Monitor EACH $      

4 Debris Management Consultant EACH $      

5 Data Entry Clerk EACH $      

6 Review and update of City Debris Management Plan LUMP SUM $      

Has Proposer Included a Revenue Sharing Plan for Possible Sale of Collected Materials?            

Yes        No   

Preferred method of payment is by the City Purchasing Card (VISA).  DO YOU ACCEPT THE 
PURCHASING CARD (VISA)?                Yes        No   

If you are not the successful proposer awarded as primary provider, would you accept serving as the 
secondary (backup) provider, with the same terms as conditions as your proposal? Yes    No   

 
The Respondent certifies that as a condition of bidding he will hold good his proposal prices for a minimum 
period of ninety (90) calendar days from the date proposals are opened. 
 

The City of Stuart offers proposers who commit to accepting the Purchasing Card, noted above in the 
Proposal Form as payment method, a one percent (1%) reduction in their overall price for evaluation 
purposes only.   When evaluating prices submitted by proposers in response to this solicitation, the total 
offered price of a proposer committed to accepting the Purchasing Card will be reduced by one percent, 
the resulting number is then compared to the other proposers’ offered price.  If the committed proposer 
is awarded the contract, the award will be at the negotiated contract price. City shall not pay any 
service charges or fees for Pcard transactions. 
 
The undersigned Respondent hereby certifies that the terms and conditions, including but not limited to, 
the scope of work have not been altered or modified in any manner. Any modification to this solicitation 
by the proposer will result in Proposer’s response being found non-responsive and thereby disqualified.  
 

COMPANY NAME:                                          
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The undersigned Respondent hereby certifies that he has received all the Addenda listed below and has 
incorporated them into his proposal listed herein. Failure to acknowledge any and all addenda may render the 
proposal non-responsive and no further evaluation of the proposal will occur. 

 

Addendum(s) #       through #       Respondent’s Initials       

 

                                            

(Signature)       (Printed Name) 
 

                                                                     

Name of Company, Firm     (Printed Title) 
 

                                                                                    

 Telephone Number  Facsimile Number   Email Address 
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5.2 INSURANCE REQUIREMENTS 
 

A. The successful proposer shall not commence any work in connection with the contract for 
services until the Proposer has obtained all of the following types of insurance and the City has 
approved such insurance.  Nor shall the successful proposer allow any subcontractor to 
commence work on its subcontract until all similar insurance required of the subcontractor has 
been so obtained and approved.  All insurance policies shall be with insurers licensed and 
authorized to do business in the State of Florida. All carriers shall carry an AM Best Rating of at 
least A:VII. A Waiver of Subrogation is required under each of the required insurance policies. 
All policies should respond as primary. Each policy shall include Contractual Liability. 

 
B. Loss Deductible Clause:  The City shall be exempt from, and in no way liable for, any sums of 

money which may represent a deductible in any insurance policy.  The payment of such 
deductible shall be the sole responsibility of the professional and/or subcontractor providing such 
insurance. 

 
C. Worker's Compensation Insurance:  The Proposer shall take out and maintain during the life of 

this Contract, Worker's Compensation Insurance for all of its employees furnished to the City 
pursuant to this contract.  In case any work is sublet, the Proposer shall require the subcontractor 
similarly to provide Worker's Compensation Insurance for all of the latter's employees unless 
such employees are covered by the protection afforded by the Proposer.  Such insurance shall 
comply fully with the Florida Worker's Compensation Law.  This coverage shall include 
Employer’s Liability for limits of not less than $100,000 Each Accident, $100,000 Each 
Disease/Employee and $500,000 Each Disease/Maximum. 

 
D. Commercial General Liability:  The Proposer shall, during the life of this Contract take out and 

maintain broad form Commercial General Liability including premises and operations; products 
and completed operations; personal and advertising injury; and fire damage for limits of not less 
than $1,000,000 per occurrence and $2,000,000 aggregate.  These limits shall apply on a Per 
Project Basis. There shall be no exclusion for Fellow Employees, Cross Liability or Insured vs. 
Insured. This insurance shall also insure the City to the same limits and shall include Completed 
Operations coverage. 

 
E. Business Automobile:  The Proposer shall during the life of this Contract take out and maintain 

Business Automobile Liability form with a combined Single Limit of not less than $1,000,000, 
including Owned, Hired, and Non-Owned and shall include an endorsement for Pollution 
Liability to cover any hauling. This insurance shall also insure the City to the same limits. 

 
F. Umbrella Liability: With limits of not less than $5,000,000 per occurrence covering all work 

performed under this contract. 
 
G. Hazardous Materials Insurance: For the purpose of this section, the term “hazardous materials” 

includes all materials and substances that are now designated or defined as hazardous by Florida 
or Federal law or by the rules or regulations of Florida or any Federal Agency.  If work being 
performed involves hazardous materials, the need to procure and maintain any or all of the 
following coverage will be specifically addressed upon review of exposure.  However, if 
hazardous materials are identified while carrying out this contract, no further work is to be 
performed in the area of the hazardous material until Risk Management has been consulted as to 
the potential need to procure and maintain any or all of the following coverage through an 
addendum to the contract: 
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1. CONTRACTORS POLLUTION LIABIL1TY – For sudden and gradual occurrences and 
in an amount no less than $1,000,000 per claim and $1,000,000 in the aggregate arising 
out of work performed under this contract, including, but not limited to, all hazardous 
materials identified under the contract. 
 

2. ASBESTOS LIABILITY – For sudden and gradual occurrences and in an amount no less 
than $1,000,000 per claim and $1,000,000 in the aggregate arising out of work performed 
under this contract. 
 

3. DISPOSAL – When applicable, the CONTRACTOR shall designate the disposal site and 
furnish a Certificate of Insurance from the disposal facility for Environmental 
Impairment Liability Insurance, covering liability for sudden and accidental occurrences 
in an amount not less than $3,000,000 per claim and $3,000,000 in the aggregate and 
shall include liability for non-sudden occurrences in an amount not less than $6,000,000 
per claim and $6,000,000 in the aggregate. 
 

4. HAZARDOUS WASTE TRANSPORTATION – When applicable, the CONTRACTOR 
shall designate the hauler and furnish a Certificate of Insurance from the hauler for 
Automobile Liability Insurance with Endorsement MCS90 for liability arising out of the 
transportation of hazardous materials with an amount not less than $1,000,000 annual 
aggregate and provide a valid EPA identification number. 
 

5. CERTIFICATES OF INSURANCE – Shall clearly state the hazardous material exposure 
work being performed under the contract. 

 
H. Certificates of Insurance:  the Contractor, upon notice of award, will furnish Certificate of 

Insurance Forms.  These shall be completed by the authorized Resident Agent and returned to the 
Purchasing Office.  This certificate shall be dated and show: 

 
1.  The name of the insured contractor, the specified job by name and job number, the name 

of insurer, the number of the policy, its effective date, and its termination date. 
 
2.  Statement that the Insurer will mail notice to the City at least thirty (30) days prior to any 

material changes in provisions or cancellation of the policy. 
 
3.  City shall be listed as Additional Insured on Commercial General Liability Insurance, 

Pollution Liability, and Automobile Liability Insurance. 
 
NOTE: The City can decrease or increase these limits, depending on the project, at its sole 
discretion. 
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5.3 REFERENCE FORM 

Provide three (3) satisfactory references within the past five (5) years of similar complexity, 
nature, and size of this project in Florida. 

 

#1 REFERENCE   

Company/Entity Name:                                         

Address                                              

City                          ,        State                 Zip Code                 

Contact Name:                                 Title:                          

Phone No:                  Fax:                Email:                 

Date of Service or Contract Period:             Location                      

Summary of Services Performed                           Governmental or Private       

Dollar Value of Contract $      

#2 REFERENCES  

Company/Entity Name:                                         

Address                                              

City                          ,        State                 Zip Code                 

Contact Name:                                 Title:                          

Phone No:                  Fax:                Email:                 

Date of Service or Contract Period:                  Location                      

Summary of Services Performed                           Governmental or Private       

Dollar Value of Contract $      

#3 REFERENCES  

Company/Entity Name:                                         

Address                                              

City                          ,        State                 Zip Code                 

Contact Name:                                 Title:                          

Phone No:                  Fax:                Email:                 

Date of Service or Contract Period:                  Location                      

Summary of Services Performed                           Governmental or Private       

Dollar Value of Contract $      

 

 

Company Name                                               
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5.4 SCHEDULE OF SUBCONTRACTORS PARTICIPATION 
If bidder is subcontracting, this information is to be submitted with their submittal response in writing on 
the attached form or as a separate attachment subcontractor’s information as follows; name, address, type 
of work to be performed and percentage of work that may be provided by Subcontractor, including 
participation as a small and minority businesses, and women’s business enterprises.  The Bidder will 
make additions, deletions or substitutions only with the permission of the City of Stuart and after 
sufficient prior written notification. 

Name of Subcontractor:                                                     
 

Contact Name:                                                          
 
Address, City, State, Zip, Phone:                                           

                                                                  
 
Type of Work to be Performed:                                                
 

License No.                  Percentage of Work      %  MWBE/MBE   

Name of Subcontractor:                                                     
 

Contact Name:                                                          
 
Address, City, State, Zip, Phone:                                                

                                                                       
 
Type of Work to be Performed:                                                
 

License No.                  Percentage of Work      %  MWBE/MBE   

Name of Subcontractor:                                                     
 
Contact Name:                                                          
 
Address, City, State, Zip, Phone:                                                

                                                                       
 
Type of Work to be Performed:                                                
 

License No.                  Percentage of Work      %  MWBE/MBE   

Name of Subcontractor:                                                     
 
Contact Name:                                                          
 
Address, City, State, Zip, Phone:                                                

                                                                       
 
Type of Work to be Performed:                                                
 

License No.                  Percentage of Work      %  MWBE/MBE   

Company Name                                                
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5.5 PROPOSAL CHECKLIST FORM 
 

A. All proposals shall be submitted in the format identified. Failure to submit the required 
documentation in the format identified may cause the proposal to be rejected.  This form is to be 
submitted with proposal package. 

1. Letter of Transmittal        Yes    No   

2. Acknowledgment of addendum & submission with RFP   Yes    No   

3. All Submittal Forms (proposal, reference, subcontractors, etc.) Yes    No   

4. Proof that Firm name is registered with their State of Origin      Yes    No   

5. Submit a copy of all Licenses, Certificates, Registrations,  
Permits etc.         Yes    No   

6. Submit any data in reference to Contract Performance    Yes    No   

7. Evidence of Insurance       Yes    No   

8. Additional Data is submitted (Optional)      Yes    No   

9. Total of Five (5) sets (one (1) original and four (4) copies,  
one (1) electronic copy (PDF format preferred) on a CD 
or flash drive are submitted)       Yes    No   

 

 

 

RFP 2017-168 
(to be submitted with RFP response) 

 

COMPANY NAME:                                           
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5.6 SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a), FLORIDA STATUTES, ON 

PUBLIC ENTITY CRIMES 

 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 
OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 

1. This sworn statement is submitted to CITY OF STUART, MARTIN COUNTY, FLORIDA 

 by:                                                              
 (print individual’s name and title) 

 for:                                                              
 (print name of entity submitting sworn statement) 

 whose business address is:                                               

 and (if applicable) its Federal Employer Identification Number (FEIN) is:                 

 (If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: 

     -     -     .) 

 
2. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of 

any state or federal law by a person with respect to and directly related to the transaction of business with any public 
entity or with an agency or political subdivision of any other state or of the United States, including but not limited to, 
any bid or contract for goods or services to be provided to any public entity or an agency or political subdivision of 
any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, 
or material misrepresentations. 

 
3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding 

of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial 
court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, 
non-jury trial, or entry of a plea of guilty or nolo contendere. 

 
4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 

a. A predecessor or successor of a person convicted of a public entity crime; or 
b. An entity under the control of any natural person who is active in the management of the entity and who has been 

convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives, partners, 
shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership 
by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income 
among persons when not for fair market value under an arm’s length agreement, shall be a prima facie case that 
one person controls another person. A person who knowingly enters into a joint venture with a person who has 
been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate. 

 
5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural person or 

entity organized under the laws of any state or of the United States with the legal power to enter into a binding 
contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or 
which otherwise transacts or applies to transact business with a public entity. The term “person” includes those 
officers, directors, executives, partners, Shareholders, employees, members, and agents who are active in management 
of an entity. 

 
6. Based on information and belief, the statement which I have marked below is true in relations to the entity submitting 

this sworn statement. (Indicate which statement applies). 
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  Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners, 
shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate of 
the entity has been charged with ad convicted of a public entity crime subsequent to July 1, 1989. 

 
  The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, 

shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the 
entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. 

 
  The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, 

shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the 
entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there 
has been a subsequent proceeding before a Hearing Officer of the State of Florida , Division of Administrative 
Hearings and the final Order entered by the Hearing Officer determined that it was not in the public interest to 
place the entity submitting this sworn statement on the convicted vendor list (attach a copy of the final order). 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE 
PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND THAT 
THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO 
UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A 
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA 
STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 
 
 _________________________________________  
Signature 
 
 
Sworn to and subscribed before me this ________ day of  _____________________, 20_____. 
 
Personally known _____   OR Produced Identification _____________________________ 
 
________________________________________             Notary Public – State of Florida 
 
Type of Identification                                                           My Commission Expires:  __________ 
                                                                     
                                                                                             SEAL OR STAMP 
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5.7 REQUEST FOR INFORMATION TO SUBMIT WITH IRS W-9 FORM 
 
Federal Income Tax Law requires a Form 1099 with a valid taxpayer identification number to be filed for payments made in the 
course of conducting a trade or business.  Further, these payments may be subject to Backup Federal Income Tax Withholding for 
all payees who have not submitted a correct Federal Tax Identification Number at the time of payment.  
  
Please read this form and complete the information thereon before signing and returning with a copy of your IRS W9 Form.  If 
you are a corporation, we will not issue you a Form 1099 (Reference: 1.6401-3(c)).  However, kindly return this form to document 
your corporate status.  
  
In order to avoid the possibility of future payments being held subject to Backup Withholding at a rate of 31%, please complete 
the form printed below and return this letter to the above address or E-mail request to:  mcleighton@ci.stuart.fl.us. 

 
VENDOR NAME                                                                              
 
DBA:                                                                                             
  
CORPORATE ADDRESS:                                                                        
  
CITY:                                          STATE:                 ZIP:            
  
TELEPHONE: (     )                   FAX:  (     )                   ALTERNATE PHONE:  (     )           
      
  

“THE ABOVE INFORMATION WILL BE USED FOR PURCHASE ORDERS” 
                 

REMIT TO ADDRESS:                                                                             
 
CITY:                                          STATE:                 ZIP:            
  
TELEPHONE: (     )                   FAX:  (     )                   ALTERNATE PHONE:  (     )           
      
 
COMPANY CONTACT NAME:                                                                    
 
COMPANY/CONTACT EMAIL ADDRESS:                                                         
 
TYPE OF ORGANIZATION   

1.    Corporation    3.    Sole Proprietor      5.    Government Agency 

2.    Partnership    4.    Individual     6.    Other:                        

1099 REPORTING STATUS (Check One):      Yes      No 

TAXPAYER IDENTIFICATION NUMBER:     

Employer Identification Number:        -            (Or)  Social Security Number:        -       -       

Print name of Taxpayer if using SS#:                                      

Under penalties of perjury, I certify that this statement is accurate and complete.  

  
Signature:  ______________________________________   Title:                                 
  
Date:                 Phone:  (     )                      
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5.8 SAMPLE CONTRACT”  
 
 

CONTRACTOR:                                          

 
 
         PROJECT: RFP #2017-168: DEBRIS MONITORING SERVICES 
 

CONTRACT FOR SERVICES 

 THIS CONTRACT, hereinafter “Contract,” made and entered into the       day of July, 2017 by and between 

                     hereinafter referred to as "Contractor" and the City of Stuart, Florida, a municipal corporation, 

121 SW Flagler Avenue, Stuart, Florida 34994, hereinafter referred to as "City", for and in consideration of the following 
terms, conditions and covenants. 
 
I.  PURPOSE OF CONTRACT 
 
 City intends to enter into a contract with Contractor for provision of Debris Monitoring Services by the Contractor 
and the payment for those services by City as set forth below.  
 
II.  SCOPE OF SERVICES 
 
 The Contractor shall provide Debris Monitoring Services pursuant to this Contract as hereinafter provided.  These 
services will include all labor, equipment, and materials necessary to provide Debris Monitoring Services.   
 
 Contractor shall work with City staff in advising the City and the City Commission regarding Debris Monitoring 
Services as rendered.  The services will be those customarily attendant to Debris Monitoring Services. The detailed scope 
of services to be performed and schedule of fees for those services is described in Exhibit A (Contractor’s response to 
RFP #2017-167 as accepted by the CITY) and Exhibit B (CITY’s original Request For Proposals) incorporated herein. 

Contractor must handle debris management activities in the City of Stuart Florida in accordance with applicable 
regulations of the Federal Emergency Management Agency (FEMA), Federal Highway Administration (FHWA), Florida 
Department of Transportation (FDOT), Florida Department of Health (FDH), Natural Resources Conservation Services 
(NRCS), South Florida Water Management District (SFWMD), and the Florida Department of Environmental Protection 
(FDEP) in conjunction with the City’s needs. The Contractor shall have an excellent understanding of the documentation 
involved for the reimbursement from FEMA, FHWA, or Other Federal Agencies, and the State relief programs to make 
the process of cost recovery efficient and accurate. The processes and documentation required will be in strict compliance 
with FEMA, FHWA, or Other Federal Agencies, and other State relief programs regulations regarding edibility. 
 
III.  CONTRACT PROVISIONS 
 
Section 1. Period of Service 
  
1.1 Term of Contract 
 

Upon award of this Contract, the effective date of this Contract shall be the date of Commission approval.  Term 
of this contract shall be for an initial period of one (1) year with the option of four (4) additional one-year renewal periods, 
upon the mutual written agreement of the parties.  Extension of the contract for additional thirty (30) day periods for 
the convenience of either party shall be permissible at the mutual consent of both parties not to exceed six (6) 
months.  
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Section 2. Compensation and Method of Payment 
 
2.1  Fee Schedule 
 
 CITY will compensate Contractor for these Debris Monitoring Services in accordance with Contractor's pricing 
schedule formalized in “Exhibit A-Price Proposal Forms” to this Contract. Contractor's pricing schedule may be updated 
annually prior to each optional renewal period. 
 
2.2  Invoices 
 
 Contractor shall submit invoices to the City for work accomplished and accepted by the City under this Contract 
for reimbursement from FEMA. Each invoice shall be detailed and include, but not be limited to, a legible copy of the 
estimate approved by the City Representative, and the date work was completed and accepted by the City. 
 
2.3  Payment 
 
 Payment for services rendered is due within thirty days of receipt and approval of invoice by City.  Payment is 
delinquent 30 days following receipt and approval of invoice by City. 
 
Section 3. Guarantee  
 
 The Contractor guarantees to provide inspection services and make good to the satisfaction of the City at the 
time of the inspection but does not guarantee future condition, efficiency, or life expectancy of systems or 
components..  Contractor further guarantees the successful performance of workmanship for the service 
intended.  If the City deems it inexpedient to require the Contractor to correct deficient labor, an equitable 
deduction from the contract price shall be made therefore or in the alternative the City may sue for damages, or 
both.   
 
Section 4. Audit 
 
 The Contractor agrees that the City or any of its duly authorized representatives shall, until the 
expiration of three years after expenditure of funds under this Agreement, have access to and the right to 
examine any directly pertinent books, documents, papers, and records of the Contractor involving transactions 
related to this Agreement.  The Contractor agrees that payment(s) made under this Agreement shall be subject 
to reduction for amounts charged thereto which are found on the basis of audit examination not to constitute 
allowable costs under this Agreement.  The Contractor shall refund by check payable to the City the amount of 
such reduction of payments.  All required records shall be maintained until an audit is completed and all 
questions arising therefrom are resolved, or three years after completion of the project and issuance of the final certificate, 
whichever is sooner. 
 
Section 5. Contractor Responsibility 
 
5.1  Independent Contractor  

 
The Contractor is an independent contractor and is not an employee or agent of the City. Nothing in this 

Agreement shall be interpreted to establish any relationship other than that of an independent contractor, between the City 
and the Contractor, its employees, agents, subcontractors, or assigns, during or after the performance of this Agreement.  
 
5.2 Responsibility for Work 

 
The Contractor shall take the whole responsibility of the Agreement Work and shall bear all losses resulting to 

him because of bad weather, or because of errors or omissions in his or its bid on the Agreement price, or except as 
otherwise provided in the Agreement Documents because of any other causes whatsoever. 
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5.3 Contractor’s Records  
 
As a condition precedent to Contractor filing any claim against City, Contractor shall make available to City all of 

Contractor’s books and records (directly or indirectly related to the claim of Contractor’s business) requested by City.  
Refusal to do so shall constitute a material breach of this contract and cause for dismissal of any litigation. 
 
5.4 Time of Performance  
 

The Contractor shall begin work within 24 hours after delivery of written Notice to Proceed, hereinafter “NTP,” 
issued by the Project Manager for the City to the Project Manager for the Contractor.   

The work shall be conducted in such a manner and with sufficient labor, materials, tools, and equipment 
necessary to complete the work. The Contractor fully understands and agrees that the City shall not pay for any obligation 
or expenditure made by the Contractor prior to the Notice to Proceed. 

5.5 Inspection & Direction 
 

The Project Manager or an appointed inspector will make final inspection of the work covered by this contract when 
it is completed and finished in all respect in accordance with specifications and must be approved before payment is made.  
Appointments for the final inspection shall be made one (1) day in advance. 

 
5.6 Performance & Payment Bonds 
 

Contractor, when provided a notice to proceed, shall be required to furnish payment and performance bonds with 
a carrier duly licensed and authorized to do business in the State of Florida, equal to one hundred percent (100%) of the 
total amount of the contract to assure faithful performance and timely payments to all persons providing labor, materials 
or supplies used in the performance of the work. 

 
5.7 Contractor Supplied Equipment 
 
 Contractor shall provide their own ladders and any tools required to perform inspections.  Contractor shall also 
provide their own cell phone, vehicle, fuel, vehicle maintenance and insurance. 
 
5.8 Use of Documents  
 

All original documents that result from the Contractor’s services pursuant to this Agreement shall be the sole 
property of the City.  
 
Section 6. Termination 
 
6.1  Termination for Convenience 
 
 Either party upon a thirty (30) day written notice to the other party may terminate this Contract. In the event of 
any termination, Contractor shall be paid for all services rendered to the date of termination including all authorized 
reimbursable expenses. 
 
6.2  Termination for Cause 
 
 The performance of the Contract may be terminated by the City of Stuart in accordance with this clause, in whole 
or in part, in writing, whenever the City shall determine that the contractor has failed to meet performance requirement(s) 
of the Contract.  If the successful bidder should be adjudged bankrupt, or if he should make a general assignment for the 
benefit of his creditors, or if a receiver should be appointed on account of his insolvency, or if he should fail to provide 
properly skilled personnel or proper service in the sole discretion of the City, then the City can, after giving the successful 
proposer seven (7) days written notice, and without prejudice to any other right or remedy, terminate this Contract. 
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6.3 Default 

In the event that the Contractor cannot respond adequately to the needs of the City by any reason, the 
Contractor shall advise the City, as soon as possible, and further advise as to the length of said inability.  The City 
may then consider said inability to be a breach of this Contract and may undertake the necessary work through its 
own services or those of another Contractor.  The City shall have the right to deduct the cost incurred in having to 
provide said services from the payments to be made to the Contractor under this Contract.  
 
6.4 Performance Evaluation  

Throughout the contract period the Contractor(s) performance will be monitored by City staff.  If 
Contractor performance fails to meet the standards specified and receives an unacceptable rating, the City may 
without cause and without prejudice to any other right or remedy, terminate the contract whenever the City 
determines that such termination is in the best interest of the City.  Contractor’s receiving an unacceptable rating 
will be notified by certified mail.  Contract termination shall be served by written notice by the Procurement 
Division. 
 
Section 7. ClTY's Obligations 
 
7.1  Project Manager 
 
 The Project Manager for the City with the authority to act on the City's behalf with respect to all aspects of the 
Project is the Public Works Director or designee.   
 
 The Project Manager for the Contractor with authority to act on the Contractor's behalf with respect to all aspects 
of the Project is: 
 
 (name, title) 
 (mailing address) 
 (email address) 
 (phone/fax) 
 
Section 8. Persons Bound by Contract 
 
8.1  Parties to the Contract 
 
 The persons bound by this Contract are the Contractor and the City and their respective partners, successors, 
heirs, executors, administrators, assigns and other legal representative. 
 
8.2  Assignment of Interest in Contract 
 
 This Contract and any interest or services associated with this Contract may not be assigned, sublet or transferred 
to another by either party without the prior written consent of the other party. Nothing contained herein shall be construed 
to prevent Contractor from employing such independent Contractors, associates and subcontractors as Contractor may 
deem appropriate to assist in the performance of the services hereunder.   
 
8.3  Rights and Benefits 
 
 Nothing herein shall be construed to give any rights or benefits arising from this Contract to anyone other than 
Contractor and the City. 
 
Section 9. Indemnification of City 
 
 Contractor assumes the entire responsibility and liability for all damages or injury to all persons, and to all property, 
caused by the Contractor or Contractor’s employees, agents, consultants or sub-contractors, and Contractor shall to the fullest 
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extent allowed by law, indemnify and hold harmless the CITY, and its officers and employees, from liabilities, damages, 
losses, and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused by the negligence, omission, or 
intentional conduct of the Contractor and other persons employed or utilized by the Contractor in the performance of the 
contract.  Specific consideration for this indemnity is $10.00, the receipt and sufficiency of which are hereby acknowledged by 
Contractor. 
     
 Contractor shall obtain, maintain and pay for general liability insurance coverage to insure the provisions of this 
paragraph. 
 
Section 10. Insurance. 
 
10.1. Requirements 
 
 Contractor shall procure and maintain insurance, in the amounts noted in Item 5.2 of the Request for Proposal and 
included in “Exhibit C” of this Contract, which names the Contractor, its officers, board members, employees and agents 
as additional insured on General Liability and Automobile Liability insurance policies. Such certificate must contain a 
provision for notification of the City 30 days in advance of any material change or cancellation. The City by and through 
its Risk Manager, reserves the right to review, modify, reject or accept any required policies of insurance, including limits 
coverages or endorsements, herein from time to time throughout the term of this contract. All insurance carriers must have 
an A.M. Best Rating of at least A:VII or better. When a self-insured retention or deductible exceeds $5,000, the City 
reserves the right, but not the obligation, to review and request a copy of contractor’s most recent annual report or audited 
financial statement. All contractors, including any independent contractors and subcontractors utilized, must comply with 
the insurance requirements as set forth in the documents identified and listed in “Exhibit C” attached hereto. 

 
10.2  Certificate of Insurance 
 

Certificates of all insurance required from the Contractor shall be attached to this agreement and shall be subject 
to the City's approval for adequacy. 
 
Section 11.   Professional Standards 
 
 All work performed by Contractor will be in accordance with the highest professional standards and in accordance 
with all applicable governmental regulations.  
 
Section 12.  General Conditions 
 
12.1 Venue in Martin County 
 
 Jurisdiction a venue for any lawsuit to enforce the terms and obligations of this Contract shall lie exclusively in 
the County Court or the Circuit Court in and for Martin County, Florida. 
 
12.2 Laws of Florida 
 
 The validity, interpretation, construction, and effect of this Contract shall be in accordance with and governed by 
the laws of the State of Florida.   
 
12.3 Attorney’s Fees and Costs 
 
 In the event the Contractor breaches or defaults in the performance of any of the terms, covenants and conditions 
of this Contract, the Contractor agrees to pay all damages and costs incurred by the CITY in the enforcement of this 
Contract, including reasonable attorney's fees, court costs and all expenses, even if not taxable as court costs, including, 
without limitation, all such fees, costs and expenses incident to appeals incurred in such action or proceeding.  
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12.4 Mediation as Condition Precedent to Litigation 
 
 Prior to the initiation of any litigation by the parties concerning this Contract, and as a condition precedent to 
initiating any litigation, the parties agree to first seek resolution of the dispute through non-binding mediation.   Mediation 
shall be initiated by any party by serving a written request for same on the other party.  The parties shall, by mutual 
agreement, select a mediator within 15 days of the date of the request for mediation.  If the parties cannot agree on the 
selection of a mediator then the CITY shall select the mediator who, if selected solely by the CITY, shall be a mediator 
certified by the Supreme Court of Florida.  The mediator’s fee shall be paid in equal shares by each party to the mediation. 
 
12.5 Contract Amendment 

Agreement extends only to those services specifically described herein. If upon the request of the CITY, the 
Contractor agrees to perform additional services hereunder, the CITY shall pay the Contractor for the performance of such 
additional services an amount (in addition to all other amounts payable under this agreement) based on a formula or 
method which is the same or similar to that used in establishing the prices in this agreement. 

 
No modification, amendment or alteration in the terms or conditions contained in this Contract shall be effective 

unless contained in a written documents executed with the same formality and of equal dignity herewith.  This Contract 
constitutes the entire agreement between the parties, and no prior, or contemporaneous oral agreement shall be binding on 
either party.  If either party fails to enforce a portion of this Contract, it shall not constitute a waiver of the same.   
 
12.6 Contractual Authority 

By signing this Contract the Contractor swears or affirms, under penalty of perjury, that this is a valid act 
of the Contractor, and that no later claim shall be made by the CONTRACTOR that the Contract is invalid or an ultra 
vires act, by reason of a failure to have the proper authority to execute the Contract.  In the event that a court of competent 
jurisdiction later determines that the Contract is or would be null and void for failure of the signatory to have proper or 
complete authority, this Contract shall nonetheless be deemed valid under the theory of “apparent authority,” or in the sole 
alternative of the City, shall be deemed to be the act of the signatory, as an individual, who shall be fully responsible for 
its complete performance.    
 
12.7 Sovereign Immunity 

 
Nothing contained herein shall be construed or interpreted as a waiver of the sovereign immunity liability limits 

established under chapter 768.20 Florida Statutes as amended. 

Section 13.   Public Records 

If the Contractor has questions regarding the application of Chapter 119, Florida 
Statutes, to the Contractor’s duty to provide public records relating to this contract, 
contact the office of the City Clerk as the custodian of Public Records for the City of 
Stuart, and all the respective departments at 772-288-5306 or cwhite@ci.stuart.fl.us , City 
of Stuart, City Clerk 121 SW Flagler Avenue, Stuart, Fl. 34994 per F.S. 119.12. 

Public Records Relating to Compliance, Request for Records; Noncompliance, & Civil Action with F.S. 119.0701 
the Contractor shall: 
 

Keep and maintain public records required by the public agency to perform the service.  

Upon request from the public agency’s custodian of public records, provide the public agency with a copy of the 
requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the 
cost provided in this chapter or as otherwise provided by law. 
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Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements 
are not disclosed except as authorized by law for the duration of the contract term and following completion of the 
contract if the contractor does not transfer the records to the public agency.  

Upon completion of the contract, transfer, at no cost, to the public agency all public records in possession of the 
contractor or keep and maintain public records required by the public agency to perform the service. If the contractor 
transfers all public records to the public agency upon completion of the contract, the contractor shall destroy any duplicate 
public records that are exempt or confidential and exempt from public records disclosure requirements. If the contractor 
keeps and maintains public records upon completion of the contract, the contractor shall meet all applicable requirements 
for retaining public records. All records stored electronically must be provided to the public agency, upon request from 
the public agency’s custodian of public records, in a format that is compatible with the information technology systems of 
the public agency.  

A request to inspect or copy public records relating to a public agency’s contract for services must be made 
directly to the public agency. If the public agency does not possess the requested records, the public agency shall 
immediately notify the contractor of the request, and the contractor must provide the records to the public agency or allow 
the records to be inspected or copied within a reasonable time. 

If a contractor does not comply with the public agency’s request for records, the public agency shall enforce the 
contract provisions in accordance with the contract. 

A contractor who fails to provide the public records to the public agency within a reasonable time may be subject 
to penalties under F.S. 119.10. 

If a civil action is filed against a contractor to compel production of public records relating to a public agency’s 
contract for services, the court shall assess and award against the contractor the reasonable costs of enforcement, including 
reasonable attorney fees, if: 

 The court determines that the contractor unlawfully refused to comply with the public records request 
within a reasonable time; and  

 At least 8 business days before filing the action, the plaintiff provided written notice of the public records 
request, including a statement that the contractor has not complied with the request, to the public agency 
and to the contractor. 

 
A notice complies with subparagraph above, if it is sent to the public agency’s custodian of public records and to 

the contractor at the contractor’s address listed on its contract with the public agency or to the contractor’s registered 
agent. Such notices must be sent by common carrier delivery service or by registered, Global Express Guaranteed, or 
certified mail, with postage or shipping paid by the sender and with evidence of delivery, which may be in an electronic 
format. 

A contractor who complies with a public records request within eight (8) business days after the notice is sent is 
not liable for the reasonable costs of enforcement. 
 
Section 15.   Exhibits 
 
 The following Exhibits are attached to and made a part of this Contract: 
 
“Exhibit A” - "Proposal as Submitted by Respondent and Accepted by City" 
 
“Exhibit B” - “Original Request for Proposal as Issued by City, including all Addenda” 
 
“Exhibit C” - "Insurance and Indemnification." 
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IN WITNESS WHEREOF, the City has hereunto subscribed and the Contractor has signed his, its, or their 
name, or names the date aforesaid. 
 

    CITY OF STUART, FLORIDA 
        
ATTEST: 

 

             
CHERYL WHITE     TROY MCDONALD 
CITY CLERK     MAYOR 
 

 

 
APPROVED AS TO FORM 
AND CORRECTNESS: 
 
 
      
MICHAEL MORTELL 
CITY ATTORNEY 
 
 
 
WITNESSES:       CONTRACTOR 
 
 
             
 
 
             
(Signature)      (Signature) 
 
 
             
(Signature)      Printed Name 
 
 
             

Title 
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5.8 ATTACHMENTS  
 

Attachment A  
 

Map 1 
City Limits Map 
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Attachment B 
 
 

Map 2 
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Attachment C 

 
Map 3 

Debris Management Area 
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Attachment D 
 
 

Debris Management Plan 
 

 
See next page(s) 
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EXHIBIT C 

"INSURANCE & INDEMNIFICATION" 



The ACORD name and logo are registered marks of ACORD

CERTIFICATE HOLDER

© 1988-2015 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2016/03)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
OWNED SCHEDULED

HIRED NON-OWNED
AUTOS ONLY AUTOS

AUTOS ONLY AUTOS ONLY

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)
PROPERTY DAMAGE $

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSD
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

OTHER:

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

8/17/2017

The Insurance Center, A Division of
BancorpSouth Insurance Services
P. O. Box 228
Biloxi MS 39533

Thompson Consulting Services, LLC
1135 Townpark Ave, Ste. 2101
Lake Mary FL 32746

James River Insurance Co
Valley Forge Insurance Company
Continental Insurance Company
American Casualty Company of Reading, PA

12203
20508
35289
20427

Patty Savage
228-374-2000 228-863-1957

patty.savage@bxsi.com

THOMINC-03

898014464

A 00065344-2 1/1/2017 1/1/2018 5,000,000

50,000

5,000,000

10,000,000

5,000,000

X

X

X

B

X

X X

2097385745 1/1/2017 1/1/2018 1,000,000

C X

X

X

10,000

2097385793 1/1/2017 1/1/2018 5,000,000

5,000,000

D

N

2097385843 1/1/2017 1/1/2018 X

1,000,000

1,000,000

1,000,000
A Professional Liab

Contractors Pollution
Liability

00065344-2 1/1/2017 1/1/2018 Per claim/Agg
Per claim/Agg

$5 mil/$10 mil
$5 mil/$10 mil

NOTE:  Umbrella Coverage is excess over the Automobile Liability and the Employers Liability policies listed above.
2017-168, Annual Contract for Debris Monitoring Services; The City of Stuart is named as an additional insured on the General Liability, Auto
Liability and Umbrella policies as required by written contract.  A Waiver of Subrogation is provided on all policies when required by written
contract.  A 30 day notice of cancellation will be given as required by written contract.

City of Stuart
121 SW Flagler Avenue
Stuart FL 34994
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